**Letting Date:** November 18, 2021, 10:30 A.M.
**Call Order:** 495 **Contract ID:** 210319
**J/P No.:** 30450(04) **Project No.:** NHPP-237N(088)PM **Contract Time:**
**County:** KINGFISHER
**Description:** BRIDGE REHABILITATION
US-81 (SOUTHBOUND): OVER CIMARRON RIVER, 6.9 MILES NORTH OF THE SH-33 JUNCTION NEAR DOVER.
PROJECT LENGTH = 0.276 MILE

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | LOGOS CONSTRUCTION CO., LLC | 1,451,826.42 | 90.04 | 100.00 |
| | Engineer's Estimate | 1,612,377.79 | | |
| 2 | Built Right Construction, LLC | 1,765,114.70 | 109.47 | 121.58 |
| 3 | PBX Corporation | 1,805,820.53 | 112.00 | 124.38 |

**Letting Date:** November 18, 2021, 10:30 A.M.
**Call Order:** 495 **Contract ID:** 210319

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0010 | 201(A)1200 | CLEARING AND GRUBBING | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | | **5,000.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 50,000.00 | | 50,000.00 |
| 2 | Built Right Construction, LLC | | 35,000.00 | | 35,000.00 |
| 3 | PBX Corporation | | 90,000.00 | | 90,000.00 |
| 0020 | 202(A)2200 | UNCLASSIFIED EXCAVATION | 24.000 | CY | |
| | **Engineer's Estimate** | | **30.60** | | **734.40** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 31.50 | | 756.00 |
| 2 | Built Right Construction, LLC | | 50.00 | | 1,200.00 |
| 3 | PBX Corporation | | 75.00 | | 1,800.00 |
| 0030 | 202(D)2500 | UNCLASSIFIED BORROW | 6.000 | CY | |
| | **Engineer's Estimate** | | **660.00** | | **3,960.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 525.00 | | 3,150.00 |
| 2 | Built Right Construction, LLC | | 100.00 | | 600.00 |
| 3 | PBX Corporation | | 140.00 | | 840.00 |
| 0040 | 221(B)2300 | TEMPORARY SILT FENCE | 800.000 | LF | |
| | **Engineer's Estimate** | | **3.30** | | **2,640.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 4.99 | | 3,992.00 |
| 2 | Built Right Construction, LLC | | 5.00 | | 4,000.00 |
| 3 | PBX Corporation | | 4.00 | | 3,200.00 |
| 0050 | 230(A)7200 | SOLID SLAB SODDING | 890.000 | SY | |
| | **Engineer's Estimate** | | **7.00** | | **6,230.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 12.50 | | 11,125.00 |
| 2 | Built Right Construction, LLC | | 8.00 | | 7,120.00 |
| 3 | PBX Corporation | | 9.00 | | 8,010.00 |
| 0060 | 233(A)0200 | VEGETATIVE MULCHING | 0.200 | AC | |
| | **Engineer's Estimate** | | **2,306.45** | | **461.29** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 20.00 | | 4.00 |
| 2 | Built Right Construction, LLC | | 5,100.00 | | 1,020.00 |
| 3 | PBX Corporation | | 2,000.00 | | 400.00 |
| 0070 | 402(E)2600 | TRAFFIC BOUND SURFACE COURSE TYPE E | 10.000 | TON | |
| | **Engineer's Estimate** | | **90.00** | | **900.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 140.00 | | 1,400.00 |
| 2 | Built Right Construction, LLC | | 65.00 | | 650.00 |
| 3 | PBX Corporation | | 175.00 | | 1,750.00 |
| 0080 | 407(B)7300 | TACK COAT | 184.000 | GAL | |
| | **Engineer's Estimate** | | **7.50** | | **1,380.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 5.00 | | 920.00 |
| 2 | Built Right Construction, LLC | | 15.00 | | 2,760.00 |
| 3 | PBX Corporation | | 3.50 | | 644.00 |
| 0090 | 411(C)1420 | SUPERPAVE, TYPE S4(PG 70-28 OK) | 224.000 | TON | |
| | **Engineer's Estimate** | | **250.00** | | **56,000.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 175.00 | | 39,200.00 |
| 2 | Built Right Construction, LLC | | 225.00 | | 50,400.00 |
| 3 | PBX Corporation | | 249.00 | | 55,776.00 |

**Letting Date:** November 18, 2021, 10:30 A.M.
**Call Order:** 495 **Contract ID:** 210319

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0100 | 411(C)1430 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 109.000 | TON | |
| | **Engineer's Estimate** | | **170.00** | | **18,530.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 175.00 | | 19,075.00 |
| 2 | Built Right Construction, LLC | | 225.00 | | 24,525.00 |
| 3 | PBX Corporation | | 228.00 | | 24,852.00 |
| 0110 | 412 3100 | COLD MILLING PAVEMENT | 1,944.000 | SY | |
| | **Engineer's Estimate** | | **9.00** | | **17,496.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 10.59 | | 20,586.96 |
| 2 | Built Right Construction, LLC | | 15.00 | | 29,160.00 |
| 3 | PBX Corporation | | 15.00 | | 29,160.00 |
| 0120 | 619(A)6200 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **20,000.00** | | **20,000.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 18,135.00 | | 18,135.00 |
| 2 | Built Right Construction, LLC | | 10,000.00 | | 10,000.00 |
| 3 | PBX Corporation | | 2,500.00 | | 2,500.00 |
| 0130 | 619(B)6396 | REMOVAL OF GUARDRAIL | 310.000 | LF | |
| | **Engineer's Estimate** | | **5.65** | | **1,751.50** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 7.22 | | 2,238.20 |
| 2 | Built Right Construction, LLC | | 7.00 | | 2,170.00 |
| 3 | PBX Corporation | | 6.25 | | 1,937.50 |
| 0140 | 623(A)1200 | BEAM GUARDRAIL W-BEAM SINGLE | 586.000 | LF | |
| | **Engineer's Estimate** | | **21.65** | | **12,686.90** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 28.50 | | 16,701.00 |
| 2 | Built Right Construction, LLC | | 30.00 | | 17,580.00 |
| 3 | PBX Corporation | | 25.90 | | 15,177.40 |
| 0150 | 623(F)1764 | GUARDRAIL TRAIL END TURNDOWN (31") | 1.000 | EA | |
| | **Engineer's Estimate** | | **1,282.50** | | **1,282.50** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 2,200.00 | | 2,200.00 |
| 2 | Built Right Construction, LLC | | 2,500.00 | | 2,500.00 |
| 3 | PBX Corporation | | 2,000.00 | | 2,000.00 |
| 0160 | 623(G)1820 | GUARDRAIL END TREATMENT (31") | 2.000 | EA | |
| | **Engineer's Estimate** | | **2,740.50** | | **5,481.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 4,125.00 | | 8,250.00 |
| 2 | Built Right Construction, LLC | | 4,000.00 | | 8,000.00 |
| 3 | PBX Corporation | | 3,750.00 | | 7,500.00 |
| 0170 | 623(I)2050 | GUARDRAIL BRIDGE CONN-THRIE BEAM (31") | 3.000 | EA | |
| | **Engineer's Estimate** | | **2,134.25** | | **6,402.75** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 3,850.00 | | 11,550.00 |
| 2 | Built Right Construction, LLC | | 3,700.00 | | 11,100.00 |
| 3 | PBX Corporation | | 3,500.00 | | 10,500.00 |
| 0180 | 853 5170 | GUARDRAIL DELINEATORS(TYPE 1, CODE 1) | 3.000 | EA | |
| | **Engineer's Estimate** | | **25.00** | | **75.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 15.00 | | 45.00 |
| 2 | Built Right Construction, LLC | | 25.00 | | 75.00 |
| 3 | PBX Corporation | | 13.50 | | 40.50 |

**Letting Date:** November 18, 2021, 10:30 A.M.
**Call Order:** 495 **Contract ID:** 210319

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 BRIDGE "A" - NBI NO.19509** | | | | | |
| 0190 | 501(G)1800 | CLSM BACKFILL | 25.000 | CY | |
| | **Engineer's Estimate** | | **270.00** | | **6,750.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 300.00 | | 7,500.00 |
| 2 | Built Right Construction, LLC | | 400.00 | | 10,000.00 |
| 3 | PBX Corporation | | 700.00 | | 17,500.00 |
| 0200 | 504(A)5200 | APPROACH SLAB | 253.600 | SY | |
| | **Engineer's Estimate** | | **280.00** | | **71,008.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 294.00 | | 74,558.40 |
| 2 | Built Right Construction, LLC | | 300.00 | | 76,080.00 |
| 3 | PBX Corporation | | 500.00 | | 126,800.00 |
| 0210 | 504(B)5300 | SAW-CUT GROOVING | 235.400 | SY | |
| | **Engineer's Estimate** | | **9.25** | | **2,177.45** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 10.00 | | 2,354.00 |
| 2 | Built Right Construction, LLC | | 20.00 | | 4,708.00 |
| 3 | PBX Corporation | | 10.00 | | 2,354.00 |
| 0220 | 504(E)5500 | CONCRETE PARAPET | 108.000 | LF | |
| | **Engineer's Estimate** | | **200.00** | | **21,600.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 255.00 | | 27,540.00 |
| 2 | Built Right Construction, LLC | | 175.00 | | 18,900.00 |
| 3 | PBX Corporation | | 450.00 | | 48,600.00 |
| 0230 | 509 0120 | ELASTOMERIC COATING | 6,723.900 | SF | |
| | **Engineer's Estimate** | | **15.00** | | **100,858.50** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 18.00 | | 121,030.20 |
| 2 | Built Right Construction, LLC | | 16.00 | | 107,582.40 |
| 3 | PBX Corporation | | 15.00 | | 100,858.50 |
| 0240 | 509(B)0320 | CLASS A CONCRETE | 9.000 | CY | |
| | **Engineer's Estimate** | | **1,600.00** | | **14,400.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 1,100.00 | | 9,900.00 |
| 2 | Built Right Construction, LLC | | 1,600.00 | | 14,400.00 |
| 3 | PBX Corporation | | 2,400.00 | | 21,600.00 |
| 0250 | 512(A)3200 | PAINTING EXISTING STRUCTURES | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **195,000.00** | | **195,000.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 180,000.00 | | 180,000.00 |
| 2 | Built Right Construction, LLC | | 140,000.00 | | 140,000.00 |
| 3 | PBX Corporation | | 80,000.00 | | 80,000.00 |
| 0260 | 512(B)3300 | COLLECTION AND HANDLING OF WASTE | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **30,000.00** | | **30,000.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 6,100.00 | | 6,100.00 |
| 2 | Built Right Construction, LLC | | 10.00 | | 10.00 |
| 3 | PBX Corporation | | 2,000.00 | | 2,000.00 |
| 0270 | 515(A)7200 | WATER REPELLENT (VISUALLY INSPECTED) | 2,720.000 | SY | |
| | **Engineer's Estimate** | | **4.25** | | **11,560.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 5.00 | | 13,600.00 |
| 2 | Built Right Construction, LLC | | 10.00 | | 27,200.00 |
| 3 | PBX Corporation | | 15.00 | | 40,800.00 |

**Letting Date:** November 18, 2021, 10:30 A.M.
**Call Order:** 495 **Contract ID:** 210319

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 BRIDGE "A" - NBI NO.19509** | | | | | |
| 0280 | 520(A)1200 | PREPARATION OF CRACKS, ABOVE WATER | 328.000 | LF | |
| | **Engineer's Estimate** | | **32.75** | | **10,742.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 32.00 | | 10,496.00 |
| 2 | Built Right Construction, LLC | | 35.00 | | 11,480.00 |
| 3 | PBX Corporation | | 25.00 | | 8,200.00 |
| 0290 | 520(C)1400 | EPOXY RESIN, ABOVE WATER | 15.600 | GAL | |
| | **Engineer's Estimate** | | **80.00** | | **1,248.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 85.00 | | 1,326.00 |
| 2 | Built Right Construction, LLC | | 125.00 | | 1,950.00 |
| 3 | PBX Corporation | | 80.00 | | 1,248.00 |
| 0300 | 521(A)2200 | PNEUMATICALLY PLACED MORTAR | 280.600 | SY | |
| | **Engineer's Estimate** | | **800.00** | | **224,480.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 525.00 | | 147,315.00 |
| 2 | Built Right Construction, LLC | | 1,000.00 | | 280,600.00 |
| 3 | PBX Corporation | | 925.00 | | 259,555.00 |
| 0310 | 524(A)4200 | (SP) CARBON FIBER-REINFORCED POLYMER | 4,479.600 | SF | |
| | **Engineer's Estimate** | | **65.00** | | **291,174.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 70.00 | | 313,572.00 |
| 2 | Built Right Construction, LLC | | 85.00 | | 380,766.00 |
| 3 | PBX Corporation | | 85.00 | | 380,766.00 |
| 0320 | 535 7100 | CORROSION INHIBITOR(SURFACE APPLIED) | 919.600 | SY | |
| | **Engineer's Estimate** | | **34.00** | | **31,266.40** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 34.00 | | 31,266.40 |
| 2 | Built Right Construction, LLC | | 60.00 | | 55,176.00 |
| 3 | PBX Corporation | | 35.00 | | 32,186.00 |
| 0330 | 545 0100 | (PL)REPLACE BRIDGE ITEMS | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **25,000.00** | | **25,000.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 24,400.00 | | 24,400.00 |
| 2 | Built Right Construction, LLC | | 60,000.00 | | 60,000.00 |
| 3 | PBX Corporation | | 45,000.00 | | 45,000.00 |
| 0340 | 545 0110 | (PL)REPLACE BRIDGE ITEM (TYPE A) | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **10,000.00** | | **10,000.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 28,000.00 | | 28,000.00 |
| 2 | Built Right Construction, LLC | | 35,000.00 | | 35,000.00 |
| 3 | PBX Corporation | | 35,000.00 | | 35,000.00 |
| 0350 | 619(B)6304 | REMOVAL OF BRIDGE ITEMS | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **55,000.00** | | **55,000.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 40,500.00 | | 40,500.00 |
| 2 | Built Right Construction, LLC | | 30,000.00 | | 30,000.00 |
| 3 | PBX Corporation | | 10,000.00 | | 10,000.00 |
| 0360 | 619(B)6312 | REMOVAL OF BRIDGE ITEM (TYPE A) | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **125,000.00** | | **125,000.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 17,857.00 | | 17,857.00 |
| 2 | Built Right Construction, LLC | | 27,000.00 | | 27,000.00 |
| 3 | PBX Corporation | | 7,500.00 | | 7,500.00 |

**Letting Date:** November 18, 2021, 10:30 A.M.
**Call Order:** 495 **Contract ID:** 210319

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE "A" - NBI NO.19509** | | | |
| 0370 | 619(B)6320 | REMOVAL OF BRIDGE ITEM (TYPE B) | 1.000 | LSUM |
| | **Engineer's Estimate** | | **25,000.00** | **25,000.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 19,500.00 | 19,500.00 |
| 2 | Built Right Construction, LLC | | 25,000.00 | 25,000.00 |
| 3 | PBX Corporation | | 29,000.00 | 29,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **TRAFFIC OPERATIONS** | | | |
| 0380 | 856(A)8204 | TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE) | 7,370.000 | LF |
| | **Engineer's Estimate** | | **1.45** | **10,686.50** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 1.05 | 7,738.50 |
| 2 | Built Right Construction, LLC | | 1.75 | 12,897.50 |
| 3 | PBX Corporation | | 1.55 | 11,423.50 |
| 0390 | 857(A)9200 | CONSTRUCTION TRAFFIC STR.(PAINT)(4" WIDE) | 3,000.000 | LF |
| | **Engineer's Estimate** | | **0.48** | **1,440.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 0.53 | 1,590.00 |
| 2 | Built Right Construction, LLC | | 0.60 | 1,800.00 |
| 3 | PBX Corporation | | 0.70 | 2,100.00 |
| 0400 | 857(E)9630 | (PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2 | 600.000 | EA |
| | **Engineer's Estimate** | | **1.15** | **690.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 0.53 | 318.00 |
| 2 | Built Right Construction, LLC | | 2.00 | 1,200.00 |
| 3 | PBX Corporation | | 1.00 | 600.00 |
| 0410 | 857(F)9700 | PAVEMENT MRKNG.REMOVAL(TRAF.STRP) | 3,000.000 | LF |
| | **Engineer's Estimate** | | **0.65** | **1,950.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 0.53 | 1,590.00 |
| 2 | Built Right Construction, LLC | | 1.50 | 4,500.00 |
| 3 | PBX Corporation | | 0.80 | 2,400.00 |
| 0420 | 871(B)2300 | CONST.ZONE IMPACT ATTEN. | 120.000 | SD |
| | **Engineer's Estimate** | | **15.96** | **1,915.20** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 15.75 | 1,890.00 |
| 2 | Built Right Construction, LLC | | 17.00 | 2,040.00 |
| 3 | PBX Corporation | | 30.00 | 3,600.00 |
| 0430 | 877(B)4300 | DELIVER PORTABLE LONGITUDINAL BARRIER | 1,876.000 | LF |
| | **Engineer's Estimate** | | **25.00** | **46,900.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 14.73 | 27,633.48 |
| 2 | Built Right Construction, LLC | | 16.00 | 30,016.00 |
| 3 | PBX Corporation | | 13.95 | 26,170.20 |
| 0440 | 877(C)4400 | RELOCATION OF PORT. LONGITUDINAL BARRIER | 1,876.000 | LF |
| | **Engineer's Estimate** | | **5.50** | **10,318.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 1.73 | 3,245.48 |
| 2 | Built Right Construction, LLC | | 2.00 | 3,752.00 |
| 3 | PBX Corporation | | 1.50 | 2,814.00 |

**Letting Date:** November 18, 2021, 10:30 A.M.
**Call Order:** 495 **Contract ID:** 210319

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003** | **TRAFFIC OPERATIONS** | | | | |
| 0445 | 880(A)6220 | ARROW DISPLAY(TYPE C) | 120.000 | SD | |
| | **Engineer's Estimate** | | **8.00** | | **960.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 5.25 | | 630.00 |
| 2 | Built Right Construction, LLC | | 6.00 | | 720.00 |
| 3 | PBX Corporation | | 30.00 | | 3,600.00 |
| 0450 | 880(B)6300 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 720.000 | SD | |
| | **Engineer's Estimate** | | **0.58** | | **417.60** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 1.05 | | 756.00 |
| 2 | Built Right Construction, LLC | | 2.00 | | 1,440.00 |
| 3 | PBX Corporation | | 3.00 | | 2,160.00 |
| 0460 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 600.000 | SD | |
| | **Engineer's Estimate** | | **1.15** | | **690.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 2.10 | | 1,260.00 |
| 2 | Built Right Construction, LLC | | 2.00 | | 1,200.00 |
| 3 | PBX Corporation | | 3.00 | | 1,800.00 |
| 0470 | 880(B)6320 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 1,680.000 | SD | |
| | **Engineer's Estimate** | | **1.25** | | **2,100.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 2.10 | | 3,528.00 |
| 2 | Built Right Construction, LLC | | 2.00 | | 3,360.00 |
| 3 | PBX Corporation | | 5.00 | | 8,400.00 |
| 0480 | 880(B)6340 | VARIABLE SPEED LIMIT SIGN | 120.000 | SD | |
| | **Engineer's Estimate** | | **40.00** | | **4,800.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 26.25 | | 3,150.00 |
| 2 | Built Right Construction, LLC | | 7.00 | | 840.00 |
| 3 | PBX Corporation | | 50.00 | | 6,000.00 |
| 0490 | 880(C)6410 | CONSTRUCTION BARRICADES(TYPE III) | 480.000 | SD | |
| | **Engineer's Estimate** | | **0.85** | | **408.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 1.05 | | 504.00 |
| 2 | Built Right Construction, LLC | | 0.20 | | 96.00 |
| 3 | PBX Corporation | | 4.00 | | 1,920.00 |
| 0500 | 880(C)6420 | WING BARRICADES | 240.000 | SD | |
| | **Engineer's Estimate** | | **0.65** | | **156.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 3.15 | | 756.00 |
| 2 | Built Right Construction, LLC | | 0.02 | | 4.80 |
| 3 | PBX Corporation | | 2.00 | | 480.00 |
| 0510 | 880(E)6600 | WARNING LIGHTS(TYPE A) | 1,920.000 | SD | |
| | **Engineer's Estimate** | | **0.45** | | **864.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 0.37 | | 710.40 |
| 2 | Built Right Construction, LLC | | 0.50 | | 960.00 |
| 3 | PBX Corporation | | 2.25 | | 4,320.00 |
| 0520 | 880(F)6700 | DRUMS | 4,320.000 | SD | |
| | **Engineer's Estimate** | | **0.30** | | **1,296.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | | 0.37 | | 1,598.40 |
| 2 | Built Right Construction, LLC | | 1.15 | | 4,968.00 |
| 3 | PBX Corporation | | 1.25 | | 5,400.00 |

**Letting Date:** November 18, 2021, 10:30 A.M.
**Call Order:** 495 **Contract ID:** 210319

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0003** | **TRAFFIC OPERATIONS** | | |
| 0530 | 882(A)8210 | PORT.CHANGEABLE MESSAGE SIGN | 268.000 SD |
| | **Engineer's Estimate** | **13.10** | **3,510.80** |
| 1 | LOGOS CONSTRUCTION CO., LLC | 26.25 | 7,035.00 |
| 2 | Built Right Construction, LLC | 6.00 | 1,608.00 |
| 3 | PBX Corporation | 50.00 | 13,400.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0004** | **STAKING** | | |
| 0540 | 642(B)3300 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM |
| | **Engineer's Estimate** | **10,000.00** | **10,000.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | 2,500.00 | 2,500.00 |
| 2 | Built Right Construction, LLC | 5,000.00 | 5,000.00 |
| 3 | PBX Corporation | 4,000.00 | 4,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0005** | **CONSTRUCTION** | | |
| 0550 | 641 2100 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **100,000.00** | **100,000.00** |
| 1 | LOGOS CONSTRUCTION CO., LLC | 99,250.00 | 99,250.00 |
| 2 | Built Right Construction, LLC | 175,000.00 | 175,000.00 |
| 3 | PBX Corporation | 200,177.93 | 200,177.93 |