Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 135 **Contract ID:** 210320
J/P No.: 33854(04) **Project No.:** SBR-238C(076)SB **Contract Time:**
County: KIOWA
Description: BRIDGE REHABILITATION
SH-44A: OVER NORTH FORK RED RIVER, 1.4 MILES
NORTH OF THE SH-44 JUNCTION NEAR LUGERT.
PROJECT LENGTH = 0.116 MILE

	VENDORNAME	PROPOSALITEMTO		
1	K & R BUILDERS, INC.	2,057,809.72	80.37	100.00
2	Frontier Bridge, Inc.	2,268,224.24	88.59	110.23
3	BRIDGECO CONTRACTORS, INC.	2,325,428.21	90.82	113.01

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 135 **Contract ID:** 210320

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	K & R BUILDERS, INC.		7,000.00	7,000.00
2	Frontier Bridge, Inc.		19,890.00	19,890.00
3	BRIDGECO CONTRACTORS, INC.		12,500.00	12,500.00
0020	202(H)2900	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	K & R BUILDERS, INC.		5,000.00	5,000.00
2	Frontier Bridge, Inc.		19,890.00	19,890.00
3	BRIDGECO CONTRACTORS, INC.		8,650.00	8,650.00
0030	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	K & R BUILDERS, INC.		1,900.00	1,900.00
2	Frontier Bridge, Inc.		7,956.00	7,956.00
3	BRIDGECO CONTRACTORS, INC.		3,500.00	3,500.00
0040	221(B)2300	TEMPORARY SILT FENCE	150.000	LF
	Engineer's Estimate		**10.00**	**1,500.00**
1	K & R BUILDERS, INC.		2.00	300.00
2	Frontier Bridge, Inc.		10.38	1,557.00
3	BRIDGECO CONTRACTORS, INC.		14.00	2,100.00
0050	221(E)2600	TEMPORARY SILT DIKE	150.000	LF
	Engineer's Estimate		**25.00**	**3,750.00**
1	K & R BUILDERS, INC.		6.00	900.00
2	Frontier Bridge, Inc.		20.78	3,117.00
3	BRIDGECO CONTRACTORS, INC.		24.00	3,600.00
0060	230(A)7200	SOLID SLAB SODDING	2,500.000	SY
	Engineer's Estimate		**8.00**	**20,000.00**
1	K & R BUILDERS, INC.		5.98	14,950.00
2	Frontier Bridge, Inc.		5.18	12,950.00
3	BRIDGECO CONTRACTORS, INC.		7.14	17,850.00
0070	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	89.000	TON
	Engineer's Estimate		**70.00**	**6,230.00**
1	K & R BUILDERS, INC.		44.50	3,960.50
2	Frontier Bridge, Inc.		69.25	6,163.25
3	BRIDGECO CONTRACTORS, INC.		49.20	4,378.80
0080	408 8100	PRIME COAT	420.000	GAL
	Engineer's Estimate		**8.00**	**3,360.00**
1	K & R BUILDERS, INC.		10.00	4,200.00
2	Frontier Bridge, Inc.		10.40	4,368.00
3	BRIDGECO CONTRACTORS, INC.		12.00	5,040.00
0090	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	200.000	TON
	Engineer's Estimate		**200.00**	**40,000.00**
1	K & R BUILDERS, INC.		210.00	42,000.00
2	Frontier Bridge, Inc.		192.40	38,480.00
3	BRIDGECO CONTRACTORS, INC.		231.00	46,200.00

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 135 **Contract ID:** 210320

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0100	412 3100	COLD MILLING PAVEMENT	991.000	SY	
	Engineer's Estimate		**15.00**		**14,865.00**
1	K & R BUILDERS, INC.		18.00		17,838.00
2	Frontier Bridge, Inc.		16.75		16,599.25
3	BRIDGECO CONTRACTORS, INC.		20.10		19,919.10
0110	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	209.000	SY	
	Engineer's Estimate		**10.00**		**2,090.00**
1	K & R BUILDERS, INC.		28.00		5,852.00
2	Frontier Bridge, Inc.		7.75		1,619.75
3	BRIDGECO CONTRACTORS, INC.		12.00		2,508.00
0120	619(B)6396	REMOVAL OF GUARDRAIL	220.000	LF	
	Engineer's Estimate		**10.00**		**2,200.00**
1	K & R BUILDERS, INC.		8.50		1,870.00
2	Frontier Bridge, Inc.		9.04		1,988.80
3	BRIDGECO CONTRACTORS, INC.		8.00		1,760.00
0130	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	250.000	LF	
	Engineer's Estimate		**30.00**		**7,500.00**
1	K & R BUILDERS, INC.		35.00		8,750.00
2	Frontier Bridge, Inc.		36.40		9,100.00
3	BRIDGECO CONTRACTORS, INC.		38.15		9,537.50
0140	623(G)1820	GUARDRAIL END TREATMENT (31")	4.000	EA	
	Engineer's Estimate		**3,000.00**		**12,000.00**
1	K & R BUILDERS, INC.		2,675.00		10,700.00
2	Frontier Bridge, Inc.		2,782.00		11,128.00
3	BRIDGECO CONTRACTORS, INC.		4,250.00		17,000.00
0150	623(I)2050	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000	EA	
	Engineer's Estimate		**2,500.00**		**10,000.00**
1	K & R BUILDERS, INC.		2,305.00		9,220.00
2	Frontier Bridge, Inc.		2,397.20		9,588.80
3	BRIDGECO CONTRACTORS, INC.		4,000.00		16,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 13915					
0160	501(G)1800	CLSM BACKFILL	120.000	CY	
	Engineer's Estimate		**250.00**		**30,000.00**
1	K & R BUILDERS, INC.		195.00		23,400.00
2	Frontier Bridge, Inc.		192.44		23,092.80
3	BRIDGECO CONTRACTORS, INC.		193.30		23,196.00
0170	504(A)5200	APPROACH SLAB	227.780	SY	
	Engineer's Estimate		**350.00**		**79,723.00**
1	K & R BUILDERS, INC.		290.00		66,056.20
2	Frontier Bridge, Inc.		311.65		70,987.64
3	BRIDGECO CONTRACTORS, INC.		308.10		70,179.02

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 135 **Contract ID:** 210320

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO. 13915**				
0180	504(B)5300	SAW-CUT GROOVING	1,196.450	SY	
	Engineer's Estimate		**5.00**		**5,982.25**
1	K & R BUILDERS, INC.		4.50		5,384.03
2	Frontier Bridge, Inc.		4.68		5,599.39
3	BRIDGECO CONTRACTORS, INC.		5.40		6,460.83
0190	504(D)5420	CONCRETE RAIL (TR4)	673.000	LF	
	Engineer's Estimate		**125.00**		**84,125.00**
1	K & R BUILDERS, INC.		99.00		66,627.00
2	Frontier Bridge, Inc.		90.00		60,570.00
3	BRIDGECO CONTRACTORS, INC.		98.00		65,954.00
0200	504(F)5600	HANDRAILING	673.000	LF	
	Engineer's Estimate		**200.00**		**134,600.00**
1	K & R BUILDERS, INC.		128.00		86,144.00
2	Frontier Bridge, Inc.		119.30		80,288.90
3	BRIDGECO CONTRACTORS, INC.		183.22		123,307.06
0210	506(A)7225	STRUCTURAL STEEL M270 GRADE 50W	262,800.000	LB	
	Engineer's Estimate		**4.00**		**1,051,200.00**
1	K & R BUILDERS, INC.		2.28		599,184.00
2	Frontier Bridge, Inc.		2.56		672,768.00
3	BRIDGECO CONTRACTORS, INC.		2.80		735,840.00
0220	507(A)8210	WEATHERING STEEL FIXED BEARING ASSEMBLY	18.000	EA	
	Engineer's Estimate		**1,500.00**		**27,000.00**
1	K & R BUILDERS, INC.		2,250.00		40,500.00
2	Frontier Bridge, Inc.		1,843.57		33,184.26
3	BRIDGECO CONTRACTORS, INC.		2,901.35		52,224.30
0230	507(B)8310	WEATHERING STL EXP. BEARING ASSEMBLY	42.000	EA	
	Engineer's Estimate		**1,500.00**		**63,000.00**
1	K & R BUILDERS, INC.		2,250.00		94,500.00
2	Frontier Bridge, Inc.		1,859.35		78,092.70
3	BRIDGECO CONTRACTORS, INC.		2,801.35		117,656.70
0240	509 0120	ELASTOMERIC COATING	139.000	SF	
	Engineer's Estimate		**15.00**		**2,085.00**
1	K & R BUILDERS, INC.		25.00		3,475.00
2	Frontier Bridge, Inc.		75.00		10,425.00
3	BRIDGECO CONTRACTORS, INC.		28.50		3,961.50
0250	509(A)0210	CLASS AA CONCRETE	246.540	CY	
	Engineer's Estimate		**900.00**		**221,886.00**
1	K & R BUILDERS, INC.		935.00		230,514.90
2	Frontier Bridge, Inc.		1,272.00		313,598.88
3	BRIDGECO CONTRACTORS, INC.		1,038.02		255,913.45
0260	509(D)0510	CLASS C CONCRETE	41.000	CY	
	Engineer's Estimate		**500.00**		**20,500.00**
1	K & R BUILDERS, INC.		580.00		23,780.00
2	Frontier Bridge, Inc.		616.05		25,258.05
3	BRIDGECO CONTRACTORS, INC.		480.00		19,680.00

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 135 **Contract ID:** 210320

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 13915					
0270	511 2100	MECHANICAL SPLICES	736.000	EA	
	Engineer's Estimate		**50.00**		**36,800.00**
1	K & R BUILDERS, INC.		41.00		30,176.00
2	Frontier Bridge, Inc.		37.88		27,879.68
3	BRIDGECO CONTRACTORS, INC.		38.84		28,586.24
0280	511(B)2310	EPOXY COATED REINFORCING STEEL	55,320.000	LB	
	Engineer's Estimate		**1.50**		**82,980.00**
1	K & R BUILDERS, INC.		1.63		90,171.60
2	Frontier Bridge, Inc.		1.74		96,256.80
3	BRIDGECO CONTRACTORS, INC.		1.95		107,874.00
0290	513(B)4300	CLASS B BRIDGE DECK REPAIR	20.000	SY	
	Engineer's Estimate		**500.00**		**10,000.00**
1	K & R BUILDERS, INC.		450.00		9,000.00
2	Frontier Bridge, Inc.		839.11		16,782.20
3	BRIDGECO CONTRACTORS, INC.		300.00		6,000.00
0300	513(C)4400	CLASS C BRIDGE DECK REPAIR	10.000	SY	
	Engineer's Estimate		**800.00**		**8,000.00**
1	K & R BUILDERS, INC.		1,100.00		11,000.00
2	Frontier Bridge, Inc.		882.64		8,826.40
3	BRIDGECO CONTRACTORS, INC.		600.00		6,000.00
0310	515(A)7200	WATER REPELLENT (VISUALLY INSPECTED)	573.000	SY	
	Engineer's Estimate		**5.00**		**2,865.00**
1	K & R BUILDERS, INC.		4.00		2,292.00
2	Frontier Bridge, Inc.		4.58		2,624.34
3	BRIDGECO CONTRACTORS, INC.		5.65		3,237.45
0320	518(B)0300	SEALED EXPANSION JOINTS	70.340	LF	
	Engineer's Estimate		**350.00**		**24,619.00**
1	K & R BUILDERS, INC.		420.00		29,542.80
2	Frontier Bridge, Inc.		318.94		22,434.24
3	BRIDGECO CONTRACTORS, INC.		352.76		24,813.14
0330	521(A)2200	PNEUMATICALLY PLACED MORTAR	20.000	SY	
	Engineer's Estimate		**1,000.00**		**20,000.00**
1	K & R BUILDERS, INC.		1,100.00		22,000.00
2	Frontier Bridge, Inc.		962.00		19,240.00
3	BRIDGECO CONTRACTORS, INC.		1,265.00		25,300.00
0340	523(A)3200	SEALER CRACK PREPARATION	618.500	LF	
	Engineer's Estimate		**5.00**		**3,092.50**
1	K & R BUILDERS, INC.		5.00		3,092.50
2	Frontier Bridge, Inc.		4.16		2,572.96
3	BRIDGECO CONTRACTORS, INC.		6.00		3,711.00
0350	523(B)3300	SEALER RESIN	6.810	GAL	
	Engineer's Estimate		**150.00**		**1,021.50**
1	K & R BUILDERS, INC.		200.00		1,362.00
2	Frontier Bridge, Inc.		208.00		1,416.48
3	BRIDGECO CONTRACTORS, INC.		275.00		1,872.75

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 135 **Contract ID:** 210320

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO. 13915**		
0360	601(B)1230	TYPE I-A PLAIN RIPRAP	300.000 TON
	Engineer's Estimate	**100.00**	**30,000.00**
1	K & R BUILDERS, INC.	42.50	12,750.00
2	Frontier Bridge, Inc.	72.31	21,693.00
3	BRIDGECO CONTRACTORS, INC.	52.25	15,675.00
0370	601(C)1310	TYPE I-A FILTER BLANKET	150.000 TON
	Engineer's Estimate	**50.00**	**7,500.00**
1	K & R BUILDERS, INC.	30.45	4,567.50
2	Frontier Bridge, Inc.	53.90	8,085.00
3	BRIDGECO CONTRACTORS, INC.	45.00	6,750.00
0380	619(B)6304	REMOVAL OF BRIDGE ITEMS	1.000 LSUM
	Engineer's Estimate	**150,000.00**	**150,000.00**
1	K & R BUILDERS, INC.	202,000.00	202,000.00
2	Frontier Bridge, Inc.	224,024.00	224,024.00
3	BRIDGECO CONTRACTORS, INC.	147,500.00	147,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**		
0390	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	7.000 EA
	Engineer's Estimate	**100.00**	**700.00**
1	K & R BUILDERS, INC.	150.00	1,050.00
2	Frontier Bridge, Inc.	156.00	1,092.00
3	BRIDGECO CONTRACTORS, INC.	175.00	1,225.00
0400	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	450.000 SD
	Engineer's Estimate	**200.00**	**90,000.00**
1	K & R BUILDERS, INC.	139.00	62,550.00
2	Frontier Bridge, Inc.	144.56	65,052.00
3	BRIDGECO CONTRACTORS, INC.	154.56	69,552.00
0410	850(A)1200	SHEET ALUMINUM SIGNS	57.000 SF
	Engineer's Estimate	**30.00**	**1,710.00**
1	K & R BUILDERS, INC.	95.00	5,415.00
2	Frontier Bridge, Inc.	98.80	5,631.60
3	BRIDGECO CONTRACTORS, INC.	105.00	5,985.00
0420	851(B)2310	2 1/2"@5.79 GALV.STL.PIPE POST	62.000 LF
	Engineer's Estimate	**25.00**	**1,550.00**
1	K & R BUILDERS, INC.	60.00	3,720.00
2	Frontier Bridge, Inc.	62.40	3,868.80
3	BRIDGECO CONTRACTORS, INC.	66.00	4,092.00
0430	853 5170	GUARDRAIL DELINEATORS(TYPE 1, CODE 1)	20.000 EA
	Engineer's Estimate	**25.00**	**500.00**
1	K & R BUILDERS, INC.	13.75	275.00
2	Frontier Bridge, Inc.	14.30	286.00
3	BRIDGECO CONTRACTORS, INC.	15.75	315.00

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 135 **Contract ID:** 210320

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0440	854(A)6200	TRAFFIC STRIPE(PAINT)(4" WIDE)	1,107.000	LF	
	Engineer's Estimate		**1.50**		**1,660.50**
1	K & R BUILDERS, INC.		1.50		1,660.50
2	Frontier Bridge, Inc.		1.56		1,726.92
3	BRIDGECO CONTRACTORS, INC.		1.62		1,793.34
0450	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	1,355.000	LF	
	Engineer's Estimate		**1.50**		**2,032.50**
1	K & R BUILDERS, INC.		3.50		4,742.50
2	Frontier Bridge, Inc.		3.64		4,932.20
3	BRIDGECO CONTRACTORS, INC.		3.78		5,121.90
0460	857(C)9400	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	842.000	LF	
	Engineer's Estimate		**1.00**		**842.00**
1	K & R BUILDERS, INC.		2.75		2,315.50
2	Frontier Bridge, Inc.		2.86		2,408.12
3	BRIDGECO CONTRACTORS, INC.		2.92		2,458.64
0470	857(E)9620	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	1,052.000	EA	
	Engineer's Estimate		**0.25**		**263.00**
1	K & R BUILDERS, INC.		1.97		2,072.44
2	Frontier Bridge, Inc.		2.05		2,156.60
3	BRIDGECO CONTRACTORS, INC.		2.17		2,282.84
0480	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	1,675.000	LF	
	Engineer's Estimate		**0.25**		**418.75**
1	K & R BUILDERS, INC.		2.47		4,137.25
2	Frontier Bridge, Inc.		2.57		4,304.75
3	BRIDGECO CONTRACTORS, INC.		2.69		4,505.75
0490	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	786.000	LF	
	Engineer's Estimate		**30.00**		**23,580.00**
1	K & R BUILDERS, INC.		24.00		18,864.00
2	Frontier Bridge, Inc.		13.95		10,964.70
3	BRIDGECO CONTRACTORS, INC.		25.25		19,846.50
0500	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	786.000	LF	
	Engineer's Estimate		**10.00**		**7,860.00**
1	K & R BUILDERS, INC.		5.00		3,930.00
2	Frontier Bridge, Inc.		7.59		5,965.74
3	BRIDGECO CONTRACTORS, INC.		5.40		4,244.40
0510	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,250.000	SD	
	Engineer's Estimate		**0.50**		**1,125.00**
1	K & R BUILDERS, INC.		0.05		112.50
2	Frontier Bridge, Inc.		0.02		45.00
3	BRIDGECO CONTRACTORS, INC.		0.04		90.00
0520	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,800.000	SD	
	Engineer's Estimate		**1.00**		**1,800.00**
1	K & R BUILDERS, INC.		0.05		90.00
2	Frontier Bridge, Inc.		0.02		36.00
3	BRIDGECO CONTRACTORS, INC.		0.04		72.00

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 135 **Contract ID:** 210320

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0530	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,650.000 SD	
	Engineer's Estimate		**1.50**	**2,475.00**
1	K & R BUILDERS, INC.		9.00	14,850.00
2	Frontier Bridge, Inc.		8.32	13,728.00
3	BRIDGECO CONTRACTORS, INC.		9.00	14,850.00
0540	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	600.000 SD	
	Engineer's Estimate		**6.00**	**3,600.00**
1	K & R BUILDERS, INC.		0.50	300.00
2	Frontier Bridge, Inc.		0.52	312.00
3	BRIDGECO CONTRACTORS, INC.		0.55	330.00
0550	880(E)6600	WARNING LIGHTS(TYPE A)	1,200.000 SD	
	Engineer's Estimate		**0.25**	**300.00**
1	K & R BUILDERS, INC.		0.70	840.00
2	Frontier Bridge, Inc.		0.73	876.00
3	BRIDGECO CONTRACTORS, INC.		0.79	948.00
0560	880(F)6700	DRUMS	10,500.000 SD	
	Engineer's Estimate		**0.25**	**2,625.00**
1	K & R BUILDERS, INC.		0.05	525.00
2	Frontier Bridge, Inc.		0.02	210.00
3	BRIDGECO CONTRACTORS, INC.		0.06	630.00
0570	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	450.000 SD	
	Engineer's Estimate		**13.00**	**5,850.00**
1	K & R BUILDERS, INC.		22.00	9,900.00
2	Frontier Bridge, Inc.		20.80	9,360.00
3	BRIDGECO CONTRACTORS, INC.		23.00	10,350.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STAKING**			
0580	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	K & R BUILDERS, INC.		8,500.00	8,500.00
2	Frontier Bridge, Inc.		6,760.00	6,760.00
3	BRIDGECO CONTRACTORS, INC.		8,500.00	8,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**			
0590	641 2100	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**145,000.00**	**145,000.00**
1	K & R BUILDERS, INC.		120,000.00	120,000.00
2	Frontier Bridge, Inc.		138,411.24	138,411.24
3	BRIDGECO CONTRACTORS, INC.		146,000.00	146,000.00