Letting Date: November 18, 2021, 10:30 A.M.
Call Order: 530 **Contract ID:** 210326
J/P No.: 28626(04) **Project No.:** STP-245D(069)CI **Contract Time:**
County: MCCURTAIN
Description: BRIDGE AND APPROACHES
COUNTY ROAD (D-1875): OVER EAST FORK GLOVER RIVER, 3.3 MILES WEST OF US-259 NEAR BETHEL.
PROJECT LENGTH = 0.242 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,435,524.50		
1	HUB Construction, Inc.	1,569,609.50	109.34	100.00

Letting Date: November 18, 2021, 10:30 A.M.
Call Order: 530 **Contract ID:** 210326

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**8,000.00**		**8,000.00**
1	HUB Construction, Inc.		10,000.00		10,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	2,260.000	CY	
	Engineer's Estimate		**10.00**		**22,600.00**
1	HUB Construction, Inc.		8.90		20,114.00
0030	202(D)2500	UNCLASSIFIED BORROW	12,082.000	CY	
	Engineer's Estimate		**12.00**		**144,984.00**
1	HUB Construction, Inc.		13.00		157,066.00
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**8,000.00**		**8,000.00**
1	HUB Construction, Inc.		15,000.00		15,000.00
0050	221(B)2300	TEMPORARY SILT FENCE	400.000	LF	
	Engineer's Estimate		**4.00**		**1,600.00**
1	HUB Construction, Inc.		4.00		1,600.00
0060	221(E)2600	TEMPORARY SILT DIKE	120.000	LF	
	Engineer's Estimate		**14.00**		**1,680.00**
1	HUB Construction, Inc.		14.00		1,680.00
0070	230(A)7200	SOLID SLAB SODDING	5,766.000	SY	
	Engineer's Estimate		**5.00**		**28,830.00**
1	HUB Construction, Inc.		3.00		17,298.00
0080	233(A)0200	VEGETATIVE MULCHING	1.190	AC	
	Engineer's Estimate		**2,000.00**		**2,380.00**
1	HUB Construction, Inc.		900.00		1,071.00
0090	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	1,186.000	TON	
	Engineer's Estimate		**35.00**		**41,510.00**
1	HUB Construction, Inc.		50.00		59,300.00
0100	509(D)0500	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**600.00**		**6,000.00**
1	HUB Construction, Inc.		350.00		3,500.00
0110	613(E)5900	18" CORRUGATED POLYETHYLENE PIPE	96.000	LF	
	Engineer's Estimate		**60.00**		**5,760.00**
1	HUB Construction, Inc.		100.00		9,600.00
0120	613(M)6960	TYPE A4 CULVERT END TREATMENT	8.000	EA	
	Engineer's Estimate		**1,400.00**		**11,200.00**
1	HUB Construction, Inc.		2,000.00		16,000.00
0130	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	HUB Construction, Inc.		5,000.00		5,000.00
0140	619(B)6440	REMOVAL OF EXISTING PIPE	20.000	LF	
	Engineer's Estimate		**15.00**		**300.00**
1	HUB Construction, Inc.		50.00		1,000.00

Letting Date: November 18, 2021, 10:30 A.M.
Call Order: 530 **Contract ID:** 210326

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0150	623(F)1704	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000	EA	
	Engineer's Estimate		**1,850.00**		**7,400.00**
1	HUB Construction, Inc.		2,000.00		8,000.00
0160	623(F)1724	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000	EA	
	Engineer's Estimate		**1,850.00**		**7,400.00**
1	HUB Construction, Inc.		3,500.00		14,000.00
0170	624(C)3405	FENCE-STYLE SWF (5 BARBED WIRE)	1,082.000	LF	
	Engineer's Estimate		**8.00**		**8,656.00**
1	HUB Construction, Inc.		10.00		10,820.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 32363					
0180	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	200.000	CY	
	Engineer's Estimate		**20.00**		**4,000.00**
1	HUB Construction, Inc.		24.00		4,800.00
0190	501(F)1700	GRANULAR BACKFILL	88.000	CY	
	Engineer's Estimate		**60.00**		**5,280.00**
1	HUB Construction, Inc.		100.00		8,800.00
0200	503(A)4230	PRESTRESSED CONCRETE BEAMS (TYPE III)	508.000	LF	
	Engineer's Estimate		**240.00**		**121,920.00**
1	HUB Construction, Inc.		360.00		182,880.00
0210	503(A)4240	PRESTRESSED CONCRETE BEAMS (TYPE IV)	314.000	LF	
	Engineer's Estimate		**270.00**		**84,780.00**
1	HUB Construction, Inc.		419.00		131,566.00
0220	504(D)5410	CONCRETE RAIL (TR3)	632.700	LF	
	Engineer's Estimate		**90.00**		**56,943.00**
1	HUB Construction, Inc.		102.00		64,535.40
0230	506(A)7200	STRUCTURAL STEEL	1,330.000	LB	
	Engineer's Estimate		**3.50**		**4,655.00**
1	HUB Construction, Inc.		4.00		5,320.00
0240	507(A)8210	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000	EA	
	Engineer's Estimate		**1,800.00**		**10,800.00**
1	HUB Construction, Inc.		1,300.00		7,800.00
0250	507(B)8310	WEATHERING STL EXP. BEARING ASSEMBLY	12.000	EA	
	Engineer's Estimate		**2,600.00**		**31,200.00**
1	HUB Construction, Inc.		1,300.00		15,600.00
0260	509(A)0210	CLASS AA CONCRETE	218.700	CY	
	Engineer's Estimate		**950.00**		**207,765.00**
1	HUB Construction, Inc.		880.00		192,456.00

Letting Date: November 18, 2021, 10:30 A.M.
Call Order: 530 **Contract ID:** 210326

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 32363					
0270	509(B)0320	CLASS A CONCRETE	251.900	CY	
	Engineer's Estimate		**900.00**		**226,710.00**
1	HUB Construction, Inc.		880.00		221,672.00
0280	511(A)2210	REINFORCING STEEL	92,790.000	LB	
	Engineer's Estimate		**1.50**		**139,185.00**
1	HUB Construction, Inc.		1.18		109,492.20
0290	514(A)5210	PILES, FURNISHED (HP 10X42)	76.000	LF	
	Engineer's Estimate		**40.00**		**3,040.00**
1	HUB Construction, Inc.		60.00		4,560.00
0300	514(A)5220	PILES, FURNISHED (HP 12X53)	176.000	LF	
	Engineer's Estimate		**45.00**		**7,920.00**
1	HUB Construction, Inc.		63.00		11,088.00
0310	514(B)5310	PILES, DRIVEN (HP 10X42)	76.000	LF	
	Engineer's Estimate		**17.00**		**1,292.00**
1	HUB Construction, Inc.		10.00		760.00
0320	514(B)5320	PILES, DRIVEN (HP 12X53)	176.000	LF	
	Engineer's Estimate		**19.00**		**3,344.00**
1	HUB Construction, Inc.		10.00		1,760.00
0330	514(K)6200	(PL)PILOT HOLES	150.000	LF	
	Engineer's Estimate		**150.00**		**22,500.00**
1	HUB Construction, Inc.		325.00		48,750.00
0340	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	HUB Construction, Inc.		400.00		400.00
0350	518(B)0300	SEALED EXPANSION JOINTS	33.060	LF	
	Engineer's Estimate		**325.00**		**10,744.50**
1	HUB Construction, Inc.		325.00		10,744.50
0360	601(B)1230	TYPE I-A PLAIN RIPRAP	530.000	TON	
	Engineer's Estimate		**55.00**		**29,150.00**
1	HUB Construction, Inc.		66.00		34,980.00
0370	601(C)1310	TYPE I-A FILTER BLANKET	170.000	TON	
	Engineer's Estimate		**50.00**		**8,500.00**
1	HUB Construction, Inc.		58.00		9,860.00
0380	613(H)6205	6" PERFORATED PIPE UNDERDRAIN ROUND	60.000	LF	
	Engineer's Estimate		**25.00**		**1,500.00**
1	HUB Construction, Inc.		24.00		1,440.00
0390	613(I)6310	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000	LF	
	Engineer's Estimate		**25.00**		**1,500.00**
1	HUB Construction, Inc.		24.00		1,440.00
0400	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM	
	Engineer's Estimate		**18,000.00**		**18,000.00**
1	HUB Construction, Inc.		30,000.00		30,000.00

Letting Date: November 18, 2021, 10:30 A.M.
Call Order: 530 **Contract ID:** 210326

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 TRAFFIC			
0410	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,560.000 SD
	Engineer's Estimate	**0.40**	**624.00**
1	HUB Construction, Inc.	0.03	46.80
0420	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	120.000 SD
	Engineer's Estimate	**2.50**	**300.00**
1	HUB Construction, Inc.	3.50	420.00
0430	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	480.000 SD
	Engineer's Estimate	**2.00**	**960.00**
1	HUB Construction, Inc.	3.50	1,680.00
0440	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	720.000 SD
	Engineer's Estimate	**0.75**	**540.00**
1	HUB Construction, Inc.	3.10	2,232.00
0450	880(C)6420	WING BARRICADES	1,440.000 SD
	Engineer's Estimate	**0.30**	**432.00**
1	HUB Construction, Inc.	0.04	57.60
0460	880(E)6600	WARNING LIGHTS(TYPE A)	240.000 SD
	Engineer's Estimate	**1.00**	**240.00**
1	HUB Construction, Inc.	0.50	120.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 STAKING			
0470	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	HUB Construction, Inc.	12,000.00	12,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 CONSTRUCTION			
0480	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	HUB Construction, Inc.	3,300.00	3,300.00
0490	641 2100	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**95,000.00**	**95,000.00**
1	HUB Construction, Inc.	98,000.00	98,000.00