Letting Date: November 18, 2021, 10:30 A.M.
Call Order: 587 **Contract ID:** 210346
J/P No.: 27005(15) **Project No.:** NHPP-008N(106)PM **Contract Time:**
County: TEXAS
Description: WIDEN AND RESURFACE
US-54: FROM 2.4 MILES SOUTHWEST OF THE SH-136 JUNCTION,
EXTEND NORTHEAST NEAR GUYMON.
PROJECT LENGTH = 0.297 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	573,222.00		
1	J & R SAND COMPANY, INC.	742,689.00	129.56	100.00

Letting Date: November 18, 2021, 10:30 A.M.
Call Order: 587 **Contract ID:** 210346

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**7,500.00**		**7,500.00**
1	J & R SAND COMPANY, INC.		40,000.00		40,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	744.000	CY	
	Engineer's Estimate		**15.00**		**11,160.00**
1	J & R SAND COMPANY, INC.		25.00		18,600.00
0030	202(D)2500	UNCLASSIFIED BORROW	370.000	CY	
	Engineer's Estimate		**20.00**		**7,400.00**
1	J & R SAND COMPANY, INC.		25.00		9,250.00
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	J & R SAND COMPANY, INC.		60,000.00		60,000.00
0050	221(B)2300	TEMPORARY SILT FENCE	500.000	LF	
	Engineer's Estimate		**3.00**		**1,500.00**
1	J & R SAND COMPANY, INC.		5.25		2,625.00
0060	221(C)2400	TEMPORARY SEDIMENT FILTER	1.000	EA	
	Engineer's Estimate		**480.00**		**480.00**
1	J & R SAND COMPANY, INC.		600.00		600.00
0070	221(E)2600	TEMPORARY SILT DIKE	126.000	LF	
	Engineer's Estimate		**16.00**		**2,016.00**
1	J & R SAND COMPANY, INC.		32.20		4,057.20
0080	230(A)7200	SOLID SLAB SODDING	4,198.000	SY	
	Engineer's Estimate		**5.00**		**20,990.00**
1	J & R SAND COMPANY, INC.		5.95		24,978.10
0090	241 3100	MOWING	1.730	AC	
	Engineer's Estimate		**425.00**		**735.25**
1	J & R SAND COMPANY, INC.		450.00		778.50
0100	307(K)4200	STABILIZED SUBGRADE	2,480.000	SY	
	Engineer's Estimate		**10.00**		**24,800.00**
1	J & R SAND COMPANY, INC.		12.00		29,760.00
0110	407(B)7300	TACK COAT	475.000	GAL	
	Engineer's Estimate		**5.00**		**2,375.00**
1	J & R SAND COMPANY, INC.		2.30		1,092.50
0120	408 8100	PRIME COAT	739.000	GAL	
	Engineer's Estimate		**6.00**		**4,434.00**
1	J & R SAND COMPANY, INC.		3.30		2,438.70
0130	411(B)1300	SUPERPAVE, TYPE S3(PG 76-28 OK)	294.000	TON	
	Engineer's Estimate		**135.00**		**39,690.00**
1	J & R SAND COMPANY, INC.		180.00		52,920.00
0140	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	888.000	TON	
	Engineer's Estimate		**105.00**		**93,240.00**
1	J & R SAND COMPANY, INC.		160.00		142,080.00

Letting Date: November 18, 2021, 10:30 A.M.
Call Order: 587 **Contract ID:** 210346

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0150	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	335.000	TON
	Engineer's Estimate		**140.00**	**46,900.00**
1	J & R SAND COMPANY, INC.		200.00	67,000.00
0160	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	41.000	TON
	Engineer's Estimate		**200.00**	**8,200.00**
1	J & R SAND COMPANY, INC.		200.00	8,200.00
0170	412 3100	COLD MILLING PAVEMENT	1,241.000	SY
	Engineer's Estimate		**11.00**	**13,651.00**
1	J & R SAND COMPANY, INC.		5.00	6,205.00
0180	609(A)4230	CONC.CURB(6" BARRIER-INTEGRAL)	100.000	LF
	Engineer's Estimate		**30.00**	**3,000.00**
1	J & R SAND COMPANY, INC.		48.00	4,800.00
0190	610(B)5300	6" CONCRETE DRIVEWAY (H.E.S.)	404.000	SY
	Engineer's Estimate		**150.00**	**60,600.00**
1	J & R SAND COMPANY, INC.		92.00	37,168.00
0200	613(A)5208	18" R.C.PIPE CLASS III	8.000	LF
	Engineer's Estimate		**90.00**	**720.00**
1	J & R SAND COMPANY, INC.		88.00	704.00
0210	613(A)5412	29" X 45" R.C.PIPE ELL. CLASS HE-III	174.000	LF
	Engineer's Estimate		**250.00**	**43,500.00**
1	J & R SAND COMPANY, INC.		310.00	53,940.00
0220	613(O)7336	SP. END SECTION OF 29" X 45" RCP ELL.	6.000	EA
	Engineer's Estimate		**5,000.00**	**30,000.00**
1	J & R SAND COMPANY, INC.		4,800.00	28,800.00
0230	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	J & R SAND COMPANY, INC.		3,000.00	3,000.00
0240	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	1,615.000	SY
	Engineer's Estimate		**10.00**	**16,150.00**
1	J & R SAND COMPANY, INC.		6.00	9,690.00
0241	619(B)6380	REMOVAL OF CONCRETE DRIVEWAY	404.000	SY
	Engineer's Estimate		**12.00**	**4,848.00**
1	J & R SAND COMPANY, INC.		20.00	8,080.00
0250	619(C)6600	SAWING PAVEMENT	1,581.000	LF
	Engineer's Estimate		**4.00**	**6,324.00**
1	J & R SAND COMPANY, INC.		5.00	7,905.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				

Letting Date: November 18, 2021, 10:30 A.M.
Call Order: 587 **Contract ID:** 210346

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0260	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	1.000	EA	
	Engineer's Estimate		**250.00**		**250.00**
1	J & R SAND COMPANY, INC.		250.00		250.00
0270	851(C)2415	2" SQUARE TUBE POST	13.500	LF	
	Engineer's Estimate		**12.00**		**162.00**
1	J & R SAND COMPANY, INC.		10.00		135.00
0280	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	2,607.000	LF	
	Engineer's Estimate		**2.25**		**5,865.75**
1	J & R SAND COMPANY, INC.		2.00		5,214.00
0290	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	702.000	LF	
	Engineer's Estimate		**2.75**		**1,930.50**
1	J & R SAND COMPANY, INC.		3.00		2,106.00
0300	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	990.000	LF	
	Engineer's Estimate		**5.00**		**4,950.00**
1	J & R SAND COMPANY, INC.		4.00		3,960.00
0310	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	51.000	LF	
	Engineer's Estimate		**10.00**		**510.00**
1	J & R SAND COMPANY, INC.		12.00		612.00
0320	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	12.000	EA	
	Engineer's Estimate		**150.00**		**1,800.00**
1	J & R SAND COMPANY, INC.		250.00		3,000.00
0330	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	2,488.000	LF	
	Engineer's Estimate		**1.50**		**3,732.00**
1	J & R SAND COMPANY, INC.		1.00		2,488.00
0340	857(F)9710	PAVEMENT MARKING REMOVAL(ARROWS)	2.000	EA	
	Engineer's Estimate		**100.00**		**200.00**
1	J & R SAND COMPANY, INC.		50.00		100.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC CONTROL					
0350	880(A)6220	ARROW DISPLAY(TYPE C)	180.000	SD	
	Engineer's Estimate		**10.00**		**1,800.00**
1	J & R SAND COMPANY, INC.		5.00		900.00
0360	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,800.000	SD	
	Engineer's Estimate		**0.50**		**900.00**
1	J & R SAND COMPANY, INC.		0.50		900.00
0370	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,070.000	SD	
	Engineer's Estimate		**0.75**		**1,552.50**
1	J & R SAND COMPANY, INC.		1.00		2,070.00

Letting Date: November 18, 2021, 10:30 A.M.
Call Order: 587 **Contract ID:** 210346

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC CONTROL					
0380	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,800.000	SD	
	Engineer's Estimate		**1.25**		**2,250.00**
1	J & R SAND COMPANY, INC.		2.00		3,600.00
0390	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	2,340.000	SD	
	Engineer's Estimate		**0.75**		**1,755.00**
1	J & R SAND COMPANY, INC.		0.50		1,170.00
0400	880(E)6607	WARNING LIGHTS(TYPE B)	11,610.000	SD	
	Engineer's Estimate		**0.25**		**2,902.50**
1	J & R SAND COMPANY, INC.		0.10		1,161.00
0410	880(E)6610	WARNING LIGHTS(TYPE C)	4,860.000	SD	
	Engineer's Estimate		**0.25**		**1,215.00**
1	J & R SAND COMPANY, INC.		0.10		486.00
0420	880(F)6700	DRUMS	7,470.000	SD	
	Engineer's Estimate		**0.25**		**1,867.50**
1	J & R SAND COMPANY, INC.		0.50		3,735.00
0430	880(G)6805	CHANNELIZER CONES	4,860.000	SD	
	Engineer's Estimate		**0.50**		**2,430.00**
1	J & R SAND COMPANY, INC.		0.50		2,430.00
0440	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	208.000	SD	
	Engineer's Estimate		**13.50**		**2,808.00**
1	J & R SAND COMPANY, INC.		50.00		10,400.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004 STAKING					
0450	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	J & R SAND COMPANY, INC.		8,300.00		8,300.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005 CONSTRUCTION					
0460	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM	
	Engineer's Estimate		**3,000.00**		**3,000.00**
1	J & R SAND COMPANY, INC.		5,000.00		5,000.00
0470	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**51,128.00**		**51,128.00**
1	J & R SAND COMPANY, INC.		60,000.00		60,000.00