Letting Date: January 20, 2022, 10:30 A.M.

Call Order: 175 **Contract ID:** 220003

J/P No.: 33782(04) **Project No.:** NHPP-CRRS(008)PM **Contract Time:**
33781(04) NHPP-CRRS(009)PM

County: DELAWARE

Description: RESURFACE (ASPHALT)
US-59: FROM THE ARKANSAS STATE LINE, EXTEND WEST NEAR WEST SILOAM SPRING.
PROJECT LENGTH = 8.72 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BECCO CONTRACTORS, INC.	5,987,000.00	95.68	100.00

Letting Date: January 20, 2022, 10:30 A.M.
Call Order: 175 **Contract ID:** 220003

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - NHPP-CRRS(009)PM**			
0010	303(A)1200	AGGREGATE BASE TYPE A	467.000	CY
	Engineer's Estimate		**85.00**	**39,695.00**
1	BECCO CONTRACTORS, INC.		20.00	9,340.00
0020	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	200.000	TON
	Engineer's Estimate		**65.00**	**13,000.00**
1	BECCO CONTRACTORS, INC.		25.00	5,000.00
0030	404(C)4400	ULTRA-THIN BONDED WEARING COURSE, TYPE C	5,204.000	TON
	Engineer's Estimate		**150.00**	**780,600.00**
1	BECCO CONTRACTORS, INC.		150.00	780,600.00
0040	407(B)7300	TACK COAT	2,733.000	GAL
	Engineer's Estimate		**5.00**	**13,665.00**
1	BECCO CONTRACTORS, INC.		3.00	8,199.00
0050	410(A)0240	(SP)HOT-IN-PLACE RECYCLED ASPH CONCRETE	89,469.000	SY
	Engineer's Estimate		**5.00**	**447,345.00**
1	BECCO CONTRACTORS, INC.		5.50	492,079.50
0060	410(A)0250	(SP)HOT-IN PLACE ASPHALT EMULSION	301.000	TON
	Engineer's Estimate		**750.00**	**225,750.00**
1	BECCO CONTRACTORS, INC.		750.00	225,750.00
0070	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	2,852.000	TON
	Engineer's Estimate		**125.00**	**356,500.00**
1	BECCO CONTRACTORS, INC.		97.00	276,644.00
0080	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	2,050.000	TON
	Engineer's Estimate		**110.00**	**225,500.00**
1	BECCO CONTRACTORS, INC.		95.00	194,750.00
0090	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	706.000	TON
	Engineer's Estimate		**160.00**	**112,960.00**
1	BECCO CONTRACTORS, INC.		80.00	56,480.00
0100	411(I)2000	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	236.000	TON
	Engineer's Estimate		**160.00**	**37,760.00**
1	BECCO CONTRACTORS, INC.		90.00	21,240.00
0110	412 3100	COLD MILLING PAVEMENT	44,958.000	SY
	Engineer's Estimate		**3.00**	**134,874.00**
1	BECCO CONTRACTORS, INC.		3.00	134,874.00
0120	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	61,940.000	LF
	Engineer's Estimate		**0.20**	**12,388.00**
1	BECCO CONTRACTORS, INC.		0.35	21,679.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - NHPP-CRRS(009)PM**			

Letting Date: January 20, 2022, 10:30 A.M.
Call Order: 175 **Contract ID:** 220003

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC - NHPP-CRRS(009)PM**				
0130	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	90,200.000	LF	
	Engineer's Estimate		**0.65**		**58,630.00**
1	BECCO CONTRACTORS, INC.		0.55		49,610.00
0140	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	388.000	LF	
	Engineer's Estimate		**3.50**		**1,358.00**
1	BECCO CONTRACTORS, INC.		4.00		1,552.00
0150	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	99.000	LF	
	Engineer's Estimate		**12.00**		**1,188.00**
1	BECCO CONTRACTORS, INC.		15.00		1,485.00
0160	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	57.000	EA	
	Engineer's Estimate		**171.00**		**9,747.00**
1	BECCO CONTRACTORS, INC.		135.00		7,695.00
0170	880(A)6220	ARROW DISPLAY(TYPE C)	33.000	SD	
	Engineer's Estimate		**11.50**		**379.50**
1	BECCO CONTRACTORS, INC.		12.00		396.00
0180	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	720.000	SD	
	Engineer's Estimate		**2.25**		**1,620.00**
1	BECCO CONTRACTORS, INC.		2.50		1,800.00
0190	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	356.000	SD	
	Engineer's Estimate		**3.35**		**1,192.60**
1	BECCO CONTRACTORS, INC.		3.50		1,246.00
0200	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,587.000	SD	
	Engineer's Estimate		**1.20**		**1,904.40**
1	BECCO CONTRACTORS, INC.		1.50		2,380.50
0210	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	464.000	SD	
	Engineer's Estimate		**1.50**		**696.00**
1	BECCO CONTRACTORS, INC.		1.50		696.00
0220	880(C)6420	WING BARRICADES	180.000	SD	
	Engineer's Estimate		**1.50**		**270.00**
1	BECCO CONTRACTORS, INC.		1.50		270.00
0230	880(E)6600	WARNING LIGHTS(TYPE A)	1,587.000	SD	
	Engineer's Estimate		**0.50**		**793.50**
1	BECCO CONTRACTORS, INC.		0.50		793.50
0240	880(G)6800	TUBE CHANNELIZERS	4,708.000	SD	
	Engineer's Estimate		**1.20**		**5,649.60**
1	BECCO CONTRACTORS, INC.		1.25		5,885.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**ROADWAY - NHPP-CRRS(008)PM**				

Letting Date: January 20, 2022, 10:30 A.M.
Call Order: 175 **Contract ID:** 220003

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**ROADWAY - NHPP-CRRS(008)PM**				
0250	303(A)1200	AGGREGATE BASE TYPE A	600.000	CY	
	Engineer's Estimate		**85.00**		**51,000.00**
1	BECCO CONTRACTORS, INC.		20.00		12,000.00
0260	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	593.000	TON	
	Engineer's Estimate		**65.00**		**38,545.00**
1	BECCO CONTRACTORS, INC.		25.00		14,825.00
0270	404(C)4400	ULTRA-THIN BONDED WEARING COURSE, TYPE C	8,779.000	TON	
	Engineer's Estimate		**150.00**		**1,316,850.00**
1	BECCO CONTRACTORS, INC.		150.00		1,316,850.00
0280	407(B)7300	TACK COAT	885.000	GAL	
	Engineer's Estimate		**5.00**		**4,425.00**
1	BECCO CONTRACTORS, INC.		3.00		2,655.00
0290	410(A)0240	(SP)HOT-IN-PLACE RECYCLED ASPH CONCRETE	147,346.000	SY	
	Engineer's Estimate		**5.00**		**736,730.00**
1	BECCO CONTRACTORS, INC.		5.50		810,403.00
0300	410(A)0250	(SP)HOT-IN PLACE ASPHALT EMULSION	497.000	TON	
	Engineer's Estimate		**750.00**		**372,750.00**
1	BECCO CONTRACTORS, INC.		750.00		372,750.00
0310	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	1,982.000	TON	
	Engineer's Estimate		**110.00**		**218,020.00**
1	BECCO CONTRACTORS, INC.		95.00		188,290.00
0320	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	908.000	TON	
	Engineer's Estimate		**160.00**		**145,280.00**
1	BECCO CONTRACTORS, INC.		80.00		72,640.00
0330	411(I)2000	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	616.000	TON	
	Engineer's Estimate		**160.00**		**98,560.00**
1	BECCO CONTRACTORS, INC.		90.00		55,440.00
0340	412 3100	COLD MILLING PAVEMENT	19,589.000	SY	
	Engineer's Estimate		**3.00**		**58,767.00**
1	BECCO CONTRACTORS, INC.		3.00		58,767.00
0350	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	100,088.000	LF	
	Engineer's Estimate		**0.20**		**20,017.60**
1	BECCO CONTRACTORS, INC.		0.35		35,030.80
0360	504(E)5500	CONCRETE PARAPET	20.000	LF	
	Engineer's Estimate		**600.00**		**12,000.00**
1	BECCO CONTRACTORS, INC.		400.00		8,000.00
0370	619(B)6396	REMOVAL OF GUARDRAIL	8,073.000	LF	
	Engineer's Estimate		**5.00**		**40,365.00**
1	BECCO CONTRACTORS, INC.		4.00		32,292.00
0380	619(B)6476	REMOVAL OF EXISTING PARAPET	20.000	LF	
	Engineer's Estimate		**600.00**		**12,000.00**
1	BECCO CONTRACTORS, INC.		100.00		2,000.00

Letting Date: January 20, 2022, 10:30 A.M.
Call Order: 175 **Contract ID:** 220003

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 ROADWAY - NHPP-CRRS(008)PM					
0390	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	6,975.000	LF	
	Engineer's Estimate		**35.00**		**244,125.00**
1	BECCO CONTRACTORS, INC.		31.00		216,225.00
0400	623(F)1764	GUARDRAIL TRAIL END TURNDOWN (31")	11.000	EA	
	Engineer's Estimate		**1,400.00**		**15,400.00**
1	BECCO CONTRACTORS, INC.		1,300.00		14,300.00
0410	623(G)1820	GUARDRAIL END TREATMENT (31")	15.000	EA	
	Engineer's Estimate		**3,700.00**		**55,500.00**
1	BECCO CONTRACTORS, INC.		3,300.00		49,500.00
0420	623(I)2050	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000	EA	
	Engineer's Estimate		**2,600.00**		**10,400.00**
1	BECCO CONTRACTORS, INC.		2,300.00		9,200.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004 TRAFFIC - NHPP-CRRS(008)PM					
0430	853 5170	GUARDRAIL DELINEATORS(TYPE 1, CODE 1)	269.000	EA	
	Engineer's Estimate		**18.00**		**4,842.00**
1	BECCO CONTRACTORS, INC.		20.00		5,380.00
0440	853 5175	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	10.000	EA	
	Engineer's Estimate		**24.00**		**240.00**
1	BECCO CONTRACTORS, INC.		25.00		250.00
0450	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	125,700.000	LF	
	Engineer's Estimate		**0.65**		**81,705.00**
1	BECCO CONTRACTORS, INC.		0.55		69,135.00
0460	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	64.000	LF	
	Engineer's Estimate		**12.00**		**768.00**
1	BECCO CONTRACTORS, INC.		15.00		960.00
0470	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	53.000	EA	
	Engineer's Estimate		**171.00**		**9,063.00**
1	BECCO CONTRACTORS, INC.		135.00		7,155.00
0480	880(A)6220	ARROW DISPLAY(TYPE C)	64.000	SD	
	Engineer's Estimate		**11.50**		**736.00**
1	BECCO CONTRACTORS, INC.		12.00		768.00
0490	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	720.000	SD	
	Engineer's Estimate		**2.25**		**1,620.00**
1	BECCO CONTRACTORS, INC.		2.50		1,800.00
0500	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	710.000	SD	
	Engineer's Estimate		**3.35**		**2,378.50**
1	BECCO CONTRACTORS, INC.		3.50		2,485.00

Letting Date: January 20, 2022, 10:30 A.M.
Call Order: 175 **Contract ID:** 220003

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**TRAFFIC - NHPP-CRRS(008)PM**				
0510	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,830.000	SD	
	Engineer's Estimate		**1.20**		**3,396.00**
1	BECCO CONTRACTORS, INC.		1.50		4,245.00
0520	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,440.000	SD	
	Engineer's Estimate		**1.50**		**2,160.00**
1	BECCO CONTRACTORS, INC.		1.50		2,160.00
0530	880(C)6420	WING BARRICADES	180.000	SD	
	Engineer's Estimate		**1.50**		**270.00**
1	BECCO CONTRACTORS, INC.		1.50		270.00
0540	880(E)6600	WARNING LIGHTS(TYPE A)	2,830.000	SD	
	Engineer's Estimate		**0.50**		**1,415.00**
1	BECCO CONTRACTORS, INC.		0.50		1,415.00
0550	880(G)6800	TUBE CHANNELIZERS	12,297.000	SD	
	Engineer's Estimate		**1.20**		**14,756.40**
1	BECCO CONTRACTORS, INC.		1.25		15,371.25

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**CONSTRUCTION - NHPP-CRRS(008)PM**				
0560	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**200,000.00**		**200,000.00**
1	BECCO CONTRACTORS, INC.		303,993.45		303,993.45