Letting Date: January 20, 2022, 10:30 A.M.
Call Order: 110 **Contract ID:** 220007
J/P No.: 33832(04) **Project No.:** SSR-211N(045)SR **Contract Time:**
County: CHEROKEE
Description: RESURFACE (ASPHALT)
SH-51: FROM THE SH-51 SPUR JUNCTION, EXTEND SOUTHEAST IN TAHLEQUAH.
PROJECT LENGTH = 3.020 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	1,653,561.37	83.98	100.00
2	H & G Paving Contractors Inc.	1,709,538.80	86.83	103.39
3	Rosscon, LLC	1,816,632.60	92.26	109.86
	Engineer's Estimate	1,968,942.50		
4	BECCO CONTRACTORS, INC.	1,987,000.15	100.92	120.16
5	Ellsworth Construction, LLC	2,254,692.40	114.51	136.35

Letting Date: January 20, 2022, 10:30 A.M.
Call Order: 110 **Contract ID:** 220007

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0010	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	50.000 TON
	Engineer's Estimate	**50.00**	**2,500.00**
1	APAC-CENTRAL, INC.	47.85	2,392.50
2	H & G Paving Contractors Inc.	19.75	987.50
3	Rosscon, LLC	30.00	1,500.00
4	BECCO CONTRACTORS, INC.	25.00	1,250.00
5	Ellsworth Construction, LLC	75.00	3,750.00
0020	407(C)7500	NT TACK MATERIAL	11,057.000 GAL
	Engineer's Estimate	**4.00**	**44,228.00**
1	APAC-CENTRAL, INC.	2.50	27,642.50
2	H & G Paving Contractors Inc.	1.90	21,008.30
3	Rosscon, LLC	3.50	38,699.50
4	BECCO CONTRACTORS, INC.	2.50	27,642.50
5	Ellsworth Construction, LLC	4.20	46,439.40
0030	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	15,480.000 TON
	Engineer's Estimate	**100.00**	**1,548,000.00**
1	APAC-CENTRAL, INC.	90.22	1,396,605.60
2	H & G Paving Contractors Inc.	91.75	1,420,290.00
3	Rosscon, LLC	97.75	1,513,170.00
4	BECCO CONTRACTORS, INC.	93.75	1,451,250.00
5	Ellsworth Construction, LLC	113.00	1,749,240.00
0040	412 3100	COLD MILLING PAVEMENT	138,211.000 SY
	Engineer's Estimate	**2.00**	**276,422.00**
1	APAC-CENTRAL, INC.	1.15	158,942.65
2	H & G Paving Contractors Inc.	1.05	145,121.55
3	Rosscon, LLC	1.30	179,674.30
4	BECCO CONTRACTORS, INC.	3.00	414,633.00
5	Ellsworth Construction, LLC	2.50	345,527.50
0050	413(A)4200	RUMBLE STRIP-METHOD HMA-CON	25,280.000 LF
	Engineer's Estimate	**0.50**	**12,640.00**
1	APAC-CENTRAL, INC.	0.12	3,033.60
2	H & G Paving Contractors Inc.	0.26	6,572.80
3	Rosscon, LLC	0.14	3,539.20
4	BECCO CONTRACTORS, INC.	0.35	8,848.00
5	Ellsworth Construction, LLC	0.25	6,320.00
0060	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	25,280.000 LF
	Engineer's Estimate	**0.50**	**12,640.00**
1	APAC-CENTRAL, INC.	0.12	3,033.60
2	H & G Paving Contractors Inc.	0.26	6,572.80
3	Rosscon, LLC	0.14	3,539.20
4	BECCO CONTRACTORS, INC.	0.35	8,848.00
5	Ellsworth Construction, LLC	0.25	6,320.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			

Letting Date: January 20, 2022, 10:30 A.M.
Call Order: 110 **Contract ID:** 220007

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0070	828(B)0300	LOOP DETECTOR WIRE	2,000.000	LF	
	Engineer's Estimate		**8.00**		**16,000.00**
1	APAC-CENTRAL, INC.		11.30		22,600.00
2	H & G Paving Contractors Inc.		11.25		22,500.00
3	Rosscon, LLC		16.50		33,000.00
4	BECCO CONTRACTORS, INC.		10.00		20,000.00
5	Ellsworth Construction, LLC		19.00		38,000.00
0080	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	71,757.000	LF	
	Engineer's Estimate		**0.50**		**35,878.50**
1	APAC-CENTRAL, INC.		0.36		25,832.52
2	H & G Paving Contractors Inc.		0.45		32,290.65
3	Rosscon, LLC		0.40		28,702.80
4	BECCO CONTRACTORS, INC.		0.45		32,290.65
5	Ellsworth Construction, LLC		0.50		35,878.50
0090	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	276.000	LF	
	Engineer's Estimate		**3.00**		**828.00**
1	APAC-CENTRAL, INC.		10.55		2,911.80
2	H & G Paving Contractors Inc.		10.00		2,760.00
3	Rosscon, LLC		11.55		3,187.80
4	BECCO CONTRACTORS, INC.		15.00		4,140.00
5	Ellsworth Construction, LLC		12.00		3,312.00
0100	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	60.000	EA	
	Engineer's Estimate		**150.00**		**9,000.00**
1	APAC-CENTRAL, INC.		79.85		4,791.00
2	H & G Paving Contractors Inc.		100.00		6,000.00
3	Rosscon, LLC		87.45		5,247.00
4	BECCO CONTRACTORS, INC.		177.15		10,629.00
5	Ellsworth Construction, LLC		119.00		7,140.00
0110	880(A)6220	ARROW DISPLAY(TYPE C)	60.000	SD	
	Engineer's Estimate		**10.00**		**600.00**
1	APAC-CENTRAL, INC.		5.02		301.20
2	H & G Paving Contractors Inc.		10.00		600.00
3	Rosscon, LLC		5.50		330.00
4	BECCO CONTRACTORS, INC.		10.00		600.00
5	Ellsworth Construction, LLC		12.00		720.00
0120	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	690.000	SD	
	Engineer's Estimate		**0.50**		**345.00**
1	APAC-CENTRAL, INC.		1.00		690.00
2	H & G Paving Contractors Inc.		50.00		34,500.00
3	Rosscon, LLC		1.10		759.00
4	BECCO CONTRACTORS, INC.		1.00		690.00
5	Ellsworth Construction, LLC		0.60		414.00
0130	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	540.000	SD	
	Engineer's Estimate		**1.00**		**540.00**
1	APAC-CENTRAL, INC.		1.00		540.00
2	H & G Paving Contractors Inc.		2.00		1,080.00
3	Rosscon, LLC		1.10		594.00
4	BECCO CONTRACTORS, INC.		1.10		594.00
5	Ellsworth Construction, LLC		2.50		1,350.00

Letting Date: January 20, 2022, 10:30 A.M.

Call Order: 110 **Contract ID:** 220007

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0140	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	960.000	SD	
	Engineer's Estimate		**3.00**		**2,880.00**
1	APAC-CENTRAL, INC.		1.00		960.00
2	H & G Paving Contractors Inc.		2.00		1,920.00
3	Rosscon, LLC		1.10		1,056.00
4	BECCO CONTRACTORS, INC.		1.10		1,056.00
5	Ellsworth Construction, LLC		2.50		2,400.00
0150	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	300.000	SD	
	Engineer's Estimate		**1.00**		**300.00**
1	APAC-CENTRAL, INC.		0.25		75.00
2	H & G Paving Contractors Inc.		1.00		300.00
3	Rosscon, LLC		0.28		84.00
4	BECCO CONTRACTORS, INC.		0.30		90.00
5	Ellsworth Construction, LLC		1.25		375.00
0160	880(C)6420	WING BARRICADES	150.000	SD	
	Engineer's Estimate		**1.50**		**225.00**
1	APAC-CENTRAL, INC.		1.00		150.00
2	H & G Paving Contractors Inc.		3.00		450.00
3	Rosscon, LLC		1.10		165.00
4	BECCO CONTRACTORS, INC.		1.10		165.00
5	Ellsworth Construction, LLC		3.60		540.00
0170	880(E)6600	WARNING LIGHTS(TYPE A)	450.000	SD	
	Engineer's Estimate		**1.00**		**450.00**
1	APAC-CENTRAL, INC.		1.00		450.00
2	H & G Paving Contractors Inc.		0.50		225.00
3	Rosscon, LLC		1.10		495.00
4	BECCO CONTRACTORS, INC.		1.10		495.00
5	Ellsworth Construction, LLC		0.60		270.00
0180	880(F)6700	DRUMS	1,020.000	SD	
	Engineer's Estimate		**0.75**		**765.00**
1	APAC-CENTRAL, INC.		0.50		510.00
2	H & G Paving Contractors Inc.		0.50		510.00
3	Rosscon, LLC		0.55		561.00
4	BECCO CONTRACTORS, INC.		0.55		561.00
5	Ellsworth Construction, LLC		0.60		612.00
0190	880(G)6805	CHANNELIZER CONES	4,860.000	SD	
	Engineer's Estimate		**0.75**		**3,645.00**
1	APAC-CENTRAL, INC.		0.25		1,215.00
2	H & G Paving Contractors Inc.		0.57		2,770.20
3	Rosscon, LLC		0.28		1,360.80
4	BECCO CONTRACTORS, INC.		0.30		1,458.00
5	Ellsworth Construction, LLC		0.60		2,916.00
0200	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	88.000	SD	
	Engineer's Estimate		**12.00**		**1,056.00**
1	APAC-CENTRAL, INC.		10.05		884.40
2	H & G Paving Contractors Inc.		35.00		3,080.00
3	Rosscon, LLC		11.00		968.00
4	BECCO CONTRACTORS, INC.		20.00		1,760.00
5	Ellsworth Construction, LLC		36.00		3,168.00

Letting Date: January 20, 2022, 10:30 A.M.
Call Order: 110 **Contract ID:** 220007