Letting Date: February 16, 2023, 10:30 A.M.
Call Order: 615 **Contract ID:** 220014
J/P No.: 34296(04) **Project No.:** SSR-218C(101)SR **Contract Time:**
County: CRAIG
Description: RESURFACE (ASPHALT)
SH-10: FROM 13.7 MILES WEST OF THE SH-2 JUNCTION,
EXTEND WEST NEAR WELCH.
PROJECT LENGTH = 4.98 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,279,580.73		
1	APAC-CENTRAL, INC.	1,415,000.00	110.58	100.00
2	EMERY SAPP & SONS, INC.	1,504,165.05	117.55	106.30
3	BECCO CONTRACTORS, INC.	1,587,000.00	124.02	112.16
4	Bettis Asphalt and Construction, Inc.	2,453,990.90	191.78	173.43

Letting Date: February 16, 2023, 10:30 A.M.
Call Order: 615 **Contract ID:** 220014

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	303(A)1200	AGGREGATE BASE TYPE A	1,524.000	CY
	Engineer's Estimate		**55.00**	**83,820.00**
1	APAC-CENTRAL, INC.		55.00	83,820.00
2	EMERY SAPP & SONS, INC.		51.50	78,486.00
3	BECCO CONTRACTORS, INC.		35.00	53,340.00
4	Bettis Asphalt and Construction, Inc.		172.00	262,128.00
0020	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	200.000	TON
	Engineer's Estimate		**40.00**	**8,000.00**
1	APAC-CENTRAL, INC.		35.00	7,000.00
2	EMERY SAPP & SONS, INC.		40.70	8,140.00
3	BECCO CONTRACTORS, INC.		25.00	5,000.00
4	Bettis Asphalt and Construction, Inc.		60.00	12,000.00
0030	407(B)7300	TACK COAT	3,560.000	GAL
	Engineer's Estimate		**3.00**	**10,680.00**
1	APAC-CENTRAL, INC.		3.00	10,680.00
2	EMERY SAPP & SONS, INC.		5.25	18,690.00
3	BECCO CONTRACTORS, INC.		2.85	10,146.00
4	Bettis Asphalt and Construction, Inc.		3.75	13,350.00
0040	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	7,887.000	TON
	Engineer's Estimate		**100.00**	**788,700.00**
1	APAC-CENTRAL, INC.		116.50	918,835.50
2	EMERY SAPP & SONS, INC.		130.00	1,025,310.00
3	BECCO CONTRACTORS, INC.		113.00	891,231.00
4	Bettis Asphalt and Construction, Inc.		145.00	1,143,615.00
0050	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	952.000	TON
	Engineer's Estimate		**120.00**	**114,240.00**
1	APAC-CENTRAL, INC.		116.50	110,908.00
2	EMERY SAPP & SONS, INC.		133.75	127,330.00
3	BECCO CONTRACTORS, INC.		80.00	76,160.00
4	Bettis Asphalt and Construction, Inc.		250.00	238,000.00
0060	412 3100	COLD MILLING PAVEMENT	69,685.000	SY
	Engineer's Estimate		**2.00**	**139,370.00**
1	APAC-CENTRAL, INC.		1.95	135,885.75
2	EMERY SAPP & SONS, INC.		2.15	149,822.75
3	BECCO CONTRACTORS, INC.		5.00	348,425.00
4	Bettis Asphalt and Construction, Inc.		3.75	261,318.75
0070	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	25,751.000	LF
	Engineer's Estimate		**0.25**	**6,437.75**
1	APAC-CENTRAL, INC.		0.90	23,175.90
2	EMERY SAPP & SONS, INC.		0.55	14,163.05
3	BECCO CONTRACTORS, INC.		0.50	12,875.50
4	Bettis Asphalt and Construction, Inc.		0.35	9,012.85

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			

Letting Date: February 16, 2023, 10:30 A.M.
Call Order: 615 **Contract ID:** 220014

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0080	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	53,100.000	LF	
	Engineer's Estimate		**0.55**		**29,205.00**
1	APAC-CENTRAL, INC.		0.80		42,480.00
2	EMERY SAPP & SONS, INC.		0.75		39,825.00
3	BECCO CONTRACTORS, INC.		0.85		45,135.00
4	Bettis Asphalt and Construction, Inc.		0.95		50,445.00
0090	857(F)9740	PAVEMENT MARKING REMOVAL (HYDROBLASTING)	2,244.000	LF	
	Engineer's Estimate		**1.40**		**3,141.60**
1	APAC-CENTRAL, INC.		2.05		4,600.20
2	EMERY SAPP & SONS, INC.		2.00		4,488.00
3	BECCO CONTRACTORS, INC.		2.20		4,936.80
4	Bettis Asphalt and Construction, Inc.		1.00		2,244.00
0100	880(A)6220	ARROW DISPLAY(TYPE C)	4.000	SD	
	Engineer's Estimate		**10.70**		**42.80**
1	APAC-CENTRAL, INC.		25.35		101.40
2	EMERY SAPP & SONS, INC.		25.00		100.00
3	BECCO CONTRACTORS, INC.		50.00		200.00
4	Bettis Asphalt and Construction, Inc.		10.00		40.00
0110	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	240.000	SD	
	Engineer's Estimate		**0.65**		**156.00**
1	APAC-CENTRAL, INC.		3.05		732.00
2	EMERY SAPP & SONS, INC.		3.00		720.00
3	BECCO CONTRACTORS, INC.		1.00		240.00
4	Bettis Asphalt and Construction, Inc.		1.00		240.00
0120	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	340.000	SD	
	Engineer's Estimate		**0.91**		**309.40**
1	APAC-CENTRAL, INC.		3.05		1,037.00
2	EMERY SAPP & SONS, INC.		3.00		1,020.00
3	BECCO CONTRACTORS, INC.		1.00		340.00
4	Bettis Asphalt and Construction, Inc.		1.00		340.00
0130	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	708.000	SD	
	Engineer's Estimate		**1.26**		**892.08**
1	APAC-CENTRAL, INC.		3.05		2,159.40
2	EMERY SAPP & SONS, INC.		3.00		2,124.00
3	BECCO CONTRACTORS, INC.		1.00		708.00
4	Bettis Asphalt and Construction, Inc.		1.00		708.00
0140	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	160.000	SD	
	Engineer's Estimate		**1.00**		**160.00**
1	APAC-CENTRAL, INC.		1.00		160.00
2	EMERY SAPP & SONS, INC.		1.00		160.00
3	BECCO CONTRACTORS, INC.		1.00		160.00
4	Bettis Asphalt and Construction, Inc.		0.10		16.00
0150	880(E)6607	WARNING LIGHTS(TYPE B)	708.000	SD	
	Engineer's Estimate		**0.45**		**318.60**
1	APAC-CENTRAL, INC.		1.00		708.00
2	EMERY SAPP & SONS, INC.		1.00		708.00
3	BECCO CONTRACTORS, INC.		0.50		354.00
4	Bettis Asphalt and Construction, Inc.		0.10		70.80

Letting Date: February 16, 2023, 10:30 A.M.

Call Order: 615 **Contract ID:** 220014

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0160	880(G)6800	TUBE CHANNELIZERS	2,625.000 SD	
	Engineer's Estimate		**0.30**	**787.50**
1	APAC-CENTRAL, INC.		0.25	656.25
2	EMERY SAPP & SONS, INC.		0.25	656.25
3	BECCO CONTRACTORS, INC.		0.30	787.50
4	Bettis Asphalt and Construction, Inc.		0.10	262.50
0170	880(I)7000	FLAGGER	36.000 SD	
	Engineer's Estimate		**120.00**	**4,320.00**
1	APAC-CENTRAL, INC.		20.00	720.00
2	EMERY SAPP & SONS, INC.		105.75	3,807.00
3	BECCO CONTRACTORS, INC.		300.00	10,800.00
4	Bettis Asphalt and Construction, Inc.		3,200.00	115,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 CONSTRUCTION				
0180	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**89,000.00**	**89,000.00**
1	APAC-CENTRAL, INC.		71,340.60	71,340.60
2	EMERY SAPP & SONS, INC.		28,615.00	28,615.00
3	BECCO CONTRACTORS, INC.		126,161.20	126,161.20
4	Bettis Asphalt and Construction, Inc.		345,000.00	345,000.00