Letting Date: January 20, 2022, 10:30 A.M.

Call Order: 150 **Contract ID:** 220015

J/P No.: 34295(04) **Project No.:** SSR-218C(102)SR **Contract Time:**
34294(04) SSR-218C(103)SR

County: CRAIG

Description: RESURFACE (ASPHALT)
SH-10: FROM THE SH-2 JUNCTION, EXTEND WEST NEAR WELCH.
PROJECT LENGTH = 13.740 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	2,952,006.44	92.81	100.00
	Engineer's Estimate	3,180,731.53		
2	BECCO CONTRACTORS, INC.	3,317,000.00	104.28	112.36
3	Rosscon, LLC	3,429,900.73	107.83	116.19
4	Ellsworth Construction, LLC	3,792,979.85	119.25	128.49
5	EMERY SAPP & SONS, INC.	4,414,310.79	138.78	149.54

Letting Date: January 20, 2022, 10:30 A.M.

Call Order: 150 **Contract ID:** 220015

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - SSR-218C(102)SR**			
0010	303(A)1200	AGGREGATE BASE TYPE A	2,464.000	CY
	Engineer's Estimate		**55.00**	**135,520.00**
1	APAC-CENTRAL, INC.		45.00	110,880.00
2	BECCO CONTRACTORS, INC.		20.00	49,280.00
3	Rosscon, LLC		50.00	123,200.00
4	Ellsworth Construction, LLC		79.00	194,656.00
5	EMERY SAPP & SONS, INC.		133.75	329,560.00
0020	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	200.000	TON
	Engineer's Estimate		**40.00**	**8,000.00**
1	APAC-CENTRAL, INC.		45.00	9,000.00
2	BECCO CONTRACTORS, INC.		25.00	5,000.00
3	Rosscon, LLC		35.00	7,000.00
4	Ellsworth Construction, LLC		38.00	7,600.00
5	EMERY SAPP & SONS, INC.		33.75	6,750.00
0030	407(B)7300	TACK COAT	5,896.000	GAL
	Engineer's Estimate		**3.00**	**17,688.00**
1	APAC-CENTRAL, INC.		2.50	14,740.00
2	BECCO CONTRACTORS, INC.		2.50	14,740.00
3	Rosscon, LLC		2.50	14,740.00
4	Ellsworth Construction, LLC		3.60	21,225.60
5	EMERY SAPP & SONS, INC.		3.70	21,815.20
0040	411(C)1421	SUPERPAVE, TYPE B4(PG 70-28 OK)	12,928.000	TON
	Engineer's Estimate		**90.00**	**1,163,520.00**
1	APAC-CENTRAL, INC.		86.00	1,111,808.00
2	BECCO CONTRACTORS, INC.		90.00	1,163,520.00
3	Rosscon, LLC		105.00	1,357,440.00
4	Ellsworth Construction, LLC		105.50	1,363,904.00
5	EMERY SAPP & SONS, INC.		115.00	1,486,720.00
0050	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	1,540.000	TON
	Engineer's Estimate		**120.00**	**184,800.00**
1	APAC-CENTRAL, INC.		86.00	132,440.00
2	BECCO CONTRACTORS, INC.		70.00	107,800.00
3	Rosscon, LLC		125.00	192,500.00
4	Ellsworth Construction, LLC		94.00	144,760.00
5	EMERY SAPP & SONS, INC.		222.00	341,880.00
0060	412 3100	COLD MILLING PAVEMENT	114,379.000	SY
	Engineer's Estimate		**2.00**	**228,758.00**
1	APAC-CENTRAL, INC.		1.50	171,568.50
2	BECCO CONTRACTORS, INC.		3.25	371,731.75
3	Rosscon, LLC		1.50	171,568.50
4	Ellsworth Construction, LLC		2.50	285,947.50
5	EMERY SAPP & SONS, INC.		2.00	228,758.00
0070	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	41,750.000	LF
	Engineer's Estimate		**0.25**	**10,437.50**
1	APAC-CENTRAL, INC.		0.55	22,962.50
2	BECCO CONTRACTORS, INC.		0.30	12,525.00
3	Rosscon, LLC		0.15	6,262.50
4	Ellsworth Construction, LLC		0.25	10,437.50
5	EMERY SAPP & SONS, INC.		0.35	14,612.50

Letting Date: January 20, 2022, 10:30 A.M.
Call Order: 150 **Contract ID:** 220015

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC - SSR-218C(102)SR**				
0080	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	118,400.000	LF	
	Engineer's Estimate		**0.55**		**65,120.00**
1	APAC-CENTRAL, INC.		0.59		69,856.00
2	BECCO CONTRACTORS, INC.		0.55		65,120.00
3	Rosscon, LLC		0.57		67,488.00
4	Ellsworth Construction, LLC		0.70		82,880.00
5	EMERY SAPP & SONS, INC.		0.51		60,384.00
0090	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	28.000	LF	
	Engineer's Estimate		**9.75**		**273.00**
1	APAC-CENTRAL, INC.		15.10		422.80
2	BECCO CONTRACTORS, INC.		20.00		560.00
3	Rosscon, LLC		16.50		462.00
4	Ellsworth Construction, LLC		18.00		504.00
5	EMERY SAPP & SONS, INC.		15.00		420.00
0100	857(F)9740	PAVEMENT MARKING REMOVAL (HYDROBLASTING)	1,008.000	LF	
	Engineer's Estimate		**1.40**		**1,411.20**
1	APAC-CENTRAL, INC.		3.02		3,044.16
2	BECCO CONTRACTORS, INC.		1.00		1,008.00
3	Rosscon, LLC		4.40		4,435.20
4	Ellsworth Construction, LLC		1.20		1,209.60
5	EMERY SAPP & SONS, INC.		4.00		4,032.00
0110	880(A)6220	ARROW DISPLAY(TYPE C)	7.000	SD	
	Engineer's Estimate		**10.70**		**74.90**
1	APAC-CENTRAL, INC.		5.03		35.21
2	BECCO CONTRACTORS, INC.		30.00		210.00
3	Rosscon, LLC		27.50		192.50
4	Ellsworth Construction, LLC		6.00		42.00
5	EMERY SAPP & SONS, INC.		25.00		175.00
0120	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	480.000	SD	
	Engineer's Estimate		**0.65**		**312.00**
1	APAC-CENTRAL, INC.		1.01		484.80
2	BECCO CONTRACTORS, INC.		1.00		480.00
3	Rosscon, LLC		1.10		528.00
4	Ellsworth Construction, LLC		1.20		576.00
5	EMERY SAPP & SONS, INC.		1.00		480.00
0130	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	840.000	SD	
	Engineer's Estimate		**0.91**		**764.40**
1	APAC-CENTRAL, INC.		1.01		848.40
2	BECCO CONTRACTORS, INC.		1.00		840.00
3	Rosscon, LLC		1.10		924.00
4	Ellsworth Construction, LLC		1.20		1,008.00
5	EMERY SAPP & SONS, INC.		1.00		840.00

Letting Date: January 20, 2022, 10:30 A.M.
Call Order: 150 **Contract ID:** 220015

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC - SSR-218C(102)SR**				
0140	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,662.000	SD	
	Engineer's Estimate		**1.26**		**2,094.12**
1	APAC-CENTRAL, INC.		1.01		1,678.62
2	BECCO CONTRACTORS, INC.		1.00		1,662.00
3	Rosscon, LLC		1.10		1,828.20
4	Ellsworth Construction, LLC		1.20		1,994.40
5	EMERY SAPP & SONS, INC.		1.00		1,662.00
0150	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	352.000	SD	
	Engineer's Estimate		**1.00**		**352.00**
1	APAC-CENTRAL, INC.		0.10		35.20
2	BECCO CONTRACTORS, INC.		1.00		352.00
3	Rosscon, LLC		1.10		387.20
4	Ellsworth Construction, LLC		0.15		52.80
5	EMERY SAPP & SONS, INC.		1.00		352.00
0160	880(C)6420	WING BARRICADES	120.000	SD	
	Engineer's Estimate		**0.77**		**92.40**
1	APAC-CENTRAL, INC.		5.03		603.60
2	BECCO CONTRACTORS, INC.		1.00		120.00
3	Rosscon, LLC		1.10		132.00
4	Ellsworth Construction, LLC		6.00		720.00
5	EMERY SAPP & SONS, INC.		1.00		120.00
0170	880(E)6600	WARNING LIGHTS(TYPE A)	1,662.000	SD	
	Engineer's Estimate		**0.45**		**747.90**
1	APAC-CENTRAL, INC.		0.25		415.50
2	BECCO CONTRACTORS, INC.		0.15		249.30
3	Rosscon, LLC		0.28		465.36
4	Ellsworth Construction, LLC		0.30		498.60
5	EMERY SAPP & SONS, INC.		0.25		415.50
0180	880(G)6800	TUBE CHANNELIZERS	4,206.000	SD	
	Engineer's Estimate		**0.30**		**1,261.80**
1	APAC-CENTRAL, INC.		0.10		420.60
2	BECCO CONTRACTORS, INC.		0.25		1,051.50
3	Rosscon, LLC		0.28		1,177.68
4	Ellsworth Construction, LLC		0.15		630.90
5	EMERY SAPP & SONS, INC.		0.25		1,051.50
0190	880(I)7000	FLAGGER	58.000	SD	
	Engineer's Estimate		**120.00**		**6,960.00**
1	APAC-CENTRAL, INC.		285.00		16,530.00
2	BECCO CONTRACTORS, INC.		100.00		5,800.00
3	Rosscon, LLC		300.00		17,400.00
4	Ellsworth Construction, LLC		200.00		11,600.00
5	EMERY SAPP & SONS, INC.		17.25		1,000.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**ROADWAY - SSR-218C(103)SR**			

Letting Date: January 20, 2022, 10:30 A.M.
Call Order: 150 **Contract ID:** 220015

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**ROADWAY - SSR-218C(103)SR**			
0200	303(A)1200	AGGREGATE BASE TYPE A	1,792.000	CY
	Engineer's Estimate		**55.00**	**98,560.00**
1	APAC-CENTRAL, INC.		45.00	80,640.00
2	BECCO CONTRACTORS, INC.		20.00	35,840.00
3	Rosscon, LLC		50.00	89,600.00
4	Ellsworth Construction, LLC		79.00	141,568.00
5	EMERY SAPP & SONS, INC.		133.75	239,680.00
0210	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	200.000	TON
	Engineer's Estimate		**40.00**	**8,000.00**
1	APAC-CENTRAL, INC.		45.00	9,000.00
2	BECCO CONTRACTORS, INC.		25.00	5,000.00
3	Rosscon, LLC		35.00	7,000.00
4	Ellsworth Construction, LLC		38.00	7,600.00
5	EMERY SAPP & SONS, INC.		33.75	6,750.00
0220	407(B)7300	TACK COAT	4,284.000	GAL
	Engineer's Estimate		**3.00**	**12,852.00**
1	APAC-CENTRAL, INC.		2.50	10,710.00
2	BECCO CONTRACTORS, INC.		2.50	10,710.00
3	Rosscon, LLC		2.50	10,710.00
4	Ellsworth Construction, LLC		3.60	15,422.40
5	EMERY SAPP & SONS, INC.		3.70	15,850.80
0230	411(C)1421	SUPERPAVE, TYPE B4(PG 70-28 OK)	9,428.000	TON
	Engineer's Estimate		**90.00**	**848,520.00**
1	APAC-CENTRAL, INC.		86.00	810,808.00
2	BECCO CONTRACTORS, INC.		90.00	848,520.00
3	Rosscon, LLC		105.00	989,940.00
4	Ellsworth Construction, LLC		105.50	994,654.00
5	EMERY SAPP & SONS, INC.		115.00	1,084,220.00
0240	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	1,120.000	TON
	Engineer's Estimate		**120.00**	**134,400.00**
1	APAC-CENTRAL, INC.		86.00	96,320.00
2	BECCO CONTRACTORS, INC.		70.00	78,400.00
3	Rosscon, LLC		125.00	140,000.00
4	Ellsworth Construction, LLC		94.00	105,280.00
5	EMERY SAPP & SONS, INC.		221.00	247,520.00
0250	412 3100	COLD MILLING PAVEMENT	83,553.000	SY
	Engineer's Estimate		**2.00**	**167,106.00**
1	APAC-CENTRAL, INC.		1.50	125,329.50
2	BECCO CONTRACTORS, INC.		3.25	271,547.25
3	Rosscon, LLC		1.50	125,329.50
4	Ellsworth Construction, LLC		2.50	208,882.50
5	EMERY SAPP & SONS, INC.		1.98	165,434.94
0260	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	30,571.000	LF
	Engineer's Estimate		**0.25**	**7,642.75**
1	APAC-CENTRAL, INC.		0.55	16,814.05
2	BECCO CONTRACTORS, INC.		0.30	9,171.30
3	Rosscon, LLC		0.15	4,585.65
4	Ellsworth Construction, LLC		0.25	7,642.75
5	EMERY SAPP & SONS, INC.		0.35	10,699.85

Letting Date: January 20, 2022, 10:30 A.M.
Call Order: 150 **Contract ID:** 220015

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**TRAFFIC - SSR-218C(103)SR**				
0270	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	77,800.000	LF	
	Engineer's Estimate		**0.55**		**42,790.00**
1	APAC-CENTRAL, INC.		0.59		45,902.00
2	BECCO CONTRACTORS, INC.		0.55		42,790.00
3	Rosscon, LLC		0.57		44,346.00
4	Ellsworth Construction, LLC		0.70		54,460.00
5	EMERY SAPP & SONS, INC.		0.51		39,678.00
0280	880(A)6220	ARROW DISPLAY(TYPE C)	4.000	SD	
	Engineer's Estimate		**10.70**		**42.80**
1	APAC-CENTRAL, INC.		5.03		20.12
2	BECCO CONTRACTORS, INC.		20.00		80.00
3	Rosscon, LLC		27.50		110.00
4	Ellsworth Construction, LLC		6.00		24.00
5	EMERY SAPP & SONS, INC.		25.00		100.00
0290	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	240.000	SD	
	Engineer's Estimate		**0.85**		**204.00**
1	APAC-CENTRAL, INC.		1.01		242.40
2	BECCO CONTRACTORS, INC.		1.00		240.00
3	Rosscon, LLC		1.10		264.00
4	Ellsworth Construction, LLC		1.20		288.00
5	EMERY SAPP & SONS, INC.		1.00		240.00
0300	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	252.000	SD	
	Engineer's Estimate		**1.52**		**383.04**
1	APAC-CENTRAL, INC.		1.01		254.52
2	BECCO CONTRACTORS, INC.		1.00		252.00
3	Rosscon, LLC		1.10		277.20
4	Ellsworth Construction, LLC		1.20		302.40
5	EMERY SAPP & SONS, INC.		1.00		252.00
0310	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	906.000	SD	
	Engineer's Estimate		**1.50**		**1,359.00**
1	APAC-CENTRAL, INC.		1.01		915.06
2	BECCO CONTRACTORS, INC.		1.00		906.00
3	Rosscon, LLC		1.10		996.60
4	Ellsworth Construction, LLC		1.20		1,087.20
5	EMERY SAPP & SONS, INC.		1.00		906.00
0320	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	384.000	SD	
	Engineer's Estimate		**0.96**		**368.64**
1	APAC-CENTRAL, INC.		0.10		38.40
2	BECCO CONTRACTORS, INC.		1.00		384.00
3	Rosscon, LLC		1.10		422.40
4	Ellsworth Construction, LLC		0.15		57.60
5	EMERY SAPP & SONS, INC.		1.00		384.00

Letting Date: January 20, 2022, 10:30 A.M.
Call Order: 150 **Contract ID:** 220015

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC - SSR-218C(103)SR**		
0330	880(C)6420	WING BARRICADES	60.000 SD	
	Engineer's Estimate		**1.00**	**60.00**
1	APAC-CENTRAL, INC.		5.03	301.80
2	BECCO CONTRACTORS, INC.		1.00	60.00
3	Rosscon, LLC		1.10	66.00
4	Ellsworth Construction, LLC		6.00	360.00
5	EMERY SAPP & SONS, INC.		1.00	60.00
0340	880(E)6600	WARNING LIGHTS(TYPE A)	906.000 SD	
	Engineer's Estimate		**0.58**	**525.48**
1	APAC-CENTRAL, INC.		0.25	226.50
2	BECCO CONTRACTORS, INC.		0.15	135.90
3	Rosscon, LLC		0.28	253.68
4	Ellsworth Construction, LLC		0.30	271.80
5	EMERY SAPP & SONS, INC.		0.25	226.50
0350	880(G)6800	TUBE CHANNELIZERS	3,102.000 SD	
	Engineer's Estimate		**0.30**	**930.60**
1	APAC-CENTRAL, INC.		0.10	310.20
2	BECCO CONTRACTORS, INC.		0.25	775.50
3	Rosscon, LLC		0.28	868.56
4	Ellsworth Construction, LLC		0.15	465.30
5	EMERY SAPP & SONS, INC.		0.25	775.50
0360	880(I)7000	FLAGGER	40.000 SD	
	Engineer's Estimate		**120.00**	**4,800.00**
1	APAC-CENTRAL, INC.		285.00	11,400.00
2	BECCO CONTRACTORS, INC.		100.00	4,000.00
3	Rosscon, LLC		300.00	12,000.00
4	Ellsworth Construction, LLC		200.00	8,000.00
5	EMERY SAPP & SONS, INC.		25.00	1,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION - SSR-218C(103)SR**		
0370	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**24,000.00**	**24,000.00**
1	APAC-CENTRAL, INC.		75,000.00	75,000.00
2	BECCO CONTRACTORS, INC.		206,138.50	206,138.50
3	Rosscon, LLC		35,000.00	35,000.00
4	Ellsworth Construction, LLC		116,367.00	116,367.00
5	EMERY SAPP & SONS, INC.		99,505.00	99,505.00