Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 445 **Contract ID:** 220016
J/P No.: 30999(04) **Project No.:** NHPPI-4000-(150)PM **Contract Time:**
County: CUSTER
Description: BRIDGE AND APPROACHES
I-40 SOUTH FRONTAGE ROAD: OVER DRY CREEK,
5.8 MILES NORTHEAST OF THE WASHITA COUNTY LINE NEAR CLINTON.
PROJECT LENGTH = 0.066 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Treas Construction Inc	1,609,190.37	82.81	100.00
2	K & R BUILDERS, INC.	1,647,416.94	84.77	102.38
3	Wyatt Contracting	1,711,804.35	88.09	106.38
	Engineer's Estimate	1,943,287.00		
4	SEWELL BROS., INC.	2,263,256.60	116.47	140.65
5	Redlands Contracting, LLC	2,346,422.15	120.75	145.81
6	DOWNEY CONTRACTING, LLC	2,984,409.07	153.58	185.46

Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 445 **Contract ID:** 220016

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	Treas Construction Inc		22,000.00	22,000.00
2	K & R BUILDERS, INC.		11,000.00	11,000.00
3	Wyatt Contracting		30,000.00	30,000.00
4	SEWELL BROS., INC.		20,000.00	20,000.00
5	Redlands Contracting, LLC		72,500.00	72,500.00
6	DOWNEY CONTRACTING, LLC		314,000.00	314,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	4,200.000 CY	
	Engineer's Estimate		**10.00**	**42,000.00**
1	Treas Construction Inc		10.00	42,000.00
2	K & R BUILDERS, INC.		8.90	37,380.00
3	Wyatt Contracting		8.00	33,600.00
4	SEWELL BROS., INC.		15.00	63,000.00
5	Redlands Contracting, LLC		13.25	55,650.00
6	DOWNEY CONTRACTING, LLC		22.88	96,096.00
0030	202(D)2500	UNCLASSIFIED BORROW	2,200.000 CY	
	Engineer's Estimate		**12.00**	**26,400.00**
1	Treas Construction Inc		15.00	33,000.00
2	K & R BUILDERS, INC.		11.75	25,850.00
3	Wyatt Contracting		13.00	28,600.00
4	SEWELL BROS., INC.		20.00	44,000.00
5	Redlands Contracting, LLC		25.35	55,770.00
6	DOWNEY CONTRACTING, LLC		22.88	50,336.00
0040	205(A)6210	TYPE A-SALVAGED TOPSOIL	2,932.000 CY	
	Engineer's Estimate		**8.00**	**23,456.00**
1	Treas Construction Inc		5.00	14,660.00
2	K & R BUILDERS, INC.		4.00	11,728.00
3	Wyatt Contracting		8.00	23,456.00
4	SEWELL BROS., INC.		10.00	29,320.00
5	Redlands Contracting, LLC		12.45	36,503.40
6	DOWNEY CONTRACTING, LLC		22.88	67,084.16
0050	221(B)2300	TEMPORARY SILT FENCE	1,541.000 LF	
	Engineer's Estimate		**4.00**	**6,164.00**
1	Treas Construction Inc		3.22	4,962.02
2	K & R BUILDERS, INC.		3.54	5,455.14
3	Wyatt Contracting		3.22	4,962.02
4	SEWELL BROS., INC.		3.40	5,239.40
5	Redlands Contracting, LLC		3.50	5,393.50
6	DOWNEY CONTRACTING, LLC		4.60	7,088.60
0060	221(E)2600	TEMPORARY SILT DIKE	120.000 LF	
	Engineer's Estimate		**12.00**	**1,440.00**
1	Treas Construction Inc		15.88	1,905.60
2	K & R BUILDERS, INC.		17.55	2,106.00
3	Wyatt Contracting		15.88	1,905.60
4	SEWELL BROS., INC.		17.00	2,040.00
5	Redlands Contracting, LLC		16.00	1,920.00
6	DOWNEY CONTRACTING, LLC		22.71	2,725.20

Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 445 **Contract ID:** 220016

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0070	228 5100	EROSION CONTROL MAT	635.000	SY	
	Engineer's Estimate		**30.00**		**19,050.00**
1	Treas Construction Inc		42.98		27,292.30
2	K & R BUILDERS, INC.		47.30		30,035.50
3	Wyatt Contracting		42.98		27,292.30
4	SEWELL BROS., INC.		45.00		28,575.00
5	Redlands Contracting, LLC		45.00		28,575.00
6	DOWNEY CONTRACTING, LLC		61.46		39,027.10
0080	230(A)7200	SOLID SLAB SODDING	21,109.000	SY	
	Engineer's Estimate		**3.00**		**63,327.00**
1	Treas Construction Inc		6.39		134,886.51
2	K & R BUILDERS, INC.		7.05		148,818.45
3	Wyatt Contracting		6.39		134,886.51
4	SEWELL BROS., INC.		6.90		145,652.10
5	Redlands Contracting, LLC		6.50		137,208.50
6	DOWNEY CONTRACTING, LLC		9.14		192,936.26
0090	231(A)8200	TREES	407.000	EA	
	Engineer's Estimate		**700.00**		**284,900.00**
1	Treas Construction Inc		70.00		28,490.00
2	K & R BUILDERS, INC.		250.00		101,750.00
3	Wyatt Contracting		149.00		60,643.00
4	SEWELL BROS., INC.		400.00		162,800.00
5	Redlands Contracting, LLC		1,250.00		508,750.00
6	DOWNEY CONTRACTING, LLC		400.00		162,800.00
0100	231(B)8300	SHRUBS	163.000	EA	
	Engineer's Estimate		**90.00**		**14,670.00**
1	Treas Construction Inc		75.00		12,225.00
2	K & R BUILDERS, INC.		70.00		11,410.00
3	Wyatt Contracting		149.00		24,287.00
4	SEWELL BROS., INC.		400.00		65,200.00
5	Redlands Contracting, LLC		500.00		81,500.00
6	DOWNEY CONTRACTING, LLC		178.75		29,136.25
0110	232(A)9200	SEEDING METHOD A	1.000	AC	
	Engineer's Estimate		**1,200.00**		**1,200.00**
1	Treas Construction Inc		1,495.00		1,495.00
2	K & R BUILDERS, INC.		1,625.00		1,625.00
3	Wyatt Contracting		1,495.00		1,495.00
4	SEWELL BROS., INC.		3,000.00		3,000.00
5	Redlands Contracting, LLC		1,500.00		1,500.00
6	DOWNEY CONTRACTING, LLC		2,137.85		2,137.85
0120	233(A)0200	VEGETATIVE MULCHING	1.000	AC	
	Engineer's Estimate		**2,000.00**		**2,000.00**
1	Treas Construction Inc		1,495.00		1,495.00
2	K & R BUILDERS, INC.		1,625.00		1,625.00
3	Wyatt Contracting		1,495.00		1,495.00
4	SEWELL BROS., INC.		4,000.00		4,000.00
5	Redlands Contracting, LLC		1,500.00		1,500.00
6	DOWNEY CONTRACTING, LLC		2,137.85		2,137.85

Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 445 **Contract ID:** 220016

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0130	310(B)5300	SUBGRADE, METHOD B	1,250.000	SY	
	Engineer's Estimate		**10.00**		**12,500.00**
1	Treas Construction Inc		10.00		12,500.00
2	K & R BUILDERS, INC.		3.00		3,750.00
3	Wyatt Contracting		20.00		25,000.00
4	SEWELL BROS., INC.		8.00		10,000.00
5	Redlands Contracting, LLC		12.00		15,000.00
6	DOWNEY CONTRACTING, LLC		21.84		27,300.00
0140	402(B)2300	TRAFFIC BOUND SURFACE COURSE TYPE B	20.000	TON	
	Engineer's Estimate		**60.00**		**1,200.00**
1	Treas Construction Inc		236.09		4,721.80
2	K & R BUILDERS, INC.		55.00		1,100.00
3	Wyatt Contracting		60.00		1,200.00
4	SEWELL BROS., INC.		60.00		1,200.00
5	Redlands Contracting, LLC		72.00		1,440.00
6	DOWNEY CONTRACTING, LLC		64.35		1,287.00
0150	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	184.000	TON	
	Engineer's Estimate		**175.00**		**32,200.00**
1	Treas Construction Inc		200.00		36,800.00
2	K & R BUILDERS, INC.		220.00		40,480.00
3	Wyatt Contracting		200.00		36,800.00
4	SEWELL BROS., INC.		250.00		46,000.00
5	Redlands Contracting, LLC		310.00		57,040.00
6	DOWNEY CONTRACTING, LLC		607.75		111,826.00
0160	414(B)5300	DOWEL JOINTED P.C.C.PAVT.(PLACEMENT)	1,094.000	SY	
	Engineer's Estimate		**65.00**		**71,110.00**
1	Treas Construction Inc		25.00		27,350.00
2	K & R BUILDERS, INC.		83.00		90,802.00
3	Wyatt Contracting		51.83		56,702.02
4	SEWELL BROS., INC.		115.00		125,810.00
5	Redlands Contracting, LLC		38.00		41,572.00
6	DOWNEY CONTRACTING, LLC		63.99		70,005.06
0170	414(G)5800	P.C. CONCRETE FOR PAVEMENT	243.000	CY	
	Engineer's Estimate		**225.00**		**54,675.00**
1	Treas Construction Inc		200.00		48,600.00
2	K & R BUILDERS, INC.		202.00		49,086.00
3	Wyatt Contracting		257.50		62,572.50
4	SEWELL BROS., INC.		400.00		97,200.00
5	Redlands Contracting, LLC		178.00		43,254.00
6	DOWNEY CONTRACTING, LLC		264.55		64,285.65
0180	509(D)0500	CLASS C CONCRETE	20.000	CY	
	Engineer's Estimate		**450.00**		**9,000.00**
1	Treas Construction Inc		550.00		11,000.00
2	K & R BUILDERS, INC.		468.00		9,360.00
3	Wyatt Contracting		1,200.00		24,000.00
4	SEWELL BROS., INC.		350.00		7,000.00
5	Redlands Contracting, LLC		345.00		6,900.00
6	DOWNEY CONTRACTING, LLC		643.50		12,870.00

Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 445 **Contract ID:** 220016

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0190	601(B)1220	TYPE I-A PLAIN RIPRAP	252.000 TON	
	Engineer's Estimate		**55.00**	**13,860.00**
1	Treas Construction Inc		63.40	15,976.80
2	K & R BUILDERS, INC.		125.00	31,500.00
3	Wyatt Contracting		106.00	26,712.00
4	SEWELL BROS., INC.		300.00	75,600.00
5	Redlands Contracting, LLC		110.00	27,720.00
6	DOWNEY CONTRACTING, LLC		88.41	22,279.32
0200	601(C)1300	TYPE I-A FILTER BLANKET	20.000 TON	
	Engineer's Estimate		**35.00**	**700.00**
1	Treas Construction Inc		51.09	1,021.80
2	K & R BUILDERS, INC.		75.00	1,500.00
3	Wyatt Contracting		45.00	900.00
4	SEWELL BROS., INC.		150.00	3,000.00
5	Redlands Contracting, LLC		106.00	2,120.00
6	DOWNEY CONTRACTING, LLC		109.68	2,193.60
0210	601(I)1700	FILTER FABRIC (RIPRAP)	299.000 SY	
	Engineer's Estimate		**3.00**	**897.00**
1	Treas Construction Inc		4.00	1,196.00
2	K & R BUILDERS, INC.		7.50	2,242.50
3	Wyatt Contracting		85.00	25,415.00
4	SEWELL BROS., INC.		17.00	5,083.00
5	Redlands Contracting, LLC		6.25	1,868.75
6	DOWNEY CONTRACTING, LLC		2.86	855.14
0220	602(B)2300	ARTICULATING CONCRETE BLOCK	2,404.000 SF	
	Engineer's Estimate		**30.00**	**72,120.00**
1	Treas Construction Inc		15.80	37,983.20
2	K & R BUILDERS, INC.		26.00	62,504.00
3	Wyatt Contracting		55.00	132,220.00
4	SEWELL BROS., INC.		45.00	108,180.00
5	Redlands Contracting, LLC		28.50	68,514.00
6	DOWNEY CONTRACTING, LLC		28.77	69,163.08
0230	611(G)0354	INLET (SMD-TYPE 2)	1.000 EA	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Treas Construction Inc		5,500.00	5,500.00
2	K & R BUILDERS, INC.		6,700.00	6,700.00
3	Wyatt Contracting		6,000.00	6,000.00
4	SEWELL BROS., INC.		6,000.00	6,000.00
5	Redlands Contracting, LLC		4,150.00	4,150.00
6	DOWNEY CONTRACTING, LLC		4,066.92	4,066.92
0240	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**16,000.00**	**16,000.00**
1	Treas Construction Inc		3,500.00	3,500.00
2	K & R BUILDERS, INC.		10,000.00	10,000.00
3	Wyatt Contracting		20,000.00	20,000.00
4	SEWELL BROS., INC.		15,000.00	15,000.00
5	Redlands Contracting, LLC		50,000.00	50,000.00
6	DOWNEY CONTRACTING, LLC		225,000.00	225,000.00

Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 445 **Contract ID:** 220016

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0250	619(B)6376	REMOVAL OF CONC.PAV.W/ASPH.OVERLAY	747.000	SY
	Engineer's Estimate		**10.00**	**7,470.00**
1	Treas Construction Inc		10.00	7,470.00
2	K & R BUILDERS, INC.		14.00	10,458.00
3	Wyatt Contracting		32.00	23,904.00
4	SEWELL BROS., INC.		12.00	8,964.00
5	Redlands Contracting, LLC		18.00	13,446.00
6	DOWNEY CONTRACTING, LLC		17.16	12,818.52
0260	619(B)6396	REMOVAL OF GUARDRAIL	392.000	LF
	Engineer's Estimate		**8.00**	**3,136.00**
1	Treas Construction Inc		3.00	1,176.00
2	K & R BUILDERS, INC.		6.20	2,430.40
3	Wyatt Contracting		22.25	8,722.00
4	SEWELL BROS., INC.		10.00	3,920.00
5	Redlands Contracting, LLC		14.50	5,684.00
6	DOWNEY CONTRACTING, LLC		28.60	11,211.20
0270	624(C)3410	FENCE-STYLE SWF (6 BARBED WIRE)	636.000	LF
	Engineer's Estimate		**8.00**	**5,088.00**
1	Treas Construction Inc		10.00	6,360.00
2	K & R BUILDERS, INC.		17.05	10,843.80
3	Wyatt Contracting		16.00	10,176.00
4	SEWELL BROS., INC.		14.50	9,222.00
5	Redlands Contracting, LLC		21.00	13,356.00
6	DOWNEY CONTRACTING, LLC		24.73	15,728.28

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A' NBI NO.01895**		
0280	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**75,000.00**	**75,000.00**
1	Treas Construction Inc		12,000.00	12,000.00
2	K & R BUILDERS, INC.		30,000.00	30,000.00
3	Wyatt Contracting		50,000.00	50,000.00
4	SEWELL BROS., INC.		70,000.00	70,000.00
5	Redlands Contracting, LLC		45,000.00	45,000.00
6	DOWNEY CONTRACTING, LLC		69,000.00	69,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**BRIDGE 'B' NBI NO.14065**		
0290	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED	525.000	CY
	Engineer's Estimate		**25.00**	**13,125.00**
1	Treas Construction Inc		30.00	15,750.00
2	K & R BUILDERS, INC.		12.00	6,300.00
3	Wyatt Contracting		30.00	15,750.00
4	SEWELL BROS., INC.		25.00	13,125.00
5	Redlands Contracting, LLC		45.00	23,625.00
6	DOWNEY CONTRACTING, LLC		20.00	10,500.00

Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 445 **Contract ID:** 220016

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**BRIDGE 'B' NBI NO.14065**		
0300	502 3100	TEMPORARY EARTH RETAINAGE	1.000	LSUM
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	Treas Construction Inc		10,000.00	10,000.00
2	K & R BUILDERS, INC.		25,000.00	25,000.00
3	Wyatt Contracting		100,000.00	100,000.00
4	SEWELL BROS., INC.		65,000.00	65,000.00
5	Redlands Contracting, LLC		30,000.00	30,000.00
6	DOWNEY CONTRACTING, LLC		20.00	20.00
0310	509(A)0210	CLASS AA CONCRETE	986.300	CY
	Engineer's Estimate		**700.00**	**690,410.00**
1	Treas Construction Inc		726.60	716,645.58
2	K & R BUILDERS, INC.		575.00	567,122.50
3	Wyatt Contracting		408.00	402,410.40
4	SEWELL BROS., INC.		650.00	641,095.00
5	Redlands Contracting, LLC		565.00	557,259.50
6	DOWNEY CONTRACTING, LLC		913.41	900,896.28
0320	511(A)2210	REINFORCING STEEL	110,960.000	LB
	Engineer's Estimate		**1.50**	**166,440.00**
1	Treas Construction Inc		1.38	153,124.80
2	K & R BUILDERS, INC.		1.38	153,124.80
3	Wyatt Contracting		1.45	160,892.00
4	SEWELL BROS., INC.		1.65	183,084.00
5	Redlands Contracting, LLC		1.20	133,152.00
6	DOWNEY CONTRACTING, LLC		1.60	177,536.00
0330	619(B)6304	REMOVAL OF BRIDGE ITEMS	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	Treas Construction Inc		25,000.00	25,000.00
2	K & R BUILDERS, INC.		10,000.00	10,000.00
3	Wyatt Contracting		10,000.00	10,000.00
4	SEWELL BROS., INC.		15,000.00	15,000.00
5	Redlands Contracting, LLC		35,000.00	35,000.00
6	DOWNEY CONTRACTING, LLC		15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC CONTROL**		
0340	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	240.000	EA
	Engineer's Estimate		**1.50**	**360.00**
1	Treas Construction Inc		1.00	240.00
2	K & R BUILDERS, INC.		1.10	264.00
3	Wyatt Contracting		1.00	240.00
4	SEWELL BROS., INC.		1.10	264.00
5	Redlands Contracting, LLC		1.50	360.00
6	DOWNEY CONTRACTING, LLC		1.43	343.20

Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 445 **Contract ID:** 220016

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC CONTROL**		
0350	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	576.000 SD	
	Engineer's Estimate		**1.00**	**576.00**
1	Treas Construction Inc		1.00	576.00
2	K & R BUILDERS, INC.		1.10	633.60
3	Wyatt Contracting		1.00	576.00
4	SEWELL BROS., INC.		2.10	1,209.60
5	Redlands Contracting, LLC		2.75	1,584.00
6	DOWNEY CONTRACTING, LLC		1.43	823.68
0360	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	864.000 SD	
	Engineer's Estimate		**1.50**	**1,296.00**
1	Treas Construction Inc		2.00	1,728.00
2	K & R BUILDERS, INC.		2.25	1,944.00
3	Wyatt Contracting		2.00	1,728.00
4	SEWELL BROS., INC.		2.60	2,246.40
5	Redlands Contracting, LLC		3.25	2,808.00
6	DOWNEY CONTRACTING, LLC		2.86	2,471.04
0370	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,440.000 SD	
	Engineer's Estimate		**2.00**	**2,880.00**
1	Treas Construction Inc		2.00	2,880.00
2	K & R BUILDERS, INC.		2.25	3,240.00
3	Wyatt Contracting		2.00	2,880.00
4	SEWELL BROS., INC.		2.10	3,024.00
5	Redlands Contracting, LLC		2.75	3,960.00
6	DOWNEY CONTRACTING, LLC		2.86	4,118.40
0380	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	576.000 SD	
	Engineer's Estimate		**2.00**	**1,152.00**
1	Treas Construction Inc		3.00	1,728.00
2	K & R BUILDERS, INC.		3.25	1,872.00
3	Wyatt Contracting		3.00	1,728.00
4	SEWELL BROS., INC.		2.60	1,497.60
5	Redlands Contracting, LLC		3.25	1,872.00
6	DOWNEY CONTRACTING, LLC		4.29	2,471.04
0390	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	322.000 SD	
	Engineer's Estimate		**20.00**	**6,440.00**
1	Treas Construction Inc		55.00	17,710.00
2	K & R BUILDERS, INC.		65.00	20,930.00
3	Wyatt Contracting		55.00	17,710.00
4	SEWELL BROS., INC.		52.00	16,744.00
5	Redlands Contracting, LLC		50.00	16,100.00
6	DOWNEY CONTRACTING, LLC		78.65	25,325.30

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**TRAFFIC SIGNING AND STRIPING**		

Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 445 **Contract ID:** 220016

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**TRAFFIC SIGNING AND STRIPING**			
0400	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	565.000 LF	
	Engineer's Estimate		**2.00**	**1,130.00**
1	Treas Construction Inc		3.00	1,695.00
2	K & R BUILDERS, INC.		3.25	1,836.25
3	Wyatt Contracting		3.00	1,695.00
4	SEWELL BROS., INC.		6.30	3,559.50
5	Redlands Contracting, LLC		7.50	4,237.50
6	DOWNEY CONTRACTING, LLC		4.29	2,423.85
0410	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	634.000 LF	
	Engineer's Estimate		**2.50**	**1,585.00**
1	Treas Construction Inc		4.50	2,853.00
2	K & R BUILDERS, INC.		5.00	3,170.00
3	Wyatt Contracting		4.50	2,853.00
4	SEWELL BROS., INC.		12.00	7,608.00
5	Redlands Contracting, LLC		12.50	7,925.00
6	DOWNEY CONTRACTING, LLC		6.44	4,082.96
0420	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	22.000 LF	
	Engineer's Estimate		**15.00**	**330.00**
1	Treas Construction Inc		18.00	396.00
2	K & R BUILDERS, INC.		20.00	440.00
3	Wyatt Contracting		18.00	396.00
4	SEWELL BROS., INC.		27.00	594.00
5	Redlands Contracting, LLC		32.00	704.00
6	DOWNEY CONTRACTING, LLC		25.74	566.28

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0006	**STAKING**			
0430	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	Treas Construction Inc		4,700.00	4,700.00
2	K & R BUILDERS, INC.		7,000.00	7,000.00
3	Wyatt Contracting		5,000.00	5,000.00
4	SEWELL BROS., INC.		5,200.00	5,200.00
5	Redlands Contracting, LLC		16,000.00	16,000.00
6	DOWNEY CONTRACTING, LLC		6,721.00	6,721.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0007	**CONSTRUCTION**			
0440	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	Treas Construction Inc		2,500.00	2,500.00
2	K & R BUILDERS, INC.		3,000.00	3,000.00
3	Wyatt Contracting		10,000.00	10,000.00
4	SEWELL BROS., INC.		4,000.00	4,000.00
5	Redlands Contracting, LLC		8,000.00	8,000.00
6	DOWNEY CONTRACTING, LLC		715.00	715.00

Letting Date: May 19, 2022, 10:30 A.M.

Call Order: 445 **Contract ID:** 220016

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0007**	**CONSTRUCTION**		
0450	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**100,000.00**	**100,000.00**
1	Treas Construction Inc		94,096.96	94,096.96
2	K & R BUILDERS, INC.		90,000.00	90,000.00
3	Wyatt Contracting		95,000.00	95,000.00
4	SEWELL BROS., INC.		135,000.00	135,000.00
5	Redlands Contracting, LLC		120,000.00	120,000.00
6	DOWNEY CONTRACTING, LLC		145,000.00	145,000.00