**Letting Date:** March 17, 2022, 10:30 A.M.
**Call Order:** 760 **Contract ID:** 220018
**J/P No.:** 29876(04) **Project No.:** CIRB-224D(015)RB **Contract Time:**
**County:** GARFIELD
**Description:** BRIDGE AND APPROACHES
COUNTY ROAD (EW-46): OVER TURKEY CREEK,
1.3 MILES EAST OF THE SH-132 JUNCTION NEAR DRUMMOND.
PROJECT LENGTH = 0.246 MILE

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 964,604.10 | | |
| 1 | H & H BRIDGE COMPANY | 1,046,448.80 | 108.48 | 100.00 |
| 2 | Cowboy Contracting, Inc. | 1,063,572.50 | 110.26 | 101.64 |
| 3 | K & R BUILDERS, INC. | 1,129,929.14 | 117.14 | 107.98 |
| 4 | SEWELL BROS., INC. | 1,161,643.50 | 120.43 | 111.01 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 1,195,515.75 | 123.94 | 114.25 |
| 6 | Central Bridge Company | 1,199,991.40 | 124.40 | 114.67 |
| 7 | RRY SERVICES LLC | 1,211,754.90 | 125.62 | 115.80 |
| 8 | BRIDGECO CONTRACTORS, INC. | 1,259,177.86 | 130.54 | 120.33 |
| 9 | Frontier Bridge, Inc. | 1,342,486.02 | 139.17 | 128.29 |
| 10 | OBC, INC. | 1,391,147.49 | 144.22 | 132.94 |

**Letting Date:** March 17, 2022, 10:30 A.M.
**Call Order:** 760 **Contract ID:** 220018

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | |
| 0010 | 201(A)1200 | CLEARING AND GRUBBING | 1.000 LSUM |
| | **Engineer's Estimate** | **8,000.00** | **8,000.00** |
| 1 | H & H BRIDGE COMPANY | 5,500.00 | 5,500.00 |
| 2 | Cowboy Contracting, Inc. | 5,000.00 | 5,000.00 |
| 3 | K & R BUILDERS, INC. | 9,000.00 | 9,000.00 |
| 4 | SEWELL BROS., INC. | 11,000.00 | 11,000.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 18,938.93 | 18,938.93 |
| 6 | Central Bridge Company | 10,000.00 | 10,000.00 |
| 7 | RRY SERVICES LLC | 35,000.00 | 35,000.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | 35,750.00 | 35,750.00 |
| 9 | Frontier Bridge, Inc. | 7,856.50 | 7,856.50 |
| 10 | OBC, INC. | 10,000.00 | 10,000.00 |
| 0020 | 202(A)2200 | UNCLASSIFIED EXCAVATION | 4,714.000 CY |
| | **Engineer's Estimate** | **7.50** | **35,355.00** |
| 1 | H & H BRIDGE COMPANY | 8.00 | 37,712.00 |
| 2 | Cowboy Contracting, Inc. | 10.00 | 47,140.00 |
| 3 | K & R BUILDERS, INC. | 8.90 | 41,954.60 |
| 4 | SEWELL BROS., INC. | 9.00 | 42,426.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 7.30 | 34,412.20 |
| 6 | Central Bridge Company | 12.50 | 58,925.00 |
| 7 | RRY SERVICES LLC | 8.50 | 40,069.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | 7.10 | 33,469.40 |
| 9 | Frontier Bridge, Inc. | 12.66 | 59,679.24 |
| 10 | OBC, INC. | 8.00 | 37,712.00 |
| 0030 | 202(D)2500 | UNCLASSIFIED BORROW | 400.000 CY |
| | **Engineer's Estimate** | **11.00** | **4,400.00** |
| 1 | H & H BRIDGE COMPANY | 45.00 | 18,000.00 |
| 2 | Cowboy Contracting, Inc. | 10.00 | 4,000.00 |
| 3 | K & R BUILDERS, INC. | 1.75 | 700.00 |
| 4 | SEWELL BROS., INC. | 9.00 | 3,600.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 10.28 | 4,112.00 |
| 6 | Central Bridge Company | 11.00 | 4,400.00 |
| 7 | RRY SERVICES LLC | 10.00 | 4,000.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | 10.00 | 4,000.00 |
| 9 | Frontier Bridge, Inc. | 17.40 | 6,960.00 |
| 10 | OBC, INC. | 14.00 | 5,600.00 |
| 0040 | 205(A)6200 | TYPE A-SALVAGED TOPSOIL | 1.000 LSUM |
| | **Engineer's Estimate** | **8,000.00** | **8,000.00** |
| 1 | H & H BRIDGE COMPANY | 3,500.00 | 3,500.00 |
| 2 | Cowboy Contracting, Inc. | 5,000.00 | 5,000.00 |
| 3 | K & R BUILDERS, INC. | 8,200.00 | 8,200.00 |
| 4 | SEWELL BROS., INC. | 10,000.00 | 10,000.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 10,068.37 | 10,068.37 |
| 6 | Central Bridge Company | 8,000.00 | 8,000.00 |
| 7 | RRY SERVICES LLC | 7,000.00 | 7,000.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | 6,500.00 | 6,500.00 |
| 9 | Frontier Bridge, Inc. | 9,897.50 | 9,897.50 |
| 10 | OBC, INC. | 8,000.00 | 8,000.00 |

**Letting Date:** March 17, 2022, 10:30 A.M.
**Call Order:** 760 **Contract ID:** 220018

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | | |
| 0050 | 221(B)2300 | TEMPORARY SILT FENCE | 1,020.000 | LF | |
| | **Engineer's Estimate** | | **3.00** | | **3,060.00** |
| 1 | H & H BRIDGE COMPANY | | 3.75 | | 3,825.00 |
| 2 | Cowboy Contracting, Inc. | | 3.00 | | 3,060.00 |
| 3 | K & R BUILDERS, INC. | | 3.25 | | 3,315.00 |
| 4 | SEWELL BROS., INC. | | 4.15 | | 4,233.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 4.06 | | 4,141.20 |
| 6 | Central Bridge Company | | 3.50 | | 3,570.00 |
| 7 | RRY SERVICES LLC | | 4.00 | | 4,080.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 4.00 | | 4,080.00 |
| 9 | Frontier Bridge, Inc. | | 3.90 | | 3,978.00 |
| 10 | OBC, INC. | | 3.99 | | 4,069.80 |
| 0060 | 221(E)2600 | TEMPORARY SILT DIKE | 336.000 | LF | |
| | **Engineer's Estimate** | | **10.00** | | **3,360.00** |
| 1 | H & H BRIDGE COMPANY | | 18.50 | | 6,216.00 |
| 2 | Cowboy Contracting, Inc. | | 10.00 | | 3,360.00 |
| 3 | K & R BUILDERS, INC. | | 16.00 | | 5,376.00 |
| 4 | SEWELL BROS., INC. | | 21.00 | | 7,056.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 20.01 | | 6,723.36 |
| 6 | Central Bridge Company | | 15.00 | | 5,040.00 |
| 7 | RRY SERVICES LLC | | 18.50 | | 6,216.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 19.45 | | 6,535.20 |
| 9 | Frontier Bridge, Inc. | | 19.24 | | 6,464.64 |
| 10 | OBC, INC. | | 19.70 | | 6,619.20 |
| 0070 | 230(A)7200 | SOLID SLAB SODDING | 6,428.000 | SY | |
| | **Engineer's Estimate** | | **3.95** | | **25,390.60** |
| 1 | H & H BRIDGE COMPANY | | 2.95 | | 18,962.60 |
| 2 | Cowboy Contracting, Inc. | | 4.00 | | 25,712.00 |
| 3 | K & R BUILDERS, INC. | | 3.30 | | 21,212.40 |
| 4 | SEWELL BROS., INC. | | 3.50 | | 22,498.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 3.19 | | 20,505.32 |
| 6 | Central Bridge Company | | 4.50 | | 28,926.00 |
| 7 | RRY SERVICES LLC | | 3.05 | | 19,605.40 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 3.25 | | 20,891.00 |
| 9 | Frontier Bridge, Inc. | | 3.07 | | 19,733.96 |
| 10 | OBC, INC. | | 3.14 | | 20,183.92 |
| 0080 | 233(A)0200 | VEGETATIVE MULCHING | 1.330 | AC | |
| | **Engineer's Estimate** | | **1,000.00** | | **1,330.00** |
| 1 | H & H BRIDGE COMPANY | | 100.00 | | 133.00 |
| 2 | Cowboy Contracting, Inc. | | 700.00 | | 931.00 |
| 3 | K & R BUILDERS, INC. | | 1,500.00 | | 1,995.00 |
| 4 | SEWELL BROS., INC. | | 2,500.00 | | 3,325.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 2,650.35 | | 3,524.97 |
| 6 | Central Bridge Company | | 4,000.00 | | 5,320.00 |
| 7 | RRY SERVICES LLC | | 2,450.00 | | 3,258.50 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 2,775.00 | | 3,690.75 |
| 9 | Frontier Bridge, Inc. | | 2,548.00 | | 3,388.84 |
| 10 | OBC, INC. | | 2,609.25 | | 3,470.30 |

**Letting Date:** March 17, 2022, 10:30 A.M.
**Call Order:** 760 **Contract ID:** 220018

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0090 | 402(E)2600 | TRAFFIC BOUND SURFACE COURSE TYPE E | 904.000 TON | |
| | **Engineer's Estimate** | | **50.00** | **45,200.00** |
| 1 | H & H BRIDGE COMPANY | | 54.00 | 48,816.00 |
| 2 | Cowboy Contracting, Inc. | | 48.00 | 43,392.00 |
| 3 | K & R BUILDERS, INC. | | 56.92 | 51,455.68 |
| 4 | SEWELL BROS., INC. | | 55.00 | 49,720.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 50.93 | 46,040.72 |
| 6 | Central Bridge Company | | 50.00 | 45,200.00 |
| 7 | RRY SERVICES LLC | | 70.00 | 63,280.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 54.20 | 48,996.80 |
| 9 | Frontier Bridge, Inc. | | 60.29 | 54,502.16 |
| 10 | OBC, INC. | | 44.89 | 40,580.56 |
| 0100 | 509(D)0500 | CLASS C CONCRETE | 10.000 CY | |
| | **Engineer's Estimate** | | **325.00** | **3,250.00** |
| 1 | H & H BRIDGE COMPANY | | 150.00 | 1,500.00 |
| 2 | Cowboy Contracting, Inc. | | 275.00 | 2,750.00 |
| 3 | K & R BUILDERS, INC. | | 410.00 | 4,100.00 |
| 4 | SEWELL BROS., INC. | | 350.00 | 3,500.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 300.00 | 3,000.00 |
| 6 | Central Bridge Company | | 300.00 | 3,000.00 |
| 7 | RRY SERVICES LLC | | 320.00 | 3,200.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 325.00 | 3,250.00 |
| 9 | Frontier Bridge, Inc. | | 972.23 | 9,722.30 |
| 10 | OBC, INC. | | 346.13 | 3,461.30 |
| 0110 | 601(B)1220 | TYPE I-A PLAIN RIPRAP | 150.000 TON | |
| | **Engineer's Estimate** | | **55.00** | **8,250.00** |
| 1 | H & H BRIDGE COMPANY | | 63.10 | 9,465.00 |
| 2 | Cowboy Contracting, Inc. | | 60.00 | 9,000.00 |
| 3 | K & R BUILDERS, INC. | | 80.62 | 12,093.00 |
| 4 | SEWELL BROS., INC. | | 65.00 | 9,750.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 74.03 | 11,104.50 |
| 6 | Central Bridge Company | | 75.00 | 11,250.00 |
| 7 | RRY SERVICES LLC | | 78.00 | 11,700.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 73.50 | 11,025.00 |
| 9 | Frontier Bridge, Inc. | | 83.75 | 12,562.50 |
| 10 | OBC, INC. | | 70.00 | 10,500.00 |
| 0120 | 601(C)1300 | TYPE I-A FILTER BLANKET | 50.000 TON | |
| | **Engineer's Estimate** | | **48.00** | **2,400.00** |
| 1 | H & H BRIDGE COMPANY | | 54.50 | 2,725.00 |
| 2 | Cowboy Contracting, Inc. | | 49.50 | 2,475.00 |
| 3 | K & R BUILDERS, INC. | | 64.20 | 3,210.00 |
| 4 | SEWELL BROS., INC. | | 55.00 | 2,750.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 75.25 | 3,762.50 |
| 6 | Central Bridge Company | | 50.00 | 2,500.00 |
| 7 | RRY SERVICES LLC | | 65.00 | 3,250.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 70.00 | 3,500.00 |
| 9 | Frontier Bridge, Inc. | | 84.04 | 4,202.00 |
| 10 | OBC, INC. | | 68.00 | 3,400.00 |

**Letting Date:** March 17, 2022, 10:30 A.M.
**Call Order:** 760 **Contract ID:** 220018

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0130 | 613(EE)5968 | (SP) 18" CORRUGATED POLYPROPYLENE PIPE | 106.000 LF | |
| | **Engineer's Estimate** | | **42.50** | **4,505.00** |
| 1 | H & H BRIDGE COMPANY | | 50.00 | 5,300.00 |
| 2 | Cowboy Contracting, Inc. | | 65.00 | 6,890.00 |
| 3 | K & R BUILDERS, INC. | | 80.00 | 8,480.00 |
| 4 | SEWELL BROS., INC. | | 68.00 | 7,208.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 59.30 | 6,285.80 |
| 6 | Central Bridge Company | | 50.00 | 5,300.00 |
| 7 | RRY SERVICES LLC | | 108.00 | 11,448.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 71.00 | 7,526.00 |
| 9 | Frontier Bridge, Inc. | | 66.27 | 7,024.62 |
| 10 | OBC, INC. | | 69.82 | 7,400.92 |
| 0140 | 613(M)6900 | TYPE A3 CULVERT END TREATMENT | 4.000 EA | |
| | **Engineer's Estimate** | | **1,250.00** | **5,000.00** |
| 1 | H & H BRIDGE COMPANY | | 2,000.00 | 8,000.00 |
| 2 | Cowboy Contracting, Inc. | | 950.00 | 3,800.00 |
| 3 | K & R BUILDERS, INC. | | 1,000.00 | 4,000.00 |
| 4 | SEWELL BROS., INC. | | 1,600.00 | 6,400.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 1,609.60 | 6,438.40 |
| 6 | Central Bridge Company | | 1,500.00 | 6,000.00 |
| 7 | RRY SERVICES LLC | | 1,600.00 | 6,400.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 3,200.00 | 12,800.00 |
| 9 | Frontier Bridge, Inc. | | 2,837.97 | 11,351.88 |
| 10 | OBC, INC. | | 1,331.25 | 5,325.00 |
| 0150 | 619(A)6200 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000 LSUM | |
| | **Engineer's Estimate** | | **2,500.00** | **2,500.00** |
| 1 | H & H BRIDGE COMPANY | | 12,000.00 | 12,000.00 |
| 2 | Cowboy Contracting, Inc. | | 4,500.00 | 4,500.00 |
| 3 | K & R BUILDERS, INC. | | 5,000.00 | 5,000.00 |
| 4 | SEWELL BROS., INC. | | 5,000.00 | 5,000.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 18,398.04 | 18,398.04 |
| 6 | Central Bridge Company | | 3,000.00 | 3,000.00 |
| 7 | RRY SERVICES LLC | | 2,000.00 | 2,000.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 4,000.00 | 4,000.00 |
| 9 | Frontier Bridge, Inc. | | 5,918.00 | 5,918.00 |
| 10 | OBC, INC. | | 10,000.00 | 10,000.00 |
| 0160 | 624(A)3200 | FENCE-STYLE WWF | 1,244.000 LF | |
| | **Engineer's Estimate** | | **9.25** | **11,507.00** |
| 1 | H & H BRIDGE COMPANY | | 18.75 | 23,325.00 |
| 2 | Cowboy Contracting, Inc. | | 11.00 | 13,684.00 |
| 3 | K & R BUILDERS, INC. | | 16.50 | 20,526.00 |
| 4 | SEWELL BROS., INC. | | 18.00 | 22,392.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 10.71 | 13,323.24 |
| 6 | Central Bridge Company | | 8.00 | 9,952.00 |
| 7 | RRY SERVICES LLC | | 9.90 | 12,315.60 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 11.00 | 13,684.00 |
| 9 | Frontier Bridge, Inc. | | 8.84 | 10,996.96 |
| 10 | OBC, INC. | | 7.08 | 8,807.52 |

**Letting Date:** March 17, 2022, 10:30 A.M.
**Call Order:** 760 **Contract ID:** 220018

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0170 | 629(D)7500 | REMOVE AND RESET MAILBOX | 1.000 | EA |
| | **Engineer's Estimate** | | **225.00** | **225.00** |
| 1 | H & H BRIDGE COMPANY | | 300.00 | 300.00 |
| 2 | Cowboy Contracting, Inc. | | 200.00 | 200.00 |
| 3 | K & R BUILDERS, INC. | | 300.00 | 300.00 |
| 4 | SEWELL BROS., INC. | | 350.00 | 350.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 265.33 | 265.33 |
| 6 | Central Bridge Company | | 500.00 | 500.00 |
| 7 | RRY SERVICES LLC | | 300.00 | 300.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 250.00 | 250.00 |
| 9 | Frontier Bridge, Inc. | | 312.00 | 312.00 |
| 10 | OBC, INC. | | 559.13 | 559.13 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE 'A' - NBI NO.32818** | | | |
| 0180 | 501(B)1300 | SUBSTRUCTURE EXCAVATION COMMON | 190.000 | CY |
| | **Engineer's Estimate** | | **12.00** | **2,280.00** |
| 1 | H & H BRIDGE COMPANY | | 10.00 | 1,900.00 |
| 2 | Cowboy Contracting, Inc. | | 25.00 | 4,750.00 |
| 3 | K & R BUILDERS, INC. | | 15.00 | 2,850.00 |
| 4 | SEWELL BROS., INC. | | 20.00 | 3,800.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 20.54 | 3,902.60 |
| 6 | Central Bridge Company | | 22.50 | 4,275.00 |
| 7 | RRY SERVICES LLC | | 18.00 | 3,420.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 15.00 | 2,850.00 |
| 9 | Frontier Bridge, Inc. | | 20.95 | 3,980.50 |
| 10 | OBC, INC. | | 42.96 | 8,162.40 |
| 0190 | 501(F)1700 | GRANULAR BACKFILL | 76.000 | CY |
| | **Engineer's Estimate** | | **75.00** | **5,700.00** |
| 1 | H & H BRIDGE COMPANY | | 130.00 | 9,880.00 |
| 2 | Cowboy Contracting, Inc. | | 75.00 | 5,700.00 |
| 3 | K & R BUILDERS, INC. | | 90.00 | 6,840.00 |
| 4 | SEWELL BROS., INC. | | 85.00 | 6,460.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 176.10 | 13,383.60 |
| 6 | Central Bridge Company | | 75.00 | 5,700.00 |
| 7 | RRY SERVICES LLC | | 108.00 | 8,208.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 108.40 | 8,238.40 |
| 9 | Frontier Bridge, Inc. | | 93.69 | 7,120.44 |
| 10 | OBC, INC. | | 187.58 | 14,256.08 |
| 0200 | 503(A)4220 | PRESTRESSED CONCRETE BEAMS (TYPE II) | 507.000 | LF |
| | **Engineer's Estimate** | | **215.00** | **109,005.00** |
| 1 | H & H BRIDGE COMPANY | | 235.00 | 119,145.00 |
| 2 | Cowboy Contracting, Inc. | | 275.00 | 139,425.00 |
| 3 | K & R BUILDERS, INC. | | 263.00 | 133,341.00 |
| 4 | SEWELL BROS., INC. | | 275.00 | 139,425.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 279.10 | 141,503.70 |
| 6 | Central Bridge Company | | 250.00 | 126,750.00 |
| 7 | RRY SERVICES LLC | | 280.00 | 141,960.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 341.09 | 172,932.63 |
| 9 | Frontier Bridge, Inc. | | 315.45 | 159,933.15 |
| 10 | OBC, INC. | | 275.00 | 139,425.00 |

**Letting Date:** March 17, 2022, 10:30 A.M.
**Call Order:** 760 **Contract ID:** 220018

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002** | **BRIDGE 'A' - NBI NO.32818** | | | | |
| 0210 | 504(D)5410 | CONCRETE RAIL (TR3) | 408.200 | LF | |
| | **Engineer's Estimate** | | **80.00** | | **32,656.00** |
| 1 | H & H BRIDGE COMPANY | | 50.00 | | 20,410.00 |
| 2 | Cowboy Contracting, Inc. | | 77.50 | | 31,635.50 |
| 3 | K & R BUILDERS, INC. | | 83.00 | | 33,880.60 |
| 4 | SEWELL BROS., INC. | | 100.00 | | 40,820.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 85.91 | | 35,068.46 |
| 6 | Central Bridge Company | | 80.00 | | 32,656.00 |
| 7 | RRY SERVICES LLC | | 95.00 | | 38,779.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 86.00 | | 35,105.20 |
| 9 | Frontier Bridge, Inc. | | 80.67 | | 32,929.49 |
| 10 | OBC, INC. | | 110.00 | | 44,902.00 |
| 0220 | 506(A)7200 | STRUCTURAL STEEL | 1,220.000 | LB | |
| | **Engineer's Estimate** | | **3.75** | | **4,575.00** |
| 1 | H & H BRIDGE COMPANY | | 3.00 | | 3,660.00 |
| 2 | Cowboy Contracting, Inc. | | 5.50 | | 6,710.00 |
| 3 | K & R BUILDERS, INC. | | 4.50 | | 5,490.00 |
| 4 | SEWELL BROS., INC. | | 4.50 | | 5,490.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 6.09 | | 7,429.80 |
| 6 | Central Bridge Company | | 3.75 | | 4,575.00 |
| 7 | RRY SERVICES LLC | | 4.75 | | 5,795.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 6.00 | | 7,320.00 |
| 9 | Frontier Bridge, Inc. | | 11.32 | | 13,810.40 |
| 10 | OBC, INC. | | 4.10 | | 5,002.00 |
| 0230 | 507(A)8210 | WEATHERING STEEL FIXED BEARING ASSEMBLY | 9.000 | EA | |
| | **Engineer's Estimate** | | **1,250.00** | | **11,250.00** |
| 1 | H & H BRIDGE COMPANY | | 1,500.00 | | 13,500.00 |
| 2 | Cowboy Contracting, Inc. | | 950.00 | | 8,550.00 |
| 3 | K & R BUILDERS, INC. | | 1,185.00 | | 10,665.00 |
| 4 | SEWELL BROS., INC. | | 1,000.00 | | 9,000.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 1,356.33 | | 12,206.97 |
| 6 | Central Bridge Company | | 1,250.00 | | 11,250.00 |
| 7 | RRY SERVICES LLC | | 1,325.00 | | 11,925.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 1,094.30 | | 9,848.70 |
| 9 | Frontier Bridge, Inc. | | 935.33 | | 8,417.97 |
| 10 | OBC, INC. | | 1,600.00 | | 14,400.00 |
| 0240 | 507(B)8310 | WEATHERING STL EXP. BEARING ASSEMBLY | 9.000 | EA | |
| | **Engineer's Estimate** | | **1,250.00** | | **11,250.00** |
| 1 | H & H BRIDGE COMPANY | | 1,500.00 | | 13,500.00 |
| 2 | Cowboy Contracting, Inc. | | 950.00 | | 8,550.00 |
| 3 | K & R BUILDERS, INC. | | 1,185.00 | | 10,665.00 |
| 4 | SEWELL BROS., INC. | | 1,000.00 | | 9,000.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 1,356.33 | | 12,206.97 |
| 6 | Central Bridge Company | | 1,250.00 | | 11,250.00 |
| 7 | RRY SERVICES LLC | | 1,325.00 | | 11,925.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 1,094.30 | | 9,848.70 |
| 9 | Frontier Bridge, Inc. | | 935.33 | | 8,417.97 |
| 10 | OBC, INC. | | 1,600.00 | | 14,400.00 |

**Letting Date:** March 17, 2022, 10:30 A.M.
**Call Order:** 760 **Contract ID:** 220018

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE 'A' - NBI NO.32818** | | | |
| 0250 | 509(A)0210 | CLASS AA CONCRETE | 134.400 | CY |
| | **Engineer's Estimate** | | **610.00** | **81,984.00** |
| 1 | H & H BRIDGE COMPANY | | 500.00 | 67,200.00 |
| 2 | Cowboy Contracting, Inc. | | 615.00 | 82,656.00 |
| 3 | K & R BUILDERS, INC. | | 705.00 | 94,752.00 |
| 4 | SEWELL BROS., INC. | | 650.00 | 87,360.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 648.32 | 87,134.21 |
| 6 | Central Bridge Company | | 800.00 | 107,520.00 |
| 7 | RRY SERVICES LLC | | 725.00 | 97,440.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 800.00 | 107,520.00 |
| 9 | Frontier Bridge, Inc. | | 1,381.89 | 185,726.02 |
| 10 | OBC, INC. | | 985.00 | 132,384.00 |
| 0260 | 509(B)0320 | CLASS A CONCRETE | 149.200 | CY |
| | **Engineer's Estimate** | | **700.00** | **104,440.00** |
| 1 | H & H BRIDGE COMPANY | | 500.00 | 74,600.00 |
| 2 | Cowboy Contracting, Inc. | | 615.00 | 91,758.00 |
| 3 | K & R BUILDERS, INC. | | 730.00 | 108,916.00 |
| 4 | SEWELL BROS., INC. | | 650.00 | 96,980.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 782.91 | 116,810.17 |
| 6 | Central Bridge Company | | 850.00 | 126,820.00 |
| 7 | RRY SERVICES LLC | | 725.00 | 108,170.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 790.00 | 117,868.00 |
| 9 | Frontier Bridge, Inc. | | 821.26 | 122,531.99 |
| 10 | OBC, INC. | | 1,100.00 | 164,120.00 |
| 0270 | 511(A)2210 | REINFORCING STEEL | 65,670.000 | LB |
| | **Engineer's Estimate** | | **1.25** | **82,087.50** |
| 1 | H & H BRIDGE COMPANY | | 1.80 | 118,206.00 |
| 2 | Cowboy Contracting, Inc. | | 1.25 | 82,087.50 |
| 3 | K & R BUILDERS, INC. | | 1.40 | 91,938.00 |
| 4 | SEWELL BROS., INC. | | 1.75 | 114,922.50 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 1.56 | 102,445.20 |
| 6 | Central Bridge Company | | 1.50 | 98,505.00 |
| 7 | RRY SERVICES LLC | | 1.42 | 93,251.40 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 1.34 | 87,997.80 |
| 9 | Frontier Bridge, Inc. | | 1.63 | 107,042.10 |
| 10 | OBC, INC. | | 1.31 | 86,027.70 |
| 0280 | 514(A)5210 | PILES, FURNISHED (HP 10X42) | 196.000 | LF |
| | **Engineer's Estimate** | | **40.00** | **7,840.00** |
| 1 | H & H BRIDGE COMPANY | | 55.00 | 10,780.00 |
| 2 | Cowboy Contracting, Inc. | | 45.00 | 8,820.00 |
| 3 | K & R BUILDERS, INC. | | 52.50 | 10,290.00 |
| 4 | SEWELL BROS., INC. | | 45.00 | 8,820.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 53.03 | 10,393.88 |
| 6 | Central Bridge Company | | 55.00 | 10,780.00 |
| 7 | RRY SERVICES LLC | | 65.00 | 12,740.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 47.25 | 9,261.00 |
| 9 | Frontier Bridge, Inc. | | 53.46 | 10,478.16 |
| 10 | OBC, INC. | | 47.00 | 9,212.00 |

**Letting Date:** March 17, 2022, 10:30 A.M.
**Call Order:** 760 **Contract ID:** 220018

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE 'A' - NBI NO.32818** | | | |
| 0290 | 514(A)5220 | PILES, FURNISHED (HP 12X53) | 460.000 LF | |
| | **Engineer's Estimate** | | **50.00** | **23,000.00** |
| 1 | H & H BRIDGE COMPANY | | 55.00 | 25,300.00 |
| 2 | Cowboy Contracting, Inc. | | 50.00 | 23,000.00 |
| 3 | K & R BUILDERS, INC. | | 58.80 | 27,048.00 |
| 4 | SEWELL BROS., INC. | | 55.00 | 25,300.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 65.55 | 30,153.00 |
| 6 | Central Bridge Company | | 65.00 | 29,900.00 |
| 7 | RRY SERVICES LLC | | 75.00 | 34,500.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 54.20 | 24,932.00 |
| 9 | Frontier Bridge, Inc. | | 59.81 | 27,512.60 |
| 10 | OBC, INC. | | 57.00 | 26,220.00 |
| 0300 | 514(B)5310 | PILES, DRIVEN (HP 10X42) | 196.000 LF | |
| | **Engineer's Estimate** | | **16.00** | **3,136.00** |
| 1 | H & H BRIDGE COMPANY | | 5.00 | 980.00 |
| 2 | Cowboy Contracting, Inc. | | 20.00 | 3,920.00 |
| 3 | K & R BUILDERS, INC. | | 22.50 | 4,410.00 |
| 4 | SEWELL BROS., INC. | | 25.00 | 4,900.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 22.46 | 4,402.16 |
| 6 | Central Bridge Company | | 16.00 | 3,136.00 |
| 7 | RRY SERVICES LLC | | 10.00 | 1,960.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 16.00 | 3,136.00 |
| 9 | Frontier Bridge, Inc. | | 25.38 | 4,974.48 |
| 10 | OBC, INC. | | 27.00 | 5,292.00 |
| 0310 | 514(B)5320 | PILES, DRIVEN (HP 12X53) | 460.000 LF | |
| | **Engineer's Estimate** | | **18.00** | **8,280.00** |
| 1 | H & H BRIDGE COMPANY | | 5.00 | 2,300.00 |
| 2 | Cowboy Contracting, Inc. | | 18.00 | 8,280.00 |
| 3 | K & R BUILDERS, INC. | | 25.20 | 11,592.00 |
| 4 | SEWELL BROS., INC. | | 30.00 | 13,800.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 19.14 | 8,804.40 |
| 6 | Central Bridge Company | | 18.00 | 8,280.00 |
| 7 | RRY SERVICES LLC | | 10.00 | 4,600.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 18.00 | 8,280.00 |
| 9 | Frontier Bridge, Inc. | | 21.63 | 9,949.80 |
| 10 | OBC, INC. | | 27.00 | 12,420.00 |
| 0320 | 514(L)6300 | PILE SPLICE, H-PILE (NON-BIDDABLE) | 1.000 EA | |
| | **Engineer's Estimate** | | **400.00** | **400.00** |
| 1 | H & H BRIDGE COMPANY | | 400.00 | 400.00 |
| 2 | Cowboy Contracting, Inc. | | 400.00 | 400.00 |
| 3 | K & R BUILDERS, INC. | | 400.00 | 400.00 |
| 4 | SEWELL BROS., INC. | | 400.00 | 400.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 400.00 | 400.00 |
| 6 | Central Bridge Company | | 400.00 | 400.00 |
| 7 | RRY SERVICES LLC | | 400.00 | 400.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 400.00 | 400.00 |
| 9 | Frontier Bridge, Inc. | | 400.00 | 400.00 |
| 10 | OBC, INC. | | 400.00 | 400.00 |

**Letting Date:** March 17, 2022, 10:30 A.M.
**Call Order:** 760 **Contract ID:** 220018

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE 'A' - NBI NO.32818** | |
| 0330 | 516(A)8240 | DRILLED SHAFTS 60" DIAMETER | 150.000 LF |
| | **Engineer's Estimate** | **850.00** | **127,500.00** |
| 1 | H & H BRIDGE COMPANY | 900.00 | 135,000.00 |
| 2 | Cowboy Contracting, Inc. | 1,025.00 | 153,750.00 |
| 3 | K & R BUILDERS, INC. | 900.00 | 135,000.00 |
| 4 | SEWELL BROS., INC. | 1,150.00 | 172,500.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 1,015.06 | 152,259.00 |
| 6 | Central Bridge Company | 1,150.00 | 172,500.00 |
| 7 | RRY SERVICES LLC | 900.00 | 135,000.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | 1,161.00 | 174,150.00 |
| 9 | Frontier Bridge, Inc. | 952.78 | 142,917.00 |
| 10 | OBC, INC. | 850.00 | 127,500.00 |
| 0340 | 518(B)0300 | SEALED EXPANSION JOINTS | 66.120 LF |
| | **Engineer's Estimate** | **350.00** | **23,142.00** |
| 1 | H & H BRIDGE COMPANY | 10.00 | 661.20 |
| 2 | Cowboy Contracting, Inc. | 375.00 | 24,795.00 |
| 3 | K & R BUILDERS, INC. | 355.00 | 23,472.60 |
| 4 | SEWELL BROS., INC. | 375.00 | 24,795.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 343.97 | 22,743.30 |
| 6 | Central Bridge Company | 350.00 | 23,142.00 |
| 7 | RRY SERVICES LLC | 400.00 | 26,448.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | 355.70 | 23,518.88 |
| 9 | Frontier Bridge, Inc. | 291.23 | 19,256.13 |
| 10 | OBC, INC. | 274.01 | 18,117.54 |
| 0350 | 601(B)1230 | TYPE I-A PLAIN RIPRAP | 918.000 TON |
| | **Engineer's Estimate** | **46.00** | **42,228.00** |
| 1 | H & H BRIDGE COMPANY | 65.00 | 59,670.00 |
| 2 | Cowboy Contracting, Inc. | 60.00 | 55,080.00 |
| 3 | K & R BUILDERS, INC. | 77.62 | 71,255.16 |
| 4 | SEWELL BROS., INC. | 65.00 | 59,670.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 63.01 | 57,843.18 |
| 6 | Central Bridge Company | 70.00 | 64,260.00 |
| 7 | RRY SERVICES LLC | 78.00 | 71,604.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | 73.00 | 67,014.00 |
| 9 | Frontier Bridge, Inc. | 78.88 | 72,411.84 |
| 10 | OBC, INC. | 70.00 | 64,260.00 |
| 0360 | 601(C)1310 | TYPE I-A FILTER BLANKET | 307.000 TON |
| | **Engineer's Estimate** | **38.00** | **11,666.00** |
| 1 | H & H BRIDGE COMPANY | 55.00 | 16,885.00 |
| 2 | Cowboy Contracting, Inc. | 49.50 | 15,196.50 |
| 3 | K & R BUILDERS, INC. | 60.70 | 18,634.90 |
| 4 | SEWELL BROS., INC. | 55.00 | 16,885.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 53.38 | 16,387.66 |
| 6 | Central Bridge Company | 55.00 | 16,885.00 |
| 7 | RRY SERVICES LLC | 65.00 | 19,955.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | 70.00 | 21,490.00 |
| 9 | Frontier Bridge, Inc. | 76.65 | 23,531.55 |
| 10 | OBC, INC. | 63.00 | 19,341.00 |

**Letting Date:** March 17, 2022, 10:30 A.M.
**Call Order:** 760 **Contract ID:** 220018

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE 'A' - NBI NO.32818** | |
| 0370 | 613(H)6205 | 6" PERFORATED PIPE UNDERDRAIN ROUND | 60.000 LF |
| | **Engineer's Estimate** | **35.00** | **2,100.00** |
| 1 | H & H BRIDGE COMPANY | 75.00 | 4,500.00 |
| 2 | Cowboy Contracting, Inc. | 30.00 | 1,800.00 |
| 3 | K & R BUILDERS, INC. | 37.00 | 2,220.00 |
| 4 | SEWELL BROS., INC. | 30.00 | 1,800.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 86.50 | 5,190.00 |
| 6 | Central Bridge Company | 34.50 | 2,070.00 |
| 7 | RRY SERVICES LLC | 40.00 | 2,400.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | 60.00 | 3,600.00 |
| 9 | Frontier Bridge, Inc. | 42.86 | 2,571.60 |
| 10 | OBC, INC. | 35.00 | 2,100.00 |
| 0380 | 613(I)6310 | 6" NON-PERF.PIPE UNDERDRAIN RND. | 80.000 LF |
| | **Engineer's Estimate** | **35.00** | **2,800.00** |
| 1 | H & H BRIDGE COMPANY | 75.00 | 6,000.00 |
| 2 | Cowboy Contracting, Inc. | 30.00 | 2,400.00 |
| 3 | K & R BUILDERS, INC. | 33.00 | 2,640.00 |
| 4 | SEWELL BROS., INC. | 30.00 | 2,400.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 17.76 | 1,420.80 |
| 6 | Central Bridge Company | 30.00 | 2,400.00 |
| 7 | RRY SERVICES LLC | 40.00 | 3,200.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | 40.00 | 3,200.00 |
| 9 | Frontier Bridge, Inc. | 36.49 | 2,919.20 |
| 10 | OBC, INC. | 35.00 | 2,800.00 |
| 0390 | 619(D)6700 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000 LSUM |
| | **Engineer's Estimate** | **12,000.00** | **12,000.00** |
| 1 | H & H BRIDGE COMPANY | 20,000.00 | 20,000.00 |
| 2 | Cowboy Contracting, Inc. | 8,000.00 | 8,000.00 |
| 3 | K & R BUILDERS, INC. | 11,000.00 | 11,000.00 |
| 4 | SEWELL BROS., INC. | 20,000.00 | 20,000.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 28,958.45 | 28,958.45 |
| 6 | Central Bridge Company | 15,000.00 | 15,000.00 |
| 7 | RRY SERVICES LLC | 29,000.00 | 29,000.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | 25,000.00 | 25,000.00 |
| 9 | Frontier Bridge, Inc. | 19,795.00 | 19,795.00 |
| 10 | OBC, INC. | 168,566.00 | 168,566.00 |
| 0400 | 623(F)1708 | GUARDRAIL ANCHOR UNIT (TYPE A) | 4.000 EA |
| | **Engineer's Estimate** | **2,300.00** | **9,200.00** |
| 1 | H & H BRIDGE COMPANY | 2,400.00 | 9,600.00 |
| 2 | Cowboy Contracting, Inc. | 3,200.00 | 12,800.00 |
| 3 | K & R BUILDERS, INC. | 2,640.00 | 10,560.00 |
| 4 | SEWELL BROS., INC. | 3,000.00 | 12,000.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 2,298.77 | 9,195.08 |
| 6 | Central Bridge Company | 2,125.00 | 8,500.00 |
| 7 | RRY SERVICES LLC | 2,600.00 | 10,400.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | 3,150.00 | 12,600.00 |
| 9 | Frontier Bridge, Inc. | 2,496.00 | 9,984.00 |
| 10 | OBC, INC. | 2,263.13 | 9,052.52 |

**Letting Date:** March 17, 2022, 10:30 A.M.
**Call Order:** 760 **Contract ID:** 220018

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE 'A' - NBI NO.32818** | | | |
| 0410 | 623(F)1724 | GUARDRAIL ANCHOR UNIT (TYPE D-BF) | 4.000 EA | |
| | **Engineer's Estimate** | | **2,300.00** | **9,200.00** |
| 1 | H & H BRIDGE COMPANY | | 2,300.00 | 9,200.00 |
| 2 | Cowboy Contracting, Inc. | | 3,000.00 | 12,000.00 |
| 3 | K & R BUILDERS, INC. | | 2,530.00 | 10,120.00 |
| 4 | SEWELL BROS., INC. | | 3,000.00 | 12,000.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 2,509.72 | 10,038.88 |
| 6 | Central Bridge Company | | 2,320.00 | 9,280.00 |
| 7 | RRY SERVICES LLC | | 2,500.00 | 10,000.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 3,400.00 | 13,600.00 |
| 9 | Frontier Bridge, Inc. | | 2,392.00 | 9,568.00 |
| 10 | OBC, INC. | | 2,470.80 | 9,883.20 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **TRAFFIC** | | | |
| 0420 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 2,400.000 SD | |
| | **Engineer's Estimate** | | **0.25** | **600.00** |
| 1 | H & H BRIDGE COMPANY | | 0.10 | 240.00 |
| 2 | Cowboy Contracting, Inc. | | 0.75 | 1,800.00 |
| 3 | K & R BUILDERS, INC. | | 0.11 | 264.00 |
| 4 | SEWELL BROS., INC. | | 0.15 | 360.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 0.54 | 1,296.00 |
| 6 | Central Bridge Company | | 0.50 | 1,200.00 |
| 7 | RRY SERVICES LLC | | 0.10 | 240.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 0.54 | 1,296.00 |
| 9 | Frontier Bridge, Inc. | | 0.10 | 240.00 |
| 10 | OBC, INC. | | 0.11 | 264.00 |
| 0430 | 880(B)6320 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 240.000 SD | |
| | **Engineer's Estimate** | | **0.50** | **120.00** |
| 1 | H & H BRIDGE COMPANY | | 2.00 | 480.00 |
| 2 | Cowboy Contracting, Inc. | | 0.75 | 180.00 |
| 3 | K & R BUILDERS, INC. | | 2.20 | 528.00 |
| 4 | SEWELL BROS., INC. | | 2.25 | 540.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 13.25 | 3,180.00 |
| 6 | Central Bridge Company | | 12.25 | 2,940.00 |
| 7 | RRY SERVICES LLC | | 2.25 | 540.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 12.86 | 3,086.40 |
| 9 | Frontier Bridge, Inc. | | 2.08 | 499.20 |
| 10 | OBC, INC. | | 2.13 | 511.20 |
| 0440 | 880(C)6410 | CONSTRUCTION BARRICADES(TYPE III) | 1,920.000 SD | |
| | **Engineer's Estimate** | | **0.10** | **192.00** |
| 1 | H & H BRIDGE COMPANY | | 0.10 | 192.00 |
| 2 | Cowboy Contracting, Inc. | | 1.00 | 1,920.00 |
| 3 | K & R BUILDERS, INC. | | 0.11 | 211.20 |
| 4 | SEWELL BROS., INC. | | 0.15 | 288.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 0.02 | 38.40 |
| 6 | Central Bridge Company | | 0.02 | 38.40 |
| 7 | RRY SERVICES LLC | | 0.10 | 192.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 0.05 | 96.00 |
| 9 | Frontier Bridge, Inc. | | 0.10 | 192.00 |
| 10 | OBC, INC. | | 0.11 | 211.20 |

**Letting Date:** March 17, 2022, 10:30 A.M.
**Call Order:** 760 **Contract ID:** 220018

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **TRAFFIC** | | | |
| 0450 | 880(E)6600 | WARNING LIGHTS(TYPE A) | 4,800.000 SD | |
| | **Engineer's Estimate** | | **0.05** | **240.00** |
| 1 | H & H BRIDGE COMPANY | | 0.10 | 480.00 |
| 2 | Cowboy Contracting, Inc. | | 0.45 | 2,160.00 |
| 3 | K & R BUILDERS, INC. | | 0.11 | 528.00 |
| 4 | SEWELL BROS., INC. | | 0.15 | 720.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 0.02 | 96.00 |
| 6 | Central Bridge Company | | 0.02 | 96.00 |
| 7 | RRY SERVICES LLC | | 0.10 | 480.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 0.05 | 240.00 |
| 9 | Frontier Bridge, Inc. | | 0.10 | 480.00 |
| 10 | OBC, INC. | | 0.11 | 528.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0004** | **STAKING** | | | |
| 0460 | 642(B)3300 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM | |
| | **Engineer's Estimate** | | **6,500.00** | **6,500.00** |
| 1 | H & H BRIDGE COMPANY | | 5,500.00 | 5,500.00 |
| 2 | Cowboy Contracting, Inc. | | 6,555.00 | 6,555.00 |
| 3 | K & R BUILDERS, INC. | | 7,500.00 | 7,500.00 |
| 4 | SEWELL BROS., INC. | | 6,500.00 | 6,500.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 10,338.81 | 10,338.81 |
| 6 | Central Bridge Company | | 6,500.00 | 6,500.00 |
| 7 | RRY SERVICES LLC | | 7,500.00 | 7,500.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 6,300.00 | 6,300.00 |
| 9 | Frontier Bridge, Inc. | | 5,720.00 | 5,720.00 |
| 10 | OBC, INC. | | 7,500.00 | 7,500.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0005** | **CONSTRUCTION** | | | |
| 0470 | 220 1100 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM | |
| | **Engineer's Estimate** | | **2,500.00** | **2,500.00** |
| 1 | H & H BRIDGE COMPANY | | 1,000.00 | 1,000.00 |
| 2 | Cowboy Contracting, Inc. | | 3,000.00 | 3,000.00 |
| 3 | K & R BUILDERS, INC. | | 2,000.00 | 2,000.00 |
| 4 | SEWELL BROS., INC. | | 3,500.00 | 3,500.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 2,414.53 | 2,414.53 |
| 6 | Central Bridge Company | | 2,500.00 | 2,500.00 |
| 7 | RRY SERVICES LLC | | 2,000.00 | 2,000.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | | 3,500.00 | 3,500.00 |
| 9 | Frontier Bridge, Inc. | | 2,500.00 | 2,500.00 |
| 10 | OBC, INC. | | 4,200.00 | 4,200.00 |

**Letting Date:** March 17, 2022, 10:30 A.M.

**Call Order:** 760 **Contract ID:** 220018

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0005** | **CONSTRUCTION** | |
| 0480 | 641 2100 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **55,000.00** | **55,000.00** |
| 1 | H & H BRIDGE COMPANY | 90,000.00 | 90,000.00 |
| 2 | Cowboy Contracting, Inc. | 75,000.00 | 75,000.00 |
| 3 | K & R BUILDERS, INC. | 80,000.00 | 80,000.00 |
| 4 | SEWELL BROS., INC. | 50,000.00 | 50,000.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 76,825.66 | 76,825.66 |
| 6 | Central Bridge Company | 80,000.00 | 80,000.00 |
| 7 | RRY SERVICES LLC | 84,600.00 | 84,600.00 |
| 8 | BRIDGECO CONTRACTORS, INC. | 75,000.00 | 75,000.00 |
| 9 | Frontier Bridge, Inc. | 92,124.33 | 92,124.33 |
| 10 | OBC, INC. | 94,000.00 | 94,000.00 |