**Letting Date:** January 20, 2022, 10:30 A.M.

**Call Order:** 270 **Contract ID:** 220034

**J/P No.:** 33775(04) **Project No.:** SSR-252C(091)SR **Contract Time:**
33808(04) SSR-252C(090)SR

**County:** NOBLE

**Description:** RESURFACE (ASPHALT)
US-77: FROM THE SH-15E JUNCTION, EXTEND NORTH NEAR BILLINGS.
PROJECT LENGTH = 8.95 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | Evans & Associates Construction Co., Inc. | 2,744,369.00 | 92.90 | 100.00 |
| | Engineer's Estimate | 2,954,210.00 | | |
| 2 | HASKELL LEMON CONSTRUCTION CO. | 3,576,982.50 | 121.08 | 130.34 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | 3,779,229.00 | 127.93 | 137.71 |

**Letting Date:** January 20, 2022, 10:30 A.M.
**Call Order:** 270 **Contract ID:** 220034

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY - SSR-252C(090)SR** | | | |
| 0010 | 202(D)2520 | UNCLASSIFIED BORROW (TOPSOIL) | 3,000.000 CY | |
| | **Engineer's Estimate** | | **15.00** | **45,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 17.87 | 53,610.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 10.00 | 30,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 20.00 | 60,000.00 |
| 0020 | 221(B)2300 | TEMPORARY SILT FENCE | 200.000 LF | |
| | **Engineer's Estimate** | | **5.00** | **1,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 3.00 | 600.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 10.00 | 2,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 10.00 | 2,000.00 |
| 0030 | 230(A)7200 | SOLID SLAB SODDING | 3,000.000 SY | |
| | **Engineer's Estimate** | | **7.00** | **21,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 3.99 | 11,970.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 4.50 | 13,500.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 4.75 | 14,250.00 |
| 0040 | 303(A)1200 | AGGREGATE BASE TYPE A | 200.000 CY | |
| | **Engineer's Estimate** | | **45.00** | **9,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 75.11 | 15,022.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 198.50 | 39,700.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 120.00 | 24,000.00 |
| 0050 | 402(E)2600 | TRAFFIC BOUND SURFACE COURSE TYPE E | 200.000 TON | |
| | **Engineer's Estimate** | | **30.00** | **6,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 37.62 | 7,524.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 123.00 | 24,600.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 60.00 | 12,000.00 |
| 0060 | 407(C)7500 | NT TACK MATERIAL | 10,000.000 GAL | |
| | **Engineer's Estimate** | | **3.00** | **30,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 3.12 | 31,200.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 3.85 | 38,500.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 6.00 | 60,000.00 |
| 0070 | 411(C)1431 | SUPERPAVE, TYPE B4(PG 64-22 OK) | 4,600.000 TON | |
| | **Engineer's Estimate** | | **100.00** | **460,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 84.29 | 387,734.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 115.00 | 529,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 116.00 | 533,600.00 |
| 0080 | 411(E)1620 | SUPERPAVE, TYPE S6(PG 64-22 OK) | 1,900.000 TON | |
| | **Engineer's Estimate** | | **92.00** | **174,800.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 93.60 | 177,840.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 120.00 | 228,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 138.00 | 262,200.00 |
| 0090 | 411(H)1900 | SUPERPAVE, TYPE S3(PATCH)(PG64-22OK) | 1,900.000 TON | |
| | **Engineer's Estimate** | | **120.00** | **228,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 112.74 | 214,206.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 112.00 | 212,800.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 158.00 | 300,200.00 |

**Letting Date:** January 20, 2022, 10:30 A.M.
**Call Order:** 270 **Contract ID:** 220034

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001** | **ROADWAY - SSR-252C(090)SR** | | | | |
| 0100 | 412 3100 | COLD MILLING PAVEMENT | 900.000 | SY | |
| | **Engineer's Estimate** | | **10.00** | | **9,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 21.64 | | 19,476.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 20.00 | | 18,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 11.50 | | 10,350.00 |
| 0110 | 619(B)6364 | REMOVAL OF ASPHALT PAVEMENT | 700.000 | SY | |
| | **Engineer's Estimate** | | **15.00** | | **10,500.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 8.00 | | 5,600.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 28.00 | | 19,600.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 42.00 | | 29,400.00 |
| 0120 | 619(B)6376 | REMOVAL OF CONC.PAV.W/ASPH.OVERLAY | 400.000 | SY | |
| | **Engineer's Estimate** | | **20.00** | | **8,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 21.00 | | 8,400.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 50.00 | | 20,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 52.00 | | 20,800.00 |
| 0130 | 619(C)6600 | SAWING PAVEMENT | 2,000.000 | LF | |
| | **Engineer's Estimate** | | **5.00** | | **10,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 4.00 | | 8,000.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 5.00 | | 10,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 5.00 | | 10,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002** | **TRAFFIC - SSR-252C(090)SR** | | | | |
| 0140 | 856(A)8204 | TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE) | 52,000.000 | LF | |
| | **Engineer's Estimate** | | **0.60** | | **31,200.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 0.58 | | 30,160.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 1.25 | | 65,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 0.70 | | 36,400.00 |
| 0150 | 856(A)8216 | TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE) | 50.000 | LF | |
| | **Engineer's Estimate** | | **5.00** | | **250.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 5.00 | | 250.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 15.10 | | 755.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 6.00 | | 300.00 |
| 0160 | 857(E)9630 | (PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2 | 5,000.000 | EA | |
| | **Engineer's Estimate** | | **0.20** | | **1,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 0.45 | | 2,250.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 1.00 | | 5,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 0.90 | | 4,500.00 |
| 0170 | 880(B)6300 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 2,790.000 | SD | |
| | **Engineer's Estimate** | | **0.20** | | **558.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 0.10 | | 279.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.05 | | 139.50 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 0.10 | | 279.00 |

**Letting Date:** January 20, 2022, 10:30 A.M.
**Call Order:** 270 **Contract ID:** 220034

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002** | **TRAFFIC - SSR-252C(090)SR** | | | | |
| 0180 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 1,080.000 | SD | |
| | **Engineer's Estimate** | | **0.20** | | **216.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 0.50 | | 540.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.05 | | 54.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 0.60 | | 648.00 |
| 0190 | 880(B)6320 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 2,340.000 | SD | |
| | **Engineer's Estimate** | | **0.20** | | **468.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 1.00 | | 2,340.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 2.50 | | 5,850.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 1.20 | | 2,808.00 |
| 0200 | 880(C)6420 | WING BARRICADES | 360.000 | SD | |
| | **Engineer's Estimate** | | **3.00** | | **1,080.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 5.00 | | 1,800.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.05 | | 18.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 6.00 | | 2,160.00 |
| 0210 | 880(E)6600 | WARNING LIGHTS(TYPE A) | 1,260.000 | SD | |
| | **Engineer's Estimate** | | **0.20** | | **252.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 0.50 | | 630.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.65 | | 819.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 0.60 | | 756.00 |
| 0220 | 880(F)6700 | DRUMS | 2,000.000 | SD | |
| | **Engineer's Estimate** | | **0.50** | | **1,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 0.10 | | 200.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.05 | | 100.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 0.10 | | 200.00 |
| 0230 | 880(G)6805 | CHANNELIZER CONES | 2,000.000 | SD | |
| | **Engineer's Estimate** | | **0.50** | | **1,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 0.10 | | 200.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 1.10 | | 2,200.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 0.10 | | 200.00 |
| 0240 | 882(A)8210 | PORT.CHANGEABLE MESSAGE SIGN | 300.000 | SD | |
| | **Engineer's Estimate** | | **28.00** | | **8,400.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 20.00 | | 6,000.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 6.70 | | 2,010.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 24.00 | | 7,200.00 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003** | **ROADWAY - SSR-252C(091)SR** | | | | |
| 0250 | 202(D)2520 | UNCLASSIFIED BORROW (TOPSOIL) | 4,000.000 | CY | |
| | **Engineer's Estimate** | | **15.00** | | **60,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 17.87 | | 71,480.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 10.00 | | 40,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 20.00 | | 80,000.00 |

**Letting Date:** January 20, 2022, 10:30 A.M.
**Call Order:** 270 **Contract ID:** 220034

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **ROADWAY - SSR-252C(091)SR** | | | |
| 0260 | 221(B)2300 | TEMPORARY SILT FENCE | 200.000 LF | |
| | **Engineer's Estimate** | | **5.00** | **1,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 3.00 | 600.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 10.00 | 2,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 10.00 | 2,000.00 |
| 0270 | 230(A)7200 | SOLID SLAB SODDING | 4,000.000 SY | |
| | **Engineer's Estimate** | | **7.00** | **28,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 3.99 | 15,960.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 4.50 | 18,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 4.75 | 19,000.00 |
| 0280 | 303(A)1200 | AGGREGATE BASE TYPE A | 200.000 CY | |
| | **Engineer's Estimate** | | **45.00** | **9,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 75.11 | 15,022.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 198.50 | 39,700.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 120.00 | 24,000.00 |
| 0290 | 402(E)2600 | TRAFFIC BOUND SURFACE COURSE TYPE E | 200.000 TON | |
| | **Engineer's Estimate** | | **30.00** | **6,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 37.62 | 7,524.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 123.00 | 24,600.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 60.00 | 12,000.00 |
| 0300 | 407(C)7500 | NT TACK MATERIAL | 18,000.000 GAL | |
| | **Engineer's Estimate** | | **3.00** | **54,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 3.12 | 56,160.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 3.85 | 69,300.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 6.00 | 108,000.00 |
| 0311 | 411(C)1431 | SUPERPAVE, TYPE B4(PG 64-22 OK) | 8,600.000 TON | |
| | **Engineer's Estimate** | | **100.00** | **860,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 84.29 | 724,894.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 115.00 | 989,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 116.00 | 997,600.00 |
| 0320 | 411(E)1620 | SUPERPAVE, TYPE S6(PG 64-22 OK) | 3,700.000 TON | |
| | **Engineer's Estimate** | | **92.00** | **340,400.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 93.60 | 346,320.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 120.00 | 444,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 138.00 | 510,600.00 |
| 0330 | 411(H)1900 | SUPERPAVE, TYPE S3(PATCH)(PG64-22OK) | 2,000.000 TON | |
| | **Engineer's Estimate** | | **120.00** | **240,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 112.74 | 225,480.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 112.00 | 224,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 158.00 | 316,000.00 |
| 0340 | 412 3100 | COLD MILLING PAVEMENT | 900.000 SY | |
| | **Engineer's Estimate** | | **10.00** | **9,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 21.64 | 19,476.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 20.00 | 18,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 11.50 | 10,350.00 |

**Letting Date:** January 20, 2022, 10:30 A.M.
**Call Order:** 270 **Contract ID:** 220034

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003** | **ROADWAY - SSR-252C(091)SR** | | | | |
| 0350 | 619(B)6364 | REMOVAL OF ASPHALT PAVEMENT | 500.000 | SY | |
| | **Engineer's Estimate** | | **15.00** | | **7,500.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 8.00 | | 4,000.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 38.00 | | 19,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 42.00 | | 21,000.00 |
| 0360 | 619(B)6376 | REMOVAL OF CONC.PAV.W/ASPH.OVERLAY | 1,000.000 | SY | |
| | **Engineer's Estimate** | | **20.00** | | **20,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 21.00 | | 21,000.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 50.00 | | 50,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 52.00 | | 52,000.00 |
| 0370 | 619(C)6600 | SAWING PAVEMENT | 1,000.000 | LF | |
| | **Engineer's Estimate** | | **5.00** | | **5,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 4.00 | | 4,000.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 5.00 | | 5,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 5.00 | | 5,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0004** | **TRAFFIC - SSR-252C(091)SR** | | | | |
| 0380 | 856(A)8204 | TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE) | 109,000.000 | LF | |
| | **Engineer's Estimate** | | **0.60** | | **65,400.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 0.58 | | 63,220.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 1.25 | | 136,250.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 0.70 | | 76,300.00 |
| 0390 | 856(A)8216 | TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE) | 50.000 | LF | |
| | **Engineer's Estimate** | | **5.00** | | **250.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 5.00 | | 250.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 15.10 | | 755.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 6.00 | | 300.00 |
| 0400 | 857(E)9630 | (PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2 | 8,000.000 | EA | |
| | **Engineer's Estimate** | | **0.20** | | **1,600.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 1.25 | | 10,000.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 1.00 | | 8,000.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 0.90 | | 7,200.00 |
| 0410 | 880(B)6300 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 3,720.000 | SD | |
| | **Engineer's Estimate** | | **0.20** | | **744.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 0.10 | | 372.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.05 | | 186.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 0.10 | | 372.00 |
| 0420 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 1,920.000 | SD | |
| | **Engineer's Estimate** | | **0.20** | | **384.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 0.50 | | 960.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.05 | | 96.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 0.60 | | 1,152.00 |

**Letting Date:** January 20, 2022, 10:30 A.M.
**Call Order:** 270 **Contract ID:** 220034

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0004** | **TRAFFIC - SSR-252C(091)SR** | | | | |
| 0430 | 880(B)6320 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 4,200.000 | SD | |
| | **Engineer's Estimate** | | **0.20** | | **840.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 1.00 | | 4,200.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 2.50 | | 10,500.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 1.20 | | 5,040.00 |
| 0440 | 880(C)6420 | WING BARRICADES | 480.000 | SD | |
| | **Engineer's Estimate** | | **3.00** | | **1,440.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 5.00 | | 2,400.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.05 | | 24.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 6.00 | | 2,880.00 |
| 0450 | 880(E)6600 | WARNING LIGHTS(TYPE A) | 2,640.000 | SD | |
| | **Engineer's Estimate** | | **0.20** | | **528.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 0.50 | | 1,320.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.65 | | 1,716.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 0.60 | | 1,584.00 |
| 0460 | 880(F)6700 | DRUMS | 2,000.000 | SD | |
| | **Engineer's Estimate** | | **0.50** | | **1,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 0.10 | | 200.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.10 | | 200.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 0.10 | | 200.00 |
| 0470 | 880(G)6805 | CHANNELIZER CONES | 2,000.000 | SD | |
| | **Engineer's Estimate** | | **0.50** | | **1,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 0.10 | | 200.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 2.25 | | 4,500.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 0.10 | | 200.00 |
| 0480 | 882(A)8210 | PORT.CHANGEABLE MESSAGE SIGN | 300.000 | SD | |
| | **Engineer's Estimate** | | **28.00** | | **8,400.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 20.00 | | 6,000.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 6.70 | | 2,010.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 24.00 | | 7,200.00 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0005** | **CONSTRUCTION - SSR-252C(091)SR** | | | | |
| 0490 | 641 2110 | MOBILIZATION | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **175,000.00** | | **175,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 157,500.00 | | 157,500.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 202,500.00 | | 202,500.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 125,000.00 | | 125,000.00 |