Letting Date: January 11, 2022, 10:00 A.M.
Call Order: 020 **Contract ID:** 220049
J/P No.: 35818(04) **Project No.:** HEB-MC-65B **Contract Time:**
County: CADDO, COMANCHE, GRADY
Description: PAVEMENT REHABILITATION (DBR/DIAMOND GRIND)
H.E. BAILEY TURNPIKE: FROM M.P. 62.0 EXTEND
NORTHEAST TO M.P. 78.0.
PROJECT LENGTH = 14.398 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	8,346,291.81		
1	EMERY SAPP & SONS, INC.	8,422,882.80	100.92	100.00
2	Diamond Surface, Inc.	9,666,814.62	115.82	114.77
3	Interstate Improvement, Inc.	10,929,627.50	130.95	129.76

Letting Date: January 11, 2022, 10:00 A.M.
Call Order: 020 **Contract ID:** 220049

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	303(B)1300	AGGREGATE BASE TYPE B	500.000	CY
	Engineer's Estimate		**46.56**	**23,280.00**
1	EMERY SAPP & SONS, INC.		145.00	72,500.00
2	Diamond Surface, Inc.		50.00	25,000.00
3	Interstate Improvement, Inc.		45.00	22,500.00
0020	411(I)2000	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	225.000	TON
	Engineer's Estimate		**214.19**	**48,192.75**
1	EMERY SAPP & SONS, INC.		225.00	50,625.00
2	Diamond Surface, Inc.		177.50	39,937.50
3	Interstate Improvement, Inc.		125.00	28,125.00
0030	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	400.000	SY
	Engineer's Estimate		**109.50**	**43,800.00**
1	EMERY SAPP & SONS, INC.		255.00	102,000.00
2	Diamond Surface, Inc.		104.50	41,800.00
3	Interstate Improvement, Inc.		125.00	50,000.00
0040	414(F)5700	PARTIAL DEPTH P.C.C. PATCH (PLACEMENT)	500.000	SY
	Engineer's Estimate		**367.50**	**183,750.00**
1	EMERY SAPP & SONS, INC.		360.00	180,000.00
2	Diamond Surface, Inc.		500.00	250,000.00
3	Interstate Improvement, Inc.		450.00	225,000.00
0050	414(G)5800	P.C. CONCRETE FOR PAVEMENT	100.000	CY
	Engineer's Estimate		**200.00**	**20,000.00**
1	EMERY SAPP & SONS, INC.		300.00	30,000.00
2	Diamond Surface, Inc.		220.00	22,000.00
3	Interstate Improvement, Inc.		230.00	23,000.00
0060	415 7100	CONCRETE JOINT SEALING	511,350.000	LF
	Engineer's Estimate		**1.66**	**848,841.00**
1	EMERY SAPP & SONS, INC.		1.70	869,295.00
2	Diamond Surface, Inc.		1.84	940,884.00
3	Interstate Improvement, Inc.		2.00	1,022,700.00
0070	416 8100	DOWEL BAR RETROFIT	121,386.000	EA
	Engineer's Estimate		**35.50**	**4,309,203.00**
1	EMERY SAPP & SONS, INC.		36.50	4,430,589.00
2	Diamond Surface, Inc.		39.50	4,794,747.00
3	Interstate Improvement, Inc.		45.00	5,462,370.00
0080	425 0100	DIAMOND GRINDING CONCRETE PAVEMENT	473,952.000	SY
	Engineer's Estimate		**3.80**	**1,801,017.60**
1	EMERY SAPP & SONS, INC.		3.35	1,587,739.20
2	Diamond Surface, Inc.		3.98	1,886,328.96
3	Interstate Improvement, Inc.		3.95	1,872,110.40

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**			

Letting Date: January 11, 2022, 10:00 A.M.
Call Order: 020 **Contract ID:** 220049

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0090	857(A)9200	CONSTRUCTION TRAFFIC STR.(PAINT)(4" WIDE)	34,000.000	LF	
	Engineer's Estimate		**0.14**		**4,760.00**
1	EMERY SAPP & SONS, INC.		0.30		10,200.00
2	Diamond Surface, Inc.		0.28		9,520.00
3	Interstate Improvement, Inc.		0.25		8,500.00
0100	857(E)9620	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	3,100.000	EA	
	Engineer's Estimate		**0.49**		**1,519.00**
1	EMERY SAPP & SONS, INC.		1.00		3,100.00
2	Diamond Surface, Inc.		1.25		3,875.00
3	Interstate Improvement, Inc.		0.80		2,480.00
0110	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	13,400.000	LF	
	Engineer's Estimate		**0.35**		**4,690.00**
1	EMERY SAPP & SONS, INC.		0.65		8,710.00
2	Diamond Surface, Inc.		0.66		8,844.00
3	Interstate Improvement, Inc.		0.60		8,040.00
0120	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	360.000	SD	
	Engineer's Estimate		**81.50**		**29,340.00**
1	EMERY SAPP & SONS, INC.		110.00		39,600.00
2	Diamond Surface, Inc.		106.25		38,250.00
3	Interstate Improvement, Inc.		105.00		37,800.00
0130	880(A)6220	ARROW DISPLAY(TYPE C)	360.000	SD	
	Engineer's Estimate		**23.50**		**8,460.00**
1	EMERY SAPP & SONS, INC.		13.00		4,680.00
2	Diamond Surface, Inc.		12.50		4,500.00
3	Interstate Improvement, Inc.		11.25		4,050.00
0140	880(J)7110	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**401,370.00**		**401,370.00**
1	EMERY SAPP & SONS, INC.		277,500.00		277,500.00
2	Diamond Surface, Inc.		600,420.00		600,420.00
3	Interstate Improvement, Inc.		950,000.00		950,000.00
0150	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	360.000	HOUR	
	Engineer's Estimate		**69.00**		**24,840.00**
1	EMERY SAPP & SONS, INC.		69.00		24,840.00
2	Diamond Surface, Inc.		69.00		24,840.00
3	Interstate Improvement, Inc.		69.00		24,840.00
0160	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	388.000	SD	
	Engineer's Estimate		**10.55**		**4,093.40**
1	EMERY SAPP & SONS, INC.		24.00		9,312.00
2	Diamond Surface, Inc.		25.00		9,700.00
3	Interstate Improvement, Inc.		22.25		8,633.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**			

Letting Date: January 11, 2022, 10:00 A.M.
Call Order: 020 **Contract ID:** 220049

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**			
0170	850(A)1200	SHEET ALUMINUM SIGNS	516.000	SF
	Engineer's Estimate		**23.00**	**11,868.00**
1	EMERY SAPP & SONS, INC.		46.00	23,736.00
2	Diamond Surface, Inc.		47.50	24,510.00
3	Interstate Improvement, Inc.		42.50	21,930.00
0180	851(C)2415	2" SQUARE TUBE POST	726.000	LF
	Engineer's Estimate		**7.95**	**5,771.70**
1	EMERY SAPP & SONS, INC.		12.50	9,075.00
2	Diamond Surface, Inc.		12.50	9,075.00
3	Interstate Improvement, Inc.		11.25	8,167.50
0190	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	383,664.000	LF
	Engineer's Estimate		**0.49**	**187,995.36**
1	EMERY SAPP & SONS, INC.		0.65	249,381.60
2	Diamond Surface, Inc.		0.69	264,728.16
3	Interstate Improvement, Inc.		0.65	249,381.60

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**			
0200	641 2100	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**383,500.00**	**383,500.00**
1	EMERY SAPP & SONS, INC.		440,000.00	440,000.00
2	Diamond Surface, Inc.		667,855.00	667,855.00
3	Interstate Improvement, Inc.		900,000.00	900,000.00