Letting Date: February 17, 2022, 10:30 A.M.
Call Order: 400 **Contract ID:** 220053
J/P No.: 33831(04) **Project No.:** SSR-201C(044)SR **Contract Time:**
County: ADAIR
Description: RESURFACE (ASPHALT)
SH-100: FROM THE US-59 JUNCTION, EXTEND WEST IN STILLWELL.
PROJECT LENGTH = 1.320 MILES

	VENDORNAME	PROPOSALITEMTO		
1	H & G Paving Contractors Inc.	462,836.54	91.98	100.00
2	APAC-CENTRAL, INC.	476,021.65	94.61	102.85
	Engineer's Estimate	503,166.50		
3	Rosscon, LLC	520,236.46	103.39	112.40

Letting Date: February 17, 2022, 10:30 A.M.
Call Order: 400 **Contract ID:** 220053

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	407(C)7500	NT TACK MATERIAL	1,768.000 GAL	
	Engineer's Estimate		**2.00**	**3,536.00**
1	H & G Paving Contractors Inc.		2.49	4,402.32
2	APAC-CENTRAL, INC.		2.65	4,685.20
3	Rosscon, LLC		3.50	6,188.00
0020	411(C)1421	SUPERPAVE, TYPE B4(PG 70-28 OK)	2,475.000 TON	
	Engineer's Estimate		**98.00**	**242,550.00**
1	H & G Paving Contractors Inc.		84.99	210,350.25
2	APAC-CENTRAL, INC.		102.70	254,182.50
3	Rosscon, LLC		107.00	264,825.00
0030	412 3100	COLD MILLING PAVEMENT	22,100.000 SY	
	Engineer's Estimate		**2.00**	**44,200.00**
1	H & G Paving Contractors Inc.		1.01	22,321.00
2	APAC-CENTRAL, INC.		1.20	26,520.00
3	Rosscon, LLC		1.70	37,570.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0040	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	27,880.000 LF	
	Engineer's Estimate		**0.75**	**20,910.00**
1	H & G Paving Contractors Inc.		0.51	14,218.80
2	APAC-CENTRAL, INC.		0.45	12,546.00
3	Rosscon, LLC		0.48	13,382.40
0050	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	9.000 EA	
	Engineer's Estimate		**150.00**	**1,350.00**
1	H & G Paving Contractors Inc.		285.21	2,566.89
2	APAC-CENTRAL, INC.		158.30	1,424.70
3	Rosscon, LLC		165.00	1,485.00
0060	880(A)6220	ARROW DISPLAY(TYPE C)	60.000 SD	
	Engineer's Estimate		**10.00**	**600.00**
1	H & G Paving Contractors Inc.		5.70	342.00
2	APAC-CENTRAL, INC.		2.65	159.00
3	Rosscon, LLC		2.75	165.00
0070	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	690.000 SD	
	Engineer's Estimate		**0.50**	**345.00**
1	H & G Paving Contractors Inc.		1.14	786.60
2	APAC-CENTRAL, INC.		0.53	365.70
3	Rosscon, LLC		0.55	379.50
0080	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	810.000 SD	
	Engineer's Estimate		**1.00**	**810.00**
1	H & G Paving Contractors Inc.		1.14	923.40
2	APAC-CENTRAL, INC.		0.53	429.30
3	Rosscon, LLC		0.55	445.50

Letting Date: February 17, 2022, 10:30 A.M.
Call Order: 400 **Contract ID:** 220053

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC**				
0090	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	960.000	SD	
	Engineer's Estimate		**3.00**		**2,880.00**
1	H & G Paving Contractors Inc.		2.28		2,188.80
2	APAC-CENTRAL, INC.		0.53		508.80
3	Rosscon, LLC		0.55		528.00
0100	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	300.000	SD	
	Engineer's Estimate		**1.00**		**300.00**
1	H & G Paving Contractors Inc.		0.57		171.00
2	APAC-CENTRAL, INC.		0.26		78.00
3	Rosscon, LLC		0.28		84.00
0110	880(E)6600	WARNING LIGHTS(TYPE A)	450.000	SD	
	Engineer's Estimate		**1.00**		**450.00**
1	H & G Paving Contractors Inc.		0.57		256.50
2	APAC-CENTRAL, INC.		4.22		1,899.00
3	Rosscon, LLC		4.40		1,980.00
0120	880(F)6700	DRUMS	1,020.000	SD	
	Engineer's Estimate		**0.75**		**765.00**
1	H & G Paving Contractors Inc.		0.40		408.00
2	APAC-CENTRAL, INC.		0.26		265.20
3	Rosscon, LLC		0.28		285.60
0130	880(G)6805	CHANNELIZER CONES	4,860.000	SD	
	Engineer's Estimate		**0.75**		**3,645.00**
1	H & G Paving Contractors Inc.		0.40		1,944.00
2	APAC-CENTRAL, INC.		0.26		1,263.60
3	Rosscon, LLC		0.28		1,360.80
0140	880(I)7000	FLAGGER	60.000	SD	
	Engineer's Estimate		**200.00**		**12,000.00**
1	H & G Paving Contractors Inc.		120.00		7,200.00
2	APAC-CENTRAL, INC.		5.50		330.00
3	Rosscon, LLC		300.00		18,000.00
0150	880(W)7700	PILOT CAR	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	H & G Paving Contractors Inc.		59,750.57		59,750.57
2	APAC-CENTRAL, INC.		10,775.00		10,775.00
3	Rosscon, LLC		4,500.00		4,500.00
0160	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	88.000	SD	
	Engineer's Estimate		**12.00**		**1,056.00**
1	H & G Paving Contractors Inc.		39.93		3,513.84
2	APAC-CENTRAL, INC.		5.30		466.40
3	Rosscon, LLC		5.50		484.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**ROADWAY ADD ALTERNATE #1**			

Letting Date: February 17, 2022, 10:30 A.M.
Call Order: 400 **Contract ID:** 220053

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**ROADWAY ADD ALTERNATE #1**			
0170	407(C)7500	NT TACK MATERIAL	927.000	GAL
	Engineer's Estimate		**2.00**	**1,854.00**
1	H & G Paving Contractors Inc.		2.49	2,308.23
2	APAC-CENTRAL, INC.		2.65	2,456.55
3	Rosscon, LLC		3.50	3,244.50
0180	411(C)1421	SUPERPAVE, TYPE B4(PG 70-28 OK)	1,298.000	TON
	Engineer's Estimate		**98.00**	**127,204.00**
1	H & G Paving Contractors Inc.		84.99	110,317.02
2	APAC-CENTRAL, INC.		104.10	135,121.80
3	Rosscon, LLC		107.00	138,886.00
0190	412 3100	COLD MILLING PAVEMENT	11,590.000	SY
	Engineer's Estimate		**2.00**	**23,180.00**
1	H & G Paving Contractors Inc.		1.01	11,705.90
2	APAC-CENTRAL, INC.		1.40	16,226.00
3	Rosscon, LLC		1.70	19,703.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**TRAFFIC ADD ALTERNATE #1**			
0200	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	14,042.000	LF
	Engineer's Estimate		**0.75**	**10,531.50**
1	H & G Paving Contractors Inc.		0.51	7,161.42
2	APAC-CENTRAL, INC.		0.45	6,318.90
3	Rosscon, LLC		0.48	6,740.16