Letting Date: February 17, 2022, 10:30 A.M.
Call Order: 450 **Contract ID:** 220061
J/P No.: 30334(04) **Project No.:** STP-238C(080)PM **Contract Time:**
County: KIOWA
Description: BRIDGE AND APPROACHES
SH-115: OVER UNNAMED CREEKS, 0.3 MILES AND
6.6 MILES NORTH OF THE SH-19 JUNCTION NEAR MOUNTAINVIEW.
PROJECT LENGTH = 0.340 MILE

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	1,548,657.97	85.24	100.00
2	RRY SERVICES LLC	1,612,528.60	88.75	104.12
3	K & R BUILDERS, INC.	1,641,579.99	90.35	106.00
4	Wyatt Contracting	1,765,849.34	97.19	114.02
	Engineer's Estimate	1,816,853.95		
5	HASKELL LEMON CONSTRUCTION CO.	1,944,042.90	107.00	125.53

Letting Date: February 17, 2022, 10:30 A.M.
Call Order: 450 **Contract ID:** 220061

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	SEWELL BROS., INC.		10,000.00	10,000.00
2	RRY SERVICES LLC		65,000.00	65,000.00
3	K & R BUILDERS, INC.		31,000.00	31,000.00
4	Wyatt Contracting		10,000.00	10,000.00
5	HASKELL LEMON CONSTRUCTION CO.		24,445.00	24,445.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	2,469.000 CY	
	Engineer's Estimate		**13.00**	**32,097.00**
1	SEWELL BROS., INC.		10.00	24,690.00
2	RRY SERVICES LLC		9.00	22,221.00
3	K & R BUILDERS, INC.		11.25	27,776.25
4	Wyatt Contracting		12.00	29,628.00
5	HASKELL LEMON CONSTRUCTION CO.		9.05	22,344.45
0030	202(D)2500	UNCLASSIFIED BORROW	500.000 CY	
	Engineer's Estimate		**20.00**	**10,000.00**
1	SEWELL BROS., INC.		10.00	5,000.00
2	RRY SERVICES LLC		18.00	9,000.00
3	K & R BUILDERS, INC.		1.50	750.00
4	Wyatt Contracting		30.00	15,000.00
5	HASKELL LEMON CONSTRUCTION CO.		12.90	6,450.00
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.		7,500.00	7,500.00
2	RRY SERVICES LLC		12,000.00	12,000.00
3	K & R BUILDERS, INC.		9,750.00	9,750.00
4	Wyatt Contracting		10,000.00	10,000.00
5	HASKELL LEMON CONSTRUCTION CO.		10,095.00	10,095.00
0050	221(B)2300	TEMPORARY SILT FENCE	319.000 LF	
	Engineer's Estimate		**4.00**	**1,276.00**
1	SEWELL BROS., INC.		3.50	1,116.50
2	RRY SERVICES LLC		6.50	2,073.50
3	K & R BUILDERS, INC.		3.00	957.00
4	Wyatt Contracting		5.96	1,901.24
5	HASKELL LEMON CONSTRUCTION CO.		3.45	1,100.55
0060	221(E)2600	TEMPORARY SILT DIKE	98.000 LF	
	Engineer's Estimate		**15.00**	**1,470.00**
1	SEWELL BROS., INC.		16.50	1,617.00
2	RRY SERVICES LLC		25.00	2,450.00
3	K & R BUILDERS, INC.		10.00	980.00
4	Wyatt Contracting		21.45	2,102.10
5	HASKELL LEMON CONSTRUCTION CO.		15.50	1,519.00
0070	230(A)7200	SOLID SLAB SODDING	7,442.000 SY	
	Engineer's Estimate		**4.00**	**29,768.00**
1	SEWELL BROS., INC.		3.70	27,535.40
2	RRY SERVICES LLC		4.00	29,768.00
3	K & R BUILDERS, INC.		3.45	25,674.90
4	Wyatt Contracting		2.85	21,209.70
5	HASKELL LEMON CONSTRUCTION CO.		3.40	25,302.80

Letting Date: February 17, 2022, 10:30 A.M.
Call Order: 450 **Contract ID:** 220061

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0080	233(A)0200	VEGETATIVE MULCHING	1.540	AC	
	Engineer's Estimate		**1,500.00**		**2,310.00**
1	SEWELL BROS., INC.		1,625.00		2,502.50
2	RRY SERVICES LLC		1,775.00		2,733.50
3	K & R BUILDERS, INC.		500.00		770.00
4	Wyatt Contracting		800.00		1,232.00
5	HASKELL LEMON CONSTRUCTION CO.		1,004.00		1,546.16
0090	241 3100	MOWING	2.800	AC	
	Engineer's Estimate		**460.00**		**1,288.00**
1	SEWELL BROS., INC.		165.00		462.00
2	RRY SERVICES LLC		698.00		1,954.40
3	K & R BUILDERS, INC.		157.50		441.00
4	Wyatt Contracting		250.00		700.00
5	HASKELL LEMON CONSTRUCTION CO.		162.00		453.60
0100	307(K)4200	STABILIZED SUBGRADE	3,903.000	SY	
	Engineer's Estimate		**8.50**		**33,175.50**
1	SEWELL BROS., INC.		10.00		39,030.00
2	RRY SERVICES LLC		13.00		50,739.00
3	K & R BUILDERS, INC.		15.40		60,106.20
4	Wyatt Contracting		9.00		35,127.00
5	HASKELL LEMON CONSTRUCTION CO.		14.40		56,203.20
0110	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	37.000	TON	
	Engineer's Estimate		**50.00**		**1,850.00**
1	SEWELL BROS., INC.		50.00		1,850.00
2	RRY SERVICES LLC		45.00		1,665.00
3	K & R BUILDERS, INC.		35.00		1,295.00
4	Wyatt Contracting		55.00		2,035.00
5	HASKELL LEMON CONSTRUCTION CO.		30.90		1,143.30
0120	407(B)7300	TACK COAT	554.000	GAL	
	Engineer's Estimate		**4.25**		**2,354.50**
1	SEWELL BROS., INC.		3.80		2,105.20
2	RRY SERVICES LLC		3.50		1,939.00
3	K & R BUILDERS, INC.		3.50		1,939.00
4	Wyatt Contracting		4.86		2,692.44
5	HASKELL LEMON CONSTRUCTION CO.		6.20		3,434.80
0130	408 8100	PRIME COAT	1,323.000	GAL	
	Engineer's Estimate		**6.00**		**7,938.00**
1	SEWELL BROS., INC.		5.25		6,945.75
2	RRY SERVICES LLC		5.00		6,615.00
3	K & R BUILDERS, INC.		5.00		6,615.00
4	Wyatt Contracting		6.30		8,334.90
5	HASKELL LEMON CONSTRUCTION CO.		7.20		9,525.60
0140	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	1,247.000	TON	
	Engineer's Estimate		**85.00**		**105,995.00**
1	SEWELL BROS., INC.		110.00		137,170.00
2	RRY SERVICES LLC		106.00		132,182.00
3	K & R BUILDERS, INC.		113.30		141,285.10
4	Wyatt Contracting		114.26		142,482.22
5	HASKELL LEMON CONSTRUCTION CO.		144.00		179,568.00

Letting Date: February 17, 2022, 10:30 A.M.
Call Order: 450 **Contract ID:** 220061

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0150	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	404.000	TON	
	Engineer's Estimate		**95.00**		**38,380.00**
1	SEWELL BROS., INC.		117.00		47,268.00
2	RRY SERVICES LLC		110.00		44,440.00
3	K & R BUILDERS, INC.		116.60		47,106.40
4	Wyatt Contracting		133.91		54,099.64
5	HASKELL LEMON CONSTRUCTION CO.		206.00		83,224.00
0160	509(D)0500	CLASS C CONCRETE	81.000	CY	
	Engineer's Estimate		**360.00**		**29,160.00**
1	SEWELL BROS., INC.		400.00		32,400.00
2	RRY SERVICES LLC		400.00		32,400.00
3	K & R BUILDERS, INC.		443.00		35,883.00
4	Wyatt Contracting		450.00		36,450.00
5	HASKELL LEMON CONSTRUCTION CO.		451.00		36,531.00
0170	613(B)5508	18" CORR. GALV. STEEL PIPE	44.000	LF	
	Engineer's Estimate		**45.00**		**1,980.00**
1	SEWELL BROS., INC.		50.00		2,200.00
2	RRY SERVICES LLC		80.00		3,520.00
3	K & R BUILDERS, INC.		38.00		1,672.00
4	Wyatt Contracting		47.47		2,088.68
5	HASKELL LEMON CONSTRUCTION CO.		62.80		2,763.20
0180	613(M)6960	TYPE A4 CULVERT END TREATMENT	2.000	EA	
	Engineer's Estimate		**1,500.00**		**3,000.00**
1	SEWELL BROS., INC.		1,500.00		3,000.00
2	RRY SERVICES LLC		1,900.00		3,800.00
3	K & R BUILDERS, INC.		1,450.00		2,900.00
4	Wyatt Contracting		1,250.00		2,500.00
5	HASKELL LEMON CONSTRUCTION CO.		2,031.00		4,062.00
0190	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	SEWELL BROS., INC.		1,000.00		1,000.00
2	RRY SERVICES LLC		2,000.00		2,000.00
3	K & R BUILDERS, INC.		3,900.00		3,900.00
4	Wyatt Contracting		2,000.00		2,000.00
5	HASKELL LEMON CONSTRUCTION CO.		7,725.00		7,725.00
0200	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	2,777.000	SY	
	Engineer's Estimate		**7.25**		**20,133.25**
1	SEWELL BROS., INC.		7.00		19,439.00
2	RRY SERVICES LLC		7.00		19,439.00
3	K & R BUILDERS, INC.		9.00		24,993.00
4	Wyatt Contracting		7.91		21,966.07
5	HASKELL LEMON CONSTRUCTION CO.		12.10		33,601.70
0210	619(C)6600	SAWING PAVEMENT	2,096.000	LF	
	Engineer's Estimate		**4.25**		**8,908.00**
1	SEWELL BROS., INC.		5.00		10,480.00
2	RRY SERVICES LLC		2.25		4,716.00
3	K & R BUILDERS, INC.		5.00		10,480.00
4	Wyatt Contracting		10.00		20,960.00
5	HASKELL LEMON CONSTRUCTION CO.		2.50		5,240.00

Letting Date: February 17, 2022, 10:30 A.M.
Call Order: 450 **Contract ID:** 220061

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0220	624(C)3400	FENCE-STYLE SWF (4 BARBED WIRE)	881.000 LF	
	Engineer's Estimate		**6.00**	**5,286.00**
1	SEWELL BROS., INC.		27.50	24,227.50
2	RRY SERVICES LLC		8.80	7,752.80
3	K & R BUILDERS, INC.		9.68	8,528.08
4	Wyatt Contracting		8.80	7,752.80
5	HASKELL LEMON CONSTRUCTION CO.		9.05	7,973.05

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO.31820				
0230	202(A)2210	UNCLASSIFIED EXCAVATION	1,310.000 CY	
	Engineer's Estimate		**30.00**	**39,300.00**
1	SEWELL BROS., INC.		10.00	13,100.00
2	RRY SERVICES LLC		9.00	11,790.00
3	K & R BUILDERS, INC.		8.95	11,724.50
4	Wyatt Contracting		25.00	32,750.00
5	HASKELL LEMON CONSTRUCTION CO.		10.30	13,493.00
0240	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED	215.000 CY	
	Engineer's Estimate		**40.00**	**8,600.00**
1	SEWELL BROS., INC.		20.00	4,300.00
2	RRY SERVICES LLC		15.00	3,225.00
3	K & R BUILDERS, INC.		13.75	2,956.25
4	Wyatt Contracting		30.00	6,450.00
5	HASKELL LEMON CONSTRUCTION CO.		28.30	6,084.50
0250	501(F)1700	GRANULAR BACKFILL	594.000 CY	
	Engineer's Estimate		**60.00**	**35,640.00**
1	SEWELL BROS., INC.		70.00	41,580.00
2	RRY SERVICES LLC		85.00	50,490.00
3	K & R BUILDERS, INC.		61.00	36,234.00
4	Wyatt Contracting		52.80	31,363.20
5	HASKELL LEMON CONSTRUCTION CO.		68.00	40,392.00
0260	502 3100	TEMPORARY EARTH RETAINAGE	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	SEWELL BROS., INC.		20,000.00	20,000.00
2	RRY SERVICES LLC		22,000.00	22,000.00
3	K & R BUILDERS, INC.		47,500.00	47,500.00
4	Wyatt Contracting		20,000.00	20,000.00
5	HASKELL LEMON CONSTRUCTION CO.		59,050.00	59,050.00
0270	509(A)0210	CLASS AA CONCRETE	435.900 CY	
	Engineer's Estimate		**800.00**	**348,720.00**
1	SEWELL BROS., INC.		600.00	261,540.00
2	RRY SERVICES LLC		600.00	261,540.00
3	K & R BUILDERS, INC.		545.00	237,565.50
4	Wyatt Contracting		750.00	326,925.00
5	HASKELL LEMON CONSTRUCTION CO.		561.50	244,757.85

Letting Date: February 17, 2022, 10:30 A.M.
Call Order: 450 **Contract ID:** 220061

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO.31820**			
0280	511(A)2210	REINFORCING STEEL	60,090.000 LB	
	Engineer's Estimate		**1.10**	**66,099.00**
1	SEWELL BROS., INC.		1.15	69,103.50
2	RRY SERVICES LLC		1.25	75,112.50
3	K & R BUILDERS, INC.		1.32	79,318.80
4	Wyatt Contracting		1.45	87,130.50
5	HASKELL LEMON CONSTRUCTION CO.		1.50	90,135.00
0290	613(S)7700	STANDARD BEDDING MATERIAL, CLASS B	30.000 CY	
	Engineer's Estimate		**60.00**	**1,800.00**
1	SEWELL BROS., INC.		100.00	3,000.00
2	RRY SERVICES LLC		75.00	2,250.00
3	K & R BUILDERS, INC.		70.00	2,100.00
4	Wyatt Contracting		55.00	1,650.00
5	HASKELL LEMON CONSTRUCTION CO.		147.00	4,410.00
0300	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	SEWELL BROS., INC.		25,000.00	25,000.00
2	RRY SERVICES LLC		15,000.00	15,000.00
3	K & R BUILDERS, INC.		62,000.00	62,000.00
4	Wyatt Contracting		20,000.00	20,000.00
5	HASKELL LEMON CONSTRUCTION CO.		28,890.00	28,890.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**BRIDGE 'B' - NBI NO.31821**			
0310	202(A)2210	UNCLASSIFIED EXCAVATION	1,370.000 CY	
	Engineer's Estimate		**30.00**	**41,100.00**
1	SEWELL BROS., INC.		10.00	13,700.00
2	RRY SERVICES LLC		9.00	12,330.00
3	K & R BUILDERS, INC.		8.95	12,261.50
4	Wyatt Contracting		25.00	34,250.00
5	HASKELL LEMON CONSTRUCTION CO.		10.30	14,111.00
0320	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED	167.000 CY	
	Engineer's Estimate		**40.00**	**6,680.00**
1	SEWELL BROS., INC.		25.00	4,175.00
2	RRY SERVICES LLC		15.00	2,505.00
3	K & R BUILDERS, INC.		13.75	2,296.25
4	Wyatt Contracting		30.00	5,010.00
5	HASKELL LEMON CONSTRUCTION CO.		27.30	4,559.10
0330	501(G)1800	CLSM BACKFILL	37.000 CY	
	Engineer's Estimate		**200.00**	**7,400.00**
1	SEWELL BROS., INC.		190.00	7,030.00
2	RRY SERVICES LLC		220.00	8,140.00
3	K & R BUILDERS, INC.		227.50	8,417.50
4	Wyatt Contracting		200.00	7,400.00
5	HASKELL LEMON CONSTRUCTION CO.		226.50	8,380.50

Letting Date: February 17, 2022, 10:30 A.M.
Call Order: 450 **Contract ID:** 220061

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**BRIDGE 'B' - NBI NO.31821**		
0340	502 3100	TEMPORARY EARTH RETAINAGE	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	SEWELL BROS., INC.	20,000.00	20,000.00
2	RRY SERVICES LLC	22,000.00	22,000.00
3	K & R BUILDERS, INC.	47,500.00	47,500.00
4	Wyatt Contracting	20,000.00	20,000.00
5	HASKELL LEMON CONSTRUCTION CO.	30,385.00	30,385.00
0350	509(A)0210	CLASS AA CONCRETE	412.700 CY
	Engineer's Estimate	**800.00**	**330,160.00**
1	SEWELL BROS., INC.	600.00	247,620.00
2	RRY SERVICES LLC	600.00	247,620.00
3	K & R BUILDERS, INC.	550.00	226,985.00
4	Wyatt Contracting	750.00	309,525.00
5	HASKELL LEMON CONSTRUCTION CO.	555.50	229,254.85
0360	511(A)2210	REINFORCING STEEL	63,300.000 LB
	Engineer's Estimate	**1.10**	**69,630.00**
1	SEWELL BROS., INC.	1.15	72,795.00
2	RRY SERVICES LLC	1.25	79,125.00
3	K & R BUILDERS, INC.	1.32	83,556.00
4	Wyatt Contracting	1.45	91,785.00
5	HASKELL LEMON CONSTRUCTION CO.	1.50	94,950.00
0370	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**40,000.00**	**40,000.00**
1	SEWELL BROS., INC.	25,000.00	25,000.00
2	RRY SERVICES LLC	15,000.00	15,000.00
3	K & R BUILDERS, INC.	61,500.00	61,500.00
4	Wyatt Contracting	20,000.00	20,000.00
5	HASKELL LEMON CONSTRUCTION CO.	30,595.00	30,595.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**SIGNING AND STRIPING**		
0380	853 5110	DELINEATORS(TYPE 1, CODE 3)	4.000 EA
	Engineer's Estimate	**25.00**	**100.00**
1	SEWELL BROS., INC.	30.00	120.00
2	RRY SERVICES LLC	25.00	100.00
3	K & R BUILDERS, INC.	25.00	100.00
4	Wyatt Contracting	26.25	105.00
5	HASKELL LEMON CONSTRUCTION CO.	25.80	103.20
0390	855(A)7200	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	6,880.000 LF
	Engineer's Estimate	**1.00**	**6,880.00**
1	SEWELL BROS., INC.	0.83	5,710.40
2	RRY SERVICES LLC	0.85	5,848.00
3	K & R BUILDERS, INC.	0.88	6,054.40
4	Wyatt Contracting	0.84	5,779.20
5	HASKELL LEMON CONSTRUCTION CO.	1.55	10,664.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount

Letting Date: February 17, 2022, 10:30 A.M.
Call Order: 450 **Contract ID:** 220061

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005 TRAFFIC CONTROL					
0400	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	795.000	SD	
	Engineer's Estimate		**150.00**		**119,250.00**
1	SEWELL BROS., INC.		140.00		111,300.00
2	RRY SERVICES LLC		50.00		39,750.00
3	K & R BUILDERS, INC.		50.00		39,750.00
4	Wyatt Contracting		52.50		41,737.50
5	HASKELL LEMON CONSTRUCTION CO.		257.50		204,712.50
0410	854(A)6200	TRAFFIC STRIPE(PAINT)(4" WIDE)	13,512.000	LF	
	Engineer's Estimate		**0.40**		**5,404.80**
1	SEWELL BROS., INC.		0.52		7,026.24
2	RRY SERVICES LLC		0.50		6,756.00
3	K & R BUILDERS, INC.		0.55		7,431.60
4	Wyatt Contracting		0.53		7,161.36
5	HASKELL LEMON CONSTRUCTION CO.		0.26		3,513.12
0420	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	6,880.000	LF	
	Engineer's Estimate		**0.50**		**3,440.00**
1	SEWELL BROS., INC.		0.27		1,857.60
2	RRY SERVICES LLC		0.25		1,720.00
3	K & R BUILDERS, INC.		0.28		1,926.40
4	Wyatt Contracting		0.26		1,788.80
5	HASKELL LEMON CONSTRUCTION CO.		0.26		1,788.80
0430	871(B)2300	CONST.ZONE IMPACT ATTEN.	1,325.000	SD	
	Engineer's Estimate		**6.00**		**7,950.00**
1	SEWELL BROS., INC.		5.10		6,757.50
2	RRY SERVICES LLC		5.10		6,757.50
3	K & R BUILDERS, INC.		5.50		7,287.50
4	Wyatt Contracting		5.25		6,956.25
5	HASKELL LEMON CONSTRUCTION CO.		15.50		20,537.50
0440	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	1,550.000	LF	
	Engineer's Estimate		**25.00**		**38,750.00**
1	SEWELL BROS., INC.		30.00		46,500.00
2	RRY SERVICES LLC		60.00		93,000.00
3	K & R BUILDERS, INC.		25.00		38,750.00
4	Wyatt Contracting		40.00		62,000.00
5	HASKELL LEMON CONSTRUCTION CO.		28.60		44,330.00
0450	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	1,550.000	LF	
	Engineer's Estimate		**4.00**		**6,200.00**
1	SEWELL BROS., INC.		5.00		7,750.00
2	RRY SERVICES LLC		8.00		12,400.00
3	K & R BUILDERS, INC.		5.00		7,750.00
4	Wyatt Contracting		4.20		6,510.00
5	HASKELL LEMON CONSTRUCTION CO.		3.90		6,045.00
0460	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	13,992.000	SD	
	Engineer's Estimate		**0.20**		**2,798.40**
1	SEWELL BROS., INC.		0.12		1,679.04
2	RRY SERVICES LLC		0.10		1,399.20
3	K & R BUILDERS, INC.		0.09		1,259.28
4	Wyatt Contracting		0.11		1,539.12
5	HASKELL LEMON CONSTRUCTION CO.		0.51		7,135.92

Letting Date: February 17, 2022, 10:30 A.M.
Call Order: 450 **Contract ID:** 220061

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**TRAFFIC CONTROL**				
0470	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,272.000	SD	
	Engineer's Estimate		**1.00**		**1,272.00**
1	SEWELL BROS., INC.		3.20		4,070.40
2	RRY SERVICES LLC		3.00		3,816.00
3	K & R BUILDERS, INC.		6.00		7,632.00
4	Wyatt Contracting		3.15		4,006.80
5	HASKELL LEMON CONSTRUCTION CO.		2.05		2,607.60
0480	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	10,812.000	SD	
	Engineer's Estimate		**1.50**		**16,218.00**
1	SEWELL BROS., INC.		0.12		1,297.44
2	RRY SERVICES LLC		0.10		1,081.20
3	K & R BUILDERS, INC.		0.09		973.08
4	Wyatt Contracting		0.11		1,189.32
5	HASKELL LEMON CONSTRUCTION CO.		1.05		11,352.60
0490	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	2,120.000	SD	
	Engineer's Estimate		**0.60**		**1,272.00**
1	SEWELL BROS., INC.		1.10		2,332.00
2	RRY SERVICES LLC		1.05		2,226.00
3	K & R BUILDERS, INC.		1.10		2,332.00
4	Wyatt Contracting		1.05		2,226.00
5	HASKELL LEMON CONSTRUCTION CO.		1.05		2,226.00
0500	880(C)6420	WING BARRICADES	2,120.000	SD	
	Engineer's Estimate		**2.00**		**4,240.00**
1	SEWELL BROS., INC.		1.10		2,332.00
2	RRY SERVICES LLC		1.05		2,226.00
3	K & R BUILDERS, INC.		1.10		2,332.00
4	Wyatt Contracting		1.05		2,226.00
5	HASKELL LEMON CONSTRUCTION CO.		1.05		2,226.00
0510	880(E)6600	WARNING LIGHTS(TYPE A)	7,950.000	SD	
	Engineer's Estimate		**0.40**		**3,180.00**
1	SEWELL BROS., INC.		1.80		14,310.00
2	RRY SERVICES LLC		1.75		13,912.50
3	K & R BUILDERS, INC.		1.93		15,343.50
4	Wyatt Contracting		1.84		14,628.00
5	HASKELL LEMON CONSTRUCTION CO.		0.36		2,862.00
0520	880(F)6700	DRUMS	13,250.000	SD	
	Engineer's Estimate		**0.25**		**3,312.50**
1	SEWELL BROS., INC.		0.22		2,915.00
2	RRY SERVICES LLC		0.21		2,782.50
3	K & R BUILDERS, INC.		0.22		2,915.00
4	Wyatt Contracting		0.21		2,782.50
5	HASKELL LEMON CONSTRUCTION CO.		0.46		6,095.00
0530	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	1,116.000	SD	
	Engineer's Estimate		**18.00**		**20,088.00**
1	SEWELL BROS., INC.		10.50		11,718.00
2	RRY SERVICES LLC		10.50		11,718.00
3	K & R BUILDERS, INC.		11.00		12,276.00
4	Wyatt Contracting		10.50		11,718.00
5	HASKELL LEMON CONSTRUCTION CO.		36.10		40,287.60

Letting Date: February 17, 2022, 10:30 A.M.
Call Order: 450 **Contract ID:** 220061

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0006 STAKING			
0540	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	SEWELL BROS., INC.	7,500.00	7,500.00
2	RRY SERVICES LLC	8,000.00	8,000.00
3	K & R BUILDERS, INC.	9,500.00	9,500.00
4	Wyatt Contracting	12,810.00	12,810.00
5	HASKELL LEMON CONSTRUCTION CO.	12,910.00	12,910.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0007 CONSTRUCTION			
0550	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	3,000.00	3,000.00
2	RRY SERVICES LLC	1,500.00	1,500.00
3	K & R BUILDERS, INC.	6,250.00	6,250.00
4	Wyatt Contracting	10,000.00	10,000.00
5	HASKELL LEMON CONSTRUCTION CO.	4,335.00	4,335.00
0560	641 2100	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**110,000.00**	**110,000.00**
1	SEWELL BROS., INC.	75,000.00	75,000.00
2	RRY SERVICES LLC	111,000.00	111,000.00
3	K & R BUILDERS, INC.	105,000.00	105,000.00
4	Wyatt Contracting	126,185.00	126,185.00
5	HASKELL LEMON CONSTRUCTION CO.	136,611.85	136,611.85