Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 745 **Contract ID:** 220088
J/P No.: 33763(04) **Project No.:** STP-215C(046)3P **Contract Time:**
County: COAL
Description: RESURFACE (ASPHALT)
SH-31: FROM THE SH-131 JUNCTION, EXTEND NORTH NEAR COALGATE.
PROJECT LENGTH = 2.950 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	497,377.89		
1	Rosscon, LLC	595,532.63	119.73	100.00
2	THE CUMMINS CONSTRUCTION CO., INC.	651,255.23	130.94	109.36
3	APAC-CENTRAL, INC.	657,102.66	132.11	110.34
4	HASKELL LEMON CONSTRUCTION CO.	776,617.74	156.14	130.41

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 745 **Contract ID:** 220088

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	202(D)2500	UNCLASSIFIED BORROW	419.000 CY	
	Engineer's Estimate		**15.00**	**6,285.00**
1	Rosscon, LLC		10.00	4,190.00
2	THE CUMMINS CONSTRUCTION CO., INC.		18.00	7,542.00
3	APAC-CENTRAL, INC.		72.85	30,524.15
4	HASKELL LEMON CONSTRUCTION CO.		30.00	12,570.00
0020	209 9100	MACHINE GRADING	30,026.000 LF	
	Engineer's Estimate		**0.18**	**5,404.68**
1	Rosscon, LLC		1.50	45,039.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.60	18,015.60
3	APAC-CENTRAL, INC.		0.17	5,104.42
4	HASKELL LEMON CONSTRUCTION CO.		1.50	45,039.00
0030	407(B)7300	TACK COAT	5,878.000 GAL	
	Engineer's Estimate		**2.80**	**16,458.40**
1	Rosscon, LLC		3.50	20,573.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.35	19,691.30
3	APAC-CENTRAL, INC.		2.65	15,576.70
4	HASKELL LEMON CONSTRUCTION CO.		3.25	19,103.50
0040	411(D)1530	SUPERPAVE, TYPE S5(PG 64-22 OK)	4,857.000 TON	
	Engineer's Estimate		**88.00**	**427,416.00**
1	Rosscon, LLC		98.00	475,986.00
2	THE CUMMINS CONSTRUCTION CO., INC.		116.00	563,412.00
3	APAC-CENTRAL, INC.		113.00	548,841.00
4	HASKELL LEMON CONSTRUCTION CO.		126.50	614,410.50
0050	412 3100	COLD MILLING PAVEMENT	1,244.000 SY	
	Engineer's Estimate		**10.00**	**12,440.00**
1	Rosscon, LLC		10.00	12,440.00
2	THE CUMMINS CONSTRUCTION CO., INC.		10.00	12,440.00
3	APAC-CENTRAL, INC.		7.75	9,641.00
4	HASKELL LEMON CONSTRUCTION CO.		15.30	19,033.20

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0060	413(A)4200	RUMBLE STRIP-METHOD HMA-CON	4,064.000 LF	
	Engineer's Estimate		**0.22**	**894.08**
1	Rosscon, LLC		0.18	731.52
2	THE CUMMINS CONSTRUCTION CO., INC.		0.18	731.52
3	APAC-CENTRAL, INC.		0.19	772.16
4	HASKELL LEMON CONSTRUCTION CO.		0.49	1,991.36
0070	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	15,383.000 LF	
	Engineer's Estimate		**0.21**	**3,230.43**
1	Rosscon, LLC		0.28	4,307.24
2	THE CUMMINS CONSTRUCTION CO., INC.		0.21	3,230.43
3	APAC-CENTRAL, INC.		0.22	3,384.26
4	HASKELL LEMON CONSTRUCTION CO.		0.49	7,537.67

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 745 **Contract ID:** 220088

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0080	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	42,303.000	LF	
	Engineer's Estimate		**0.40**		**16,921.20**
1	Rosscon, LLC		0.49		20,728.47
2	THE CUMMINS CONSTRUCTION CO., INC.		0.46		19,459.38
3	APAC-CENTRAL, INC.		0.48		20,305.44
4	HASKELL LEMON CONSTRUCTION CO.		0.86		36,380.58
0090	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,232.000	SD	
	Engineer's Estimate		**1.00**		**1,232.00**
1	Rosscon, LLC		0.55		677.60
2	THE CUMMINS CONSTRUCTION CO., INC.		0.50		616.00
3	APAC-CENTRAL, INC.		0.52		640.64
4	HASKELL LEMON CONSTRUCTION CO.		0.61		751.52
0100	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	252.000	SD	
	Engineer's Estimate		**2.30**		**579.60**
1	Rosscon, LLC		3.30		831.60
2	THE CUMMINS CONSTRUCTION CO., INC.		3.00		756.00
3	APAC-CENTRAL, INC.		3.14		791.28
4	HASKELL LEMON CONSTRUCTION CO.		3.70		932.40
0110	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	224.000	SD	
	Engineer's Estimate		**3.50**		**784.00**
1	Rosscon, LLC		3.30		739.20
2	THE CUMMINS CONSTRUCTION CO., INC.		3.00		672.00
3	APAC-CENTRAL, INC.		3.14		703.36
4	HASKELL LEMON CONSTRUCTION CO.		6.15		1,377.60
0120	880(C)6420	WING BARRICADES	63.000	SD	
	Engineer's Estimate		**4.30**		**270.90**
1	Rosscon, LLC		1.00		63.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.00		63.00
3	APAC-CENTRAL, INC.		1.05		66.15
4	HASKELL LEMON CONSTRUCTION CO.		6.15		387.45
0130	880(E)6600	WARNING LIGHTS(TYPE A)	336.000	SD	
	Engineer's Estimate		**0.60**		**201.60**
1	Rosscon, LLC		1.00		336.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.00		336.00
3	APAC-CENTRAL, INC.		1.05		352.80
4	HASKELL LEMON CONSTRUCTION CO.		0.61		204.96
0140	880(I)7000	FLAGGER	23.000	SD	
	Engineer's Estimate		**180.00**		**4,140.00**
1	Rosscon, LLC		350.00		8,050.00
2	THE CUMMINS CONSTRUCTION CO., INC.		150.00		3,450.00
3	APAC-CENTRAL, INC.		848.70		19,520.10
4	HASKELL LEMON CONSTRUCTION CO.		630.00		14,490.00
0150	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	56.000	SD	
	Engineer's Estimate		**20.00**		**1,120.00**
1	Rosscon, LLC		15.00		840.00
2	THE CUMMINS CONSTRUCTION CO., INC.		15.00		840.00
3	APAC-CENTRAL, INC.		15.70		879.20
4	HASKELL LEMON CONSTRUCTION CO.		43.00		2,408.00

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 745 **Contract ID:** 220088