Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 810 **Contract ID:** 220098
J/P No.: 33834(04) **Project No.:** NHPP-013N(186)3P **Contract Time:**
County: MCINTOSH
Description: RESURFACE (ASPHALT)
US-69: FROM 0.6 MILES NORTH OF THE I-40 INTERCHANGE, EXTEND NORTH IN CHECOTAH.
PROJECT LENGTH = 4.040 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,696,025.40		
1	APAC-CENTRAL, INC.	2,138,759.93	126.10	100.00
2	Rosscon, LLC	2,214,087.35	130.55	103.52

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 810 **Contract ID:** 220098

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 TRAFFIC					
0010	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	105,377.000	LF	
	Engineer's Estimate		**0.45**		**47,419.65**
1	APAC-CENTRAL, INC.		0.55		57,957.35
2	Rosscon, LLC		0.60		63,226.20
0020	857(E)9620	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	4,744.000	EA	
	Engineer's Estimate		**1.00**		**4,744.00**
1	APAC-CENTRAL, INC.		0.42		1,992.48
2	Rosscon, LLC		0.50		2,372.00
0030	880(A)6220	ARROW DISPLAY(TYPE C)	60.000	SD	
	Engineer's Estimate		**12.00**		**720.00**
1	APAC-CENTRAL, INC.		1.05		63.00
2	Rosscon, LLC		1.10		66.00
0040	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	720.000	SD	
	Engineer's Estimate		**1.25**		**900.00**
1	APAC-CENTRAL, INC.		0.26		187.20
2	Rosscon, LLC		0.28		201.60
0050	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	595.000	SD	
	Engineer's Estimate		**1.35**		**803.25**
1	APAC-CENTRAL, INC.		0.10		59.50
2	Rosscon, LLC		0.12		71.40
0060	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,370.000	SD	
	Engineer's Estimate		**2.10**		**2,877.00**
1	APAC-CENTRAL, INC.		0.10		137.00
2	Rosscon, LLC		0.12		164.40
0070	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	450.000	SD	
	Engineer's Estimate		**1.05**		**472.50**
1	APAC-CENTRAL, INC.		1.05		472.50
2	Rosscon, LLC		1.10		495.00
0080	880(E)6600	WARNING LIGHTS(TYPE A)	650.000	SD	
	Engineer's Estimate		**0.20**		**130.00**
1	APAC-CENTRAL, INC.		2.09		1,358.50
2	Rosscon, LLC		2.20		1,430.00
0090	880(F)6700	DRUMS	1,150.000	SD	
	Engineer's Estimate		**0.12**		**138.00**
1	APAC-CENTRAL, INC.		0.52		598.00
2	Rosscon, LLC		0.55		632.50
0100	880(G)6800	TUBE CHANNELIZERS	7,000.000	SD	
	Engineer's Estimate		**0.10**		**700.00**
1	APAC-CENTRAL, INC.		0.52		3,640.00
2	Rosscon, LLC		0.55		3,850.00
0110	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	140.000	SD	
	Engineer's Estimate		**12.00**		**1,680.00**
1	APAC-CENTRAL, INC.		10.46		1,464.40
2	Rosscon, LLC		11.00		1,540.00

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 810 **Contract ID:** 220098

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 ROADWAY					
0120	407(C)7500	NT TACK MATERIAL	28,070.000	GAL	
	Engineer's Estimate		**2.50**		**70,175.00**
1	APAC-CENTRAL, INC.		2.90		81,403.00
2	Rosscon, LLC		4.50		126,315.00
0130	411(E)1600	SUPERPAVE, TYPE S6(PG 76-28 OK)	4,779.000	TON	
	Engineer's Estimate		**98.00**		**468,342.00**
1	APAC-CENTRAL, INC.		125.30		598,808.70
2	Rosscon, LLC		130.75		624,854.25
0140	411(I)2000	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	20.000	TON	
	Engineer's Estimate		**200.00**		**4,000.00**
1	APAC-CENTRAL, INC.		240.00		4,800.00
2	Rosscon, LLC		125.00		2,500.00
0150	411(J)2100	(SP) RICH INTERMEDIATE LAYER	7,970.000	TON	
	Engineer's Estimate		**120.00**		**956,400.00**
1	APAC-CENTRAL, INC.		146.90		1,170,793.00
2	Rosscon, LLC		153.25		1,221,402.50
0160	412 3100	COLD MILLING PAVEMENT	113,770.000	SY	
	Engineer's Estimate		**1.20**		**136,524.00**
1	APAC-CENTRAL, INC.		1.89		215,025.30
2	Rosscon, LLC		1.45		164,966.50