Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 840 **Contract ID:** 220102
J/P No.: 33785(04) **Project No.:** STP-257B(088)3P **Contract Time:**
33786(04) STP-257B(089)3P
County: OSAGE
Description: RESURFACE (ASPHALT)
SH-99: FROM 0.45 MILES NORTH OF THE US-60
JUNCTION, EXTEND NORTH NEAR PAWHUSKA.
PROJECT LENGTH = 9.320 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,992,338.37		
1	APAC-CENTRAL, INC.	2,281,111.63	114.49	100.00
2	BECCO CONTRACTORS, INC.	2,357,000.00	118.30	103.33
3	SHERWOOD CONSTRUCTION CO., INC.	2,524,324.73	126.70	110.66

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 840 **Contract ID:** 220102

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - STP-257B(089)3P**			
0010	303(A)1200	AGGREGATE BASE TYPE A	197.000	CY
	Engineer's Estimate		**50.00**	**9,850.00**
1	APAC-CENTRAL, INC.		57.00	11,229.00
2	BECCO CONTRACTORS, INC.		35.00	6,895.00
3	SHERWOOD CONSTRUCTION CO., INC.		91.28	17,982.16
0020	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	300.000	TON
	Engineer's Estimate		**40.00**	**12,000.00**
1	APAC-CENTRAL, INC.		48.00	14,400.00
2	BECCO CONTRACTORS, INC.		17.00	5,100.00
3	SHERWOOD CONSTRUCTION CO., INC.		41.08	12,324.00
0030	407(B)7300	TACK COAT	2,383.000	GAL
	Engineer's Estimate		**3.00**	**7,149.00**
1	APAC-CENTRAL, INC.		2.75	6,553.25
2	BECCO CONTRACTORS, INC.		2.50	5,957.50
3	SHERWOOD CONSTRUCTION CO., INC.		3.49	8,316.67
0040	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	5,289.000	TON
	Engineer's Estimate		**90.00**	**476,010.00**
1	APAC-CENTRAL, INC.		111.00	587,079.00
2	BECCO CONTRACTORS, INC.		101.00	534,189.00
3	SHERWOOD CONSTRUCTION CO., INC.		115.04	608,446.56
0050	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	298.000	TON
	Engineer's Estimate		**120.00**	**35,760.00**
1	APAC-CENTRAL, INC.		111.00	33,078.00
2	BECCO CONTRACTORS, INC.		55.00	16,390.00
3	SHERWOOD CONSTRUCTION CO., INC.		115.46	34,407.08
0060	412 3100	COLD MILLING PAVEMENT	47,137.000	SY
	Engineer's Estimate		**2.00**	**94,274.00**
1	APAC-CENTRAL, INC.		2.00	94,274.00
2	BECCO CONTRACTORS, INC.		4.00	188,548.00
3	SHERWOOD CONSTRUCTION CO., INC.		3.17	149,424.29
0070	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	16,945.000	LF
	Engineer's Estimate		**0.25**	**4,236.25**
1	APAC-CENTRAL, INC.		0.57	9,658.65
2	BECCO CONTRACTORS, INC.		0.20	3,389.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.17	2,880.65

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - STP-257B(089)3P**			
0080	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	59,300.000	LF
	Engineer's Estimate		**0.75**	**44,475.00**
1	APAC-CENTRAL, INC.		0.57	33,801.00
2	BECCO CONTRACTORS, INC.		0.57	33,801.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.61	36,173.00

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 840 **Contract ID:** 220102

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC - STP-257B(089)3P					
0090	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	36.000	LF	
	Engineer's Estimate		**12.00**		**432.00**
1	APAC-CENTRAL, INC.		15.15		545.40
2	BECCO CONTRACTORS, INC.		16.00		576.00
3	SHERWOOD CONSTRUCTION CO., INC.		16.35		588.60
0100	880(A)6220	ARROW DISPLAY(TYPE C)	3.000	SD	
	Engineer's Estimate		**12.80**		**38.40**
1	APAC-CENTRAL, INC.		15.15		45.45
2	BECCO CONTRACTORS, INC.		20.00		60.00
3	SHERWOOD CONSTRUCTION CO., INC.		16.35		49.05
0110	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	240.000	SD	
	Engineer's Estimate		**0.72**		**172.80**
1	APAC-CENTRAL, INC.		2.05		492.00
2	BECCO CONTRACTORS, INC.		1.50		360.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.18		523.20
0120	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	100.000	SD	
	Engineer's Estimate		**1.04**		**104.00**
1	APAC-CENTRAL, INC.		2.05		205.00
2	BECCO CONTRACTORS, INC.		1.50		150.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.18		218.00
0130	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	380.000	SD	
	Engineer's Estimate		**1.50**		**570.00**
1	APAC-CENTRAL, INC.		2.05		779.00
2	BECCO CONTRACTORS, INC.		1.50		570.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.18		828.40
0140	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	64.000	SD	
	Engineer's Estimate		**1.72**		**110.08**
1	APAC-CENTRAL, INC.		2.05		131.20
2	BECCO CONTRACTORS, INC.		1.50		96.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.18		139.52
0150	880(C)6420	WING BARRICADES	60.000	SD	
	Engineer's Estimate		**0.70**		**42.00**
1	APAC-CENTRAL, INC.		1.01		60.60
2	BECCO CONTRACTORS, INC.		1.00		60.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.09		65.40
0160	880(E)6600	WARNING LIGHTS(TYPE A)	380.000	SD	
	Engineer's Estimate		**0.60**		**228.00**
1	APAC-CENTRAL, INC.		0.51		193.80
2	BECCO CONTRACTORS, INC.		0.50		190.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.55		209.00
0170	880(G)6800	TUBE CHANNELIZERS	571.000	SD	
	Engineer's Estimate		**0.50**		**285.50**
1	APAC-CENTRAL, INC.		0.51		291.21
2	BECCO CONTRACTORS, INC.		0.50		285.50
3	SHERWOOD CONSTRUCTION CO., INC.		0.55		314.05

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 840 **Contract ID:** 220102

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - STP-257B(089)3P**			
0180	880(I)7000	FLAGGER	24.000	SD
	Engineer's Estimate		**120.00**	**2,880.00**
1	APAC-CENTRAL, INC.		200.00	4,800.00
2	BECCO CONTRACTORS, INC.		150.00	3,600.00
3	SHERWOOD CONSTRUCTION CO., INC.		205.08	4,921.92
Section: 0003	**ROADWAY - STP-257B(088)3P**			
0190	303(A)1200	AGGREGATE BASE TYPE A	356.000	CY
	Engineer's Estimate		**50.00**	**17,800.00**
1	APAC-CENTRAL, INC.		57.00	20,292.00
2	BECCO CONTRACTORS, INC.		35.00	12,460.00
3	SHERWOOD CONSTRUCTION CO., INC.		91.28	32,495.68
0200	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	300.000	TON
	Engineer's Estimate		**40.00**	**12,000.00**
1	APAC-CENTRAL, INC.		48.00	14,400.00
2	BECCO CONTRACTORS, INC.		17.00	5,100.00
3	SHERWOOD CONSTRUCTION CO., INC.		41.08	12,324.00
0210	407(B)7300	TACK COAT	4,184.000	GAL
	Engineer's Estimate		**3.00**	**12,552.00**
1	APAC-CENTRAL, INC.		2.75	11,506.00
2	BECCO CONTRACTORS, INC.		2.50	10,460.00
3	SHERWOOD CONSTRUCTION CO., INC.		3.49	14,602.16
0220	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	9,302.000	TON
	Engineer's Estimate		**90.00**	**837,180.00**
1	APAC-CENTRAL, INC.		111.00	1,032,522.00
2	BECCO CONTRACTORS, INC.		101.00	939,502.00
3	SHERWOOD CONSTRUCTION CO., INC.		115.04	1,070,102.08
0230	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	538.000	TON
	Engineer's Estimate		**120.00**	**64,560.00**
1	APAC-CENTRAL, INC.		111.00	59,718.00
2	BECCO CONTRACTORS, INC.		55.00	29,590.00
3	SHERWOOD CONSTRUCTION CO., INC.		115.46	62,117.48
0240	412 3100	COLD MILLING PAVEMENT	82,558.000	SY
	Engineer's Estimate		**2.00**	**165,116.00**
1	APAC-CENTRAL, INC.		2.00	165,116.00
2	BECCO CONTRACTORS, INC.		4.00	330,232.00
3	SHERWOOD CONSTRUCTION CO., INC.		3.17	261,708.86
0250	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	32,650.000	LF
	Engineer's Estimate		**0.25**	**8,162.50**
1	APAC-CENTRAL, INC.		0.57	18,610.50
2	BECCO CONTRACTORS, INC.		0.20	6,530.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.17	5,550.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 840 **Contract ID:** 220102

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004 TRAFFIC - STP-257B(088)3P					
0260	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	114,300.000	LF	
	Engineer's Estimate		**0.75**		**85,725.00**
1	APAC-CENTRAL, INC.		0.57		65,151.00
2	BECCO CONTRACTORS, INC.		0.57		65,151.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.61		69,723.00
0270	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	14.000	LF	
	Engineer's Estimate		**12.00**		**168.00**
1	APAC-CENTRAL, INC.		20.10		281.40
2	BECCO CONTRACTORS, INC.		16.00		224.00
3	SHERWOOD CONSTRUCTION CO., INC.		21.81		305.34
0280	880(A)6220	ARROW DISPLAY(TYPE C)	7.000	SD	
	Engineer's Estimate		**12.80**		**89.60**
1	APAC-CENTRAL, INC.		25.15		176.05
2	BECCO CONTRACTORS, INC.		20.00		140.00
3	SHERWOOD CONSTRUCTION CO., INC.		27.26		190.82
0290	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	480.000	SD	
	Engineer's Estimate		**0.72**		**345.60**
1	APAC-CENTRAL, INC.		2.05		984.00
2	BECCO CONTRACTORS, INC.		1.50		720.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.18		1,046.40
0300	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	624.000	SD	
	Engineer's Estimate		**1.04**		**648.96**
1	APAC-CENTRAL, INC.		2.05		1,279.20
2	BECCO CONTRACTORS, INC.		1.50		936.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.18		1,360.32
0310	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,012.000	SD	
	Engineer's Estimate		**1.50**		**1,518.00**
1	APAC-CENTRAL, INC.		2.05		2,074.60
2	BECCO CONTRACTORS, INC.		1.50		1,518.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.18		2,206.16
0320	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	84.000	SD	
	Engineer's Estimate		**1.72**		**144.48**
1	APAC-CENTRAL, INC.		2.05		172.20
2	BECCO CONTRACTORS, INC.		1.50		126.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.18		183.12
0330	880(C)6420	WING BARRICADES	120.000	SD	
	Engineer's Estimate		**0.70**		**84.00**
1	APAC-CENTRAL, INC.		1.01		121.20
2	BECCO CONTRACTORS, INC.		1.00		120.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.09		130.80
0340	880(E)6600	WARNING LIGHTS(TYPE A)	1,012.000	SD	
	Engineer's Estimate		**0.60**		**607.20**
1	APAC-CENTRAL, INC.		0.51		516.12
2	BECCO CONTRACTORS, INC.		0.50		506.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.55		556.60

Letting Date: March 17, 2022, 10:30 A.M.

Call Order: 840 **Contract ID:** 220102

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**TRAFFIC - STP-257B(088)3P**			
0350	880(G)6800	TUBE CHANNELIZERS	3,480.000 SD	
	Engineer's Estimate		**0.50**	**1,740.00**
1	APAC-CENTRAL, INC.		0.51	1,774.80
2	BECCO CONTRACTORS, INC.		0.50	1,740.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.55	1,914.00
0360	880(I)7000	FLAGGER	44.000 SD	
	Engineer's Estimate		**120.00**	**5,280.00**
1	APAC-CENTRAL, INC.		200.00	8,800.00
2	BECCO CONTRACTORS, INC.		150.00	6,600.00
3	SHERWOOD CONSTRUCTION CO., INC.		205.08	9,023.52

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION - STP-257B(088)3P**			
0370	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**90,000.00**	**90,000.00**
1	APAC-CENTRAL, INC.		80,000.00	80,000.00
2	BECCO CONTRACTORS, INC.		145,128.00	145,128.00
3	SHERWOOD CONSTRUCTION CO., INC.		100,972.34	100,972.34