Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 845 **Contract ID:** 220103
J/P No.: 28724(04) **Project No.:** STP-260D(073)CI **Contract Time:**
County: PAYNE
Description: BRIDGE AND APPROACHES
COUNTY ROAD (EAST 86TH STREET): OVER STILLWATER CREEK, 0.9 MILES WEST OF SH-108 NEAR RIPLEY.
PROJECT LENGTH = 0.402 MILE

	VENDORNAME	PROPOSALITEMTO		
1	H & H BRIDGE COMPANY	1,545,639.22	86.68	100.00
2	K & R BUILDERS, INC.	1,743,859.14	97.79	112.82
	Engineer's Estimate	1,783,236.50		
3	Cowboy Contracting, Inc.	1,788,459.90	100.29	115.71
4	Frontier Bridge, Inc.	1,907,345.85	106.96	123.40
5	RRY SERVICES LLC	1,927,133.51	108.07	124.68
6	HASKELL LEMON CONSTRUCTION CO.	1,969,060.70	110.42	127.39
7	Central Bridge Company	2,074,995.60	116.36	134.25
8	OBC, INC.	2,244,838.23	125.89	145.24

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 845 **Contract ID:** 220103

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	H & H BRIDGE COMPANY		7,500.00	7,500.00
2	K & R BUILDERS, INC.		22,000.00	22,000.00
3	Cowboy Contracting, Inc.		8,500.00	8,500.00
4	Frontier Bridge, Inc.		24,720.00	24,720.00
5	RRY SERVICES LLC		50,000.00	50,000.00
6	HASKELL LEMON CONSTRUCTION CO.		55,750.16	55,750.16
7	Central Bridge Company		20,000.00	20,000.00
8	OBC, INC.		35,000.00	35,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	17,237.000 CY	
	Engineer's Estimate		**10.00**	**172,370.00**
1	H & H BRIDGE COMPANY		9.00	155,133.00
2	K & R BUILDERS, INC.		9.00	155,133.00
3	Cowboy Contracting, Inc.		8.00	137,896.00
4	Frontier Bridge, Inc.		10.56	182,022.72
5	RRY SERVICES LLC		8.75	150,823.75
6	HASKELL LEMON CONSTRUCTION CO.		7.72	133,069.64
7	Central Bridge Company		11.00	189,607.00
8	OBC, INC.		10.92	188,228.04
0030	202(C)2400	ROCK EXCAVATION	1,000.000 CY	
	Engineer's Estimate		**75.00**	**75,000.00**
1	H & H BRIDGE COMPANY		15.00	15,000.00
2	K & R BUILDERS, INC.		25.00	25,000.00
3	Cowboy Contracting, Inc.		15.00	15,000.00
4	Frontier Bridge, Inc.		27.81	27,810.00
5	RRY SERVICES LLC		40.00	40,000.00
6	HASKELL LEMON CONSTRUCTION CO.		15.66	15,660.00
7	Central Bridge Company		65.00	65,000.00
8	OBC, INC.		28.76	28,760.00
0040	210 0100	OBLITERATING ABANDONED ROAD	1,152.000 LF	
	Engineer's Estimate		**25.00**	**28,800.00**
1	H & H BRIDGE COMPANY		4.00	4,608.00
2	K & R BUILDERS, INC.		7.00	8,064.00
3	Cowboy Contracting, Inc.		5.00	5,760.00
4	Frontier Bridge, Inc.		9.27	10,679.04
5	RRY SERVICES LLC		11.00	12,672.00
6	HASKELL LEMON CONSTRUCTION CO.		6.16	7,096.32
7	Central Bridge Company		20.00	23,040.00
8	OBC, INC.		20.00	23,040.00
0050	221(B)2300	TEMPORARY SILT FENCE	1,400.000 LF	
	Engineer's Estimate		**2.50**	**3,500.00**
1	H & H BRIDGE COMPANY		2.99	4,186.00
2	K & R BUILDERS, INC.		3.30	4,620.00
3	Cowboy Contracting, Inc.		3.00	4,200.00
4	Frontier Bridge, Inc.		3.08	4,312.00
5	RRY SERVICES LLC		3.00	4,200.00
6	HASKELL LEMON CONSTRUCTION CO.		3.29	4,606.00
7	Central Bridge Company		2.50	3,500.00
8	OBC, INC.		3.18	4,452.00

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 845 **Contract ID:** 220103

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0060	221(E)2600	TEMPORARY SILT DIKE	364.000	LF	
	Engineer's Estimate		**15.00**		**5,460.00**
1	H & H BRIDGE COMPANY		12.50		4,550.00
2	K & R BUILDERS, INC.		13.75		5,005.00
3	Cowboy Contracting, Inc.		9.00		3,276.00
4	Frontier Bridge, Inc.		12.88		4,688.32
5	RRY SERVICES LLC		12.75		4,641.00
6	HASKELL LEMON CONSTRUCTION CO.		13.77		5,012.28
7	Central Bridge Company		12.00		4,368.00
8	OBC, INC.		13.31		4,844.84
0070	221(F)2710	TEMPORARY ROCK FILTER DAM TYPE 2	10.000	CY	
	Engineer's Estimate		**120.00**		**1,200.00**
1	H & H BRIDGE COMPANY		250.00		2,500.00
2	K & R BUILDERS, INC.		195.00		1,950.00
3	Cowboy Contracting, Inc.		100.00		1,000.00
4	Frontier Bridge, Inc.		200.77		2,007.70
5	RRY SERVICES LLC		375.00		3,750.00
6	HASKELL LEMON CONSTRUCTION CO.		264.98		2,649.80
7	Central Bridge Company		120.00		1,200.00
8	OBC, INC.		298.20		2,982.00
0080	230(A)7200	SOLID SLAB SODDING	33,088.000	SY	
	Engineer's Estimate		**3.00**		**99,264.00**
1	H & H BRIDGE COMPANY		2.74		90,661.12
2	K & R BUILDERS, INC.		3.02		99,925.76
3	Cowboy Contracting, Inc.		3.50		115,808.00
4	Frontier Bridge, Inc.		2.82		93,308.16
5	RRY SERVICES LLC		2.85		94,300.80
6	HASKELL LEMON CONSTRUCTION CO.		3.02		99,925.76
7	Central Bridge Company		2.85		94,300.80
8	OBC, INC.		2.92		96,616.96
0090	233(A)0200	VEGETATIVE MULCHING	16.840	AC	
	Engineer's Estimate		**1,000.00**		**16,840.00**
1	H & H BRIDGE COMPANY		500.00		8,420.00
2	K & R BUILDERS, INC.		800.00		13,472.00
3	Cowboy Contracting, Inc.		500.00		8,420.00
4	Frontier Bridge, Inc.		822.97		13,858.81
5	RRY SERVICES LLC		799.00		13,455.16
6	HASKELL LEMON CONSTRUCTION CO.		880.08		14,820.55
7	Central Bridge Company		1,100.00		18,524.00
8	OBC, INC.		850.94		14,329.83
0100	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	1,927.000	TON	
	Engineer's Estimate		**40.00**		**77,080.00**
1	H & H BRIDGE COMPANY		29.60		57,039.20
2	K & R BUILDERS, INC.		44.90		86,522.30
3	Cowboy Contracting, Inc.		53.00		102,131.00
4	Frontier Bridge, Inc.		33.99		65,498.73
5	RRY SERVICES LLC		40.00		77,080.00
6	HASKELL LEMON CONSTRUCTION CO.		36.88		71,067.76
7	Central Bridge Company		45.00		86,715.00
8	OBC, INC.		35.15		67,734.05

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 845 **Contract ID:** 220103

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0110	509(D)0500	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**350.00**	**3,500.00**
1	H & H BRIDGE COMPANY		150.00	1,500.00
2	K & R BUILDERS, INC.		425.00	4,250.00
3	Cowboy Contracting, Inc.		300.00	3,000.00
4	Frontier Bridge, Inc.		560.51	5,605.10
5	RRY SERVICES LLC		325.00	3,250.00
6	HASKELL LEMON CONSTRUCTION CO.		564.23	5,642.30
7	Central Bridge Company		400.00	4,000.00
8	OBC, INC.		372.75	3,727.50
0120	602(B)2310	REVETMENT MATTRESSES	5,832.000 SY	
	Engineer's Estimate		**35.00**	**204,120.00**
1	H & H BRIDGE COMPANY		43.00	250,776.00
2	K & R BUILDERS, INC.		43.00	250,776.00
3	Cowboy Contracting, Inc.		62.50	364,500.00
4	Frontier Bridge, Inc.		39.71	231,588.72
5	RRY SERVICES LLC		50.00	291,600.00
6	HASKELL LEMON CONSTRUCTION CO.		46.40	270,604.80
7	Central Bridge Company		60.00	349,920.00
8	OBC, INC.		47.71	278,244.72
0130	613(EE)5972	(SP) 24" CORRUGATED POLYPROPYLENE PIPE	202.000 LF	
	Engineer's Estimate		**65.00**	**13,130.00**
1	H & H BRIDGE COMPANY		50.00	10,100.00
2	K & R BUILDERS, INC.		75.00	15,150.00
3	Cowboy Contracting, Inc.		70.00	14,140.00
4	Frontier Bridge, Inc.		93.73	18,933.46
5	RRY SERVICES LLC		95.00	19,190.00
6	HASKELL LEMON CONSTRUCTION CO.		103.59	20,925.18
7	Central Bridge Company		95.00	19,190.00
8	OBC, INC.		96.92	19,577.84
0140	613(EE)5980	(SP) 36" CORRUGATED POLYPROPYLENE PIPE	42.000 LF	
	Engineer's Estimate		**100.00**	**4,200.00**
1	H & H BRIDGE COMPANY		80.00	3,360.00
2	K & R BUILDERS, INC.		177.00	7,434.00
3	Cowboy Contracting, Inc.		80.00	3,360.00
4	Frontier Bridge, Inc.		153.47	6,445.74
5	RRY SERVICES LLC		165.00	6,930.00
6	HASKELL LEMON CONSTRUCTION CO.		163.65	6,873.30
7	Central Bridge Company		350.00	14,700.00
8	OBC, INC.		158.69	6,664.98
0150	613(L)6716	24" PREFAB. CULVERT END SEC., ROUND	8.000 EA	
	Engineer's Estimate		**1,200.00**	**9,600.00**
1	H & H BRIDGE COMPANY		1,000.00	8,000.00
2	K & R BUILDERS, INC.		400.00	3,200.00
3	Cowboy Contracting, Inc.		750.00	6,000.00
4	Frontier Bridge, Inc.		437.75	3,502.00
5	RRY SERVICES LLC		740.00	5,920.00
6	HASKELL LEMON CONSTRUCTION CO.		376.38	3,011.04
7	Central Bridge Company		1,500.00	12,000.00
8	OBC, INC.		452.63	3,621.04

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 845 **Contract ID:** 220103

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0160	613(L)6728	36" PREFAB. CULVERT END SEC., ROUND	2.000 EA	
	Engineer's Estimate		**2,200.00**	**4,400.00**
1	H & H BRIDGE COMPANY		1,000.00	2,000.00
2	K & R BUILDERS, INC.		925.00	1,850.00
3	Cowboy Contracting, Inc.		750.00	1,500.00
4	Frontier Bridge, Inc.		921.85	1,843.70
5	RRY SERVICES LLC		950.00	1,900.00
6	HASKELL LEMON CONSTRUCTION CO.		926.22	1,852.44
7	Central Bridge Company		2,500.00	5,000.00
8	OBC, INC.		953.18	1,906.36
0170	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	H & H BRIDGE COMPANY		10,000.00	10,000.00
2	K & R BUILDERS, INC.		6,000.00	6,000.00
3	Cowboy Contracting, Inc.		4,000.00	4,000.00
4	Frontier Bridge, Inc.		9,270.00	9,270.00
5	RRY SERVICES LLC		6,500.00	6,500.00
6	HASKELL LEMON CONSTRUCTION CO.		25,548.60	25,548.60
7	Central Bridge Company		7,500.00	7,500.00
8	OBC, INC.		20,000.00	20,000.00
0180	623(F)1704	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA	
	Engineer's Estimate		**2,000.00**	**8,000.00**
1	H & H BRIDGE COMPANY		2,475.00	9,900.00
2	K & R BUILDERS, INC.		2,625.00	10,500.00
3	Cowboy Contracting, Inc.		2,900.00	11,600.00
4	Frontier Bridge, Inc.		2,549.25	10,197.00
5	RRY SERVICES LLC		2,675.00	10,700.00
6	HASKELL LEMON CONSTRUCTION CO.		3,131.65	12,526.60
7	Central Bridge Company		1,970.00	7,880.00
8	OBC, INC.		2,635.88	10,543.52
0190	623(F)1724	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**2,000.00**	**8,000.00**
1	H & H BRIDGE COMPANY		2,475.00	9,900.00
2	K & R BUILDERS, INC.		2,675.00	10,700.00
3	Cowboy Contracting, Inc.		2,950.00	11,800.00
4	Frontier Bridge, Inc.		2,549.25	10,197.00
5	RRY SERVICES LLC		2,675.00	10,700.00
6	HASKELL LEMON CONSTRUCTION CO.		3,185.64	12,742.56
7	Central Bridge Company		2,190.00	8,760.00
8	OBC, INC.		2,635.88	10,543.52
0200	624(C)3405	FENCE-STYLE SWF (5 BARBED WIRE)	3,417.000 LF	
	Engineer's Estimate		**10.00**	**34,170.00**
1	H & H BRIDGE COMPANY		9.40	32,119.80
2	K & R BUILDERS, INC.		9.24	31,573.08
3	Cowboy Contracting, Inc.		8.00	27,336.00
4	Frontier Bridge, Inc.		8.76	29,932.92
5	RRY SERVICES LLC		8.40	28,702.80
6	HASKELL LEMON CONSTRUCTION CO.		9.07	30,992.19
7	Central Bridge Company		8.40	28,702.80
8	OBC, INC.		8.95	30,582.15

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 845 **Contract ID:** 220103

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0210	624(D)3500	GATE, GALVANIZED STEEL	2.000 EA
	Engineer's Estimate	**1,000.00**	**2,000.00**
1	H & H BRIDGE COMPANY	1,150.00	2,300.00
2	K & R BUILDERS, INC.	1,265.00	2,530.00
3	Cowboy Contracting, Inc.	2,200.00	4,400.00
4	Frontier Bridge, Inc.	1,545.00	3,090.00
5	RRY SERVICES LLC	1,150.00	2,300.00
6	HASKELL LEMON CONSTRUCTION CO.	1,241.86	2,483.72
7	Central Bridge Company	1,150.00	2,300.00
8	OBC, INC.	1,224.75	2,449.50

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A' - NBI NO. 32620**	
0220	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	200.000 CY
	Engineer's Estimate	**25.00**	**5,000.00**
1	H & H BRIDGE COMPANY	100.00	20,000.00
2	K & R BUILDERS, INC.	15.00	3,000.00
3	Cowboy Contracting, Inc.	22.00	4,400.00
4	Frontier Bridge, Inc.	19.90	3,980.00
5	RRY SERVICES LLC	16.00	3,200.00
6	HASKELL LEMON CONSTRUCTION CO.	19.49	3,898.00
7	Central Bridge Company	25.00	5,000.00
8	OBC, INC.	45.90	9,180.00
0230	501(G)1800	CLSM BACKFILL	88.000 CY
	Engineer's Estimate	**200.00**	**17,600.00**
1	H & H BRIDGE COMPANY	150.00	13,200.00
2	K & R BUILDERS, INC.	192.50	16,940.00
3	Cowboy Contracting, Inc.	180.00	15,840.00
4	Frontier Bridge, Inc.	255.24	22,461.12
5	RRY SERVICES LLC	195.00	17,160.00
6	HASKELL LEMON CONSTRUCTION CO.	197.12	17,346.56
7	Central Bridge Company	200.00	17,600.00
8	OBC, INC.	170.28	14,984.64
0240	503(A)4230	PRESTRESSED CONCRETE BEAMS (TYPE III)	388.000 LF
	Engineer's Estimate	**250.00**	**97,000.00**
1	H & H BRIDGE COMPANY	250.00	97,000.00
2	K & R BUILDERS, INC.	258.00	100,104.00
3	Cowboy Contracting, Inc.	240.00	93,120.00
4	Frontier Bridge, Inc.	284.23	110,281.24
5	RRY SERVICES LLC	290.00	112,520.00
6	HASKELL LEMON CONSTRUCTION CO.	269.74	104,659.12
7	Central Bridge Company	300.00	116,400.00
8	OBC, INC.	300.00	116,400.00

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 845 **Contract ID:** 220103

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0002 BRIDGE 'A' - NBI NO. 32620

0250	503(A)4240	PRESTRESSED CONCRETE BEAMS (TYPE IV)	284.000	LF
	Engineer's Estimate		**275.00**	**78,100.00**
1	H & H BRIDGE COMPANY		250.00	71,000.00
2	K & R BUILDERS, INC.		295.00	83,780.00
3	Cowboy Contracting, Inc.		260.00	73,840.00
4	Frontier Bridge, Inc.		311.79	88,548.36
5	RRY SERVICES LLC		325.00	92,300.00
6	HASKELL LEMON CONSTRUCTION CO.		291.44	82,768.96
7	Central Bridge Company		325.00	92,300.00
8	OBC, INC.		350.00	99,400.00

0260	504(D)5410	CONCRETE RAIL (TR3)	532.700	LF
	Engineer's Estimate		**80.00**	**42,616.00**
1	H & H BRIDGE COMPANY		50.00	26,635.00
2	K & R BUILDERS, INC.		87.00	46,344.90
3	Cowboy Contracting, Inc.		75.00	39,952.50
4	Frontier Bridge, Inc.		93.52	49,818.10
5	RRY SERVICES LLC		105.00	55,933.50
6	HASKELL LEMON CONSTRUCTION CO.		91.51	48,747.38
7	Central Bridge Company		80.00	42,616.00
8	OBC, INC.		117.03	62,341.88

0270	506(A)7200	STRUCTURAL STEEL	1,230.000	LB
	Engineer's Estimate		**3.00**	**3,690.00**
1	H & H BRIDGE COMPANY		10.00	12,300.00
2	K & R BUILDERS, INC.		5.00	6,150.00
3	Cowboy Contracting, Inc.		5.00	6,150.00
4	Frontier Bridge, Inc.		6.78	8,339.40
5	RRY SERVICES LLC		5.00	6,150.00
6	HASKELL LEMON CONSTRUCTION CO.		6.47	7,958.10
7	Central Bridge Company		4.00	4,920.00
8	OBC, INC.		4.58	5,633.40

0280	507(A)8210	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000	EA
	Engineer's Estimate		**1,400.00**	**8,400.00**
1	H & H BRIDGE COMPANY		2,000.00	12,000.00
2	K & R BUILDERS, INC.		1,330.00	7,980.00
3	Cowboy Contracting, Inc.		1,000.00	6,000.00
4	Frontier Bridge, Inc.		1,121.31	6,727.86
5	RRY SERVICES LLC		1,650.00	9,900.00
6	HASKELL LEMON CONSTRUCTION CO.		1,787.28	10,723.68
7	Central Bridge Company		1,500.00	9,000.00
8	OBC, INC.		2,000.00	12,000.00

0290	507(B)8310	WEATHERING STL EXP. BEARING ASSEMBLY	12.000	EA
	Engineer's Estimate		**1,500.00**	**18,000.00**
1	H & H BRIDGE COMPANY		2,000.00	24,000.00
2	K & R BUILDERS, INC.		1,290.00	15,480.00
3	Cowboy Contracting, Inc.		1,000.00	12,000.00
4	Frontier Bridge, Inc.		1,121.31	13,455.72
5	RRY SERVICES LLC		1,650.00	19,800.00
6	HASKELL LEMON CONSTRUCTION CO.		1,739.52	20,874.24
7	Central Bridge Company		1,500.00	18,000.00
8	OBC, INC.		2,000.00	24,000.00

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 845 **Contract ID:** 220103

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO. 32620**			
0300	509(A)0210	CLASS AA CONCRETE	182.000 CY	
	Engineer's Estimate		**650.00**	**118,300.00**
1	H & H BRIDGE COMPANY		500.00	91,000.00
2	K & R BUILDERS, INC.		715.00	130,130.00
3	Cowboy Contracting, Inc.		630.00	114,660.00
4	Frontier Bridge, Inc.		1,131.98	206,020.36
5	RRY SERVICES LLC		730.00	132,860.00
6	HASKELL LEMON CONSTRUCTION CO.		696.26	126,719.32
7	Central Bridge Company		700.00	127,400.00
8	OBC, INC.		990.00	180,180.00
0310	509(B)0320	CLASS A CONCRETE	148.400 CY	
	Engineer's Estimate		**700.00**	**103,880.00**
1	H & H BRIDGE COMPANY		500.00	74,200.00
2	K & R BUILDERS, INC.		740.00	109,816.00
3	Cowboy Contracting, Inc.		595.00	88,298.00
4	Frontier Bridge, Inc.		759.71	112,740.96
5	RRY SERVICES LLC		730.00	108,332.00
6	HASKELL LEMON CONSTRUCTION CO.		884.29	131,228.64
7	Central Bridge Company		775.00	115,010.00
8	OBC, INC.		1,100.00	163,240.00
0320	511(A)2210	REINFORCING STEEL	71,160.000 LB	
	Engineer's Estimate		**1.25**	**88,950.00**
1	H & H BRIDGE COMPANY		1.60	113,856.00
2	K & R BUILDERS, INC.		1.39	98,912.40
3	Cowboy Contracting, Inc.		1.30	92,508.00
4	Frontier Bridge, Inc.		1.39	98,912.40
5	RRY SERVICES LLC		1.50	106,740.00
6	HASKELL LEMON CONSTRUCTION CO.		1.37	97,489.20
7	Central Bridge Company		1.50	106,740.00
8	OBC, INC.		1.28	91,084.80
0330	514(A)5210	PILES, FURNISHED (HP 10X42)	118.000 LF	
	Engineer's Estimate		**50.00**	**5,900.00**
1	H & H BRIDGE COMPANY		55.00	6,490.00
2	K & R BUILDERS, INC.		58.80	6,938.40
3	Cowboy Contracting, Inc.		51.00	6,018.00
4	Frontier Bridge, Inc.		58.22	6,869.96
5	RRY SERVICES LLC		70.00	8,260.00
6	HASKELL LEMON CONSTRUCTION CO.		68.54	8,087.72
7	Central Bridge Company		65.00	7,670.00
8	OBC, INC.		57.00	6,726.00
0340	514(A)5220	PILES, FURNISHED (HP 12X53)	296.000 LF	
	Engineer's Estimate		**50.00**	**14,800.00**
1	H & H BRIDGE COMPANY		55.00	16,280.00
2	K & R BUILDERS, INC.		65.10	19,269.60
3	Cowboy Contracting, Inc.		51.00	15,096.00
4	Frontier Bridge, Inc.		68.05	20,142.80
5	RRY SERVICES LLC		76.00	22,496.00
6	HASKELL LEMON CONSTRUCTION CO.		79.95	23,665.20
7	Central Bridge Company		70.00	20,720.00
8	OBC, INC.		69.00	20,424.00

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 845 **Contract ID:** 220103

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO. 32620**			
0350	514(B)5310	PILES, DRIVEN (HP 10X42)	118.000 LF	
	Engineer's Estimate		**13.00**	**1,534.00**
1	H & H BRIDGE COMPANY		5.00	590.00
2	K & R BUILDERS, INC.		25.20	2,973.60
3	Cowboy Contracting, Inc.		25.50	3,009.00
4	Frontier Bridge, Inc.		42.16	4,974.88
5	RRY SERVICES LLC		10.00	1,180.00
6	HASKELL LEMON CONSTRUCTION CO.		37.25	4,395.50
7	Central Bridge Company		17.00	2,006.00
8	OBC, INC.		30.00	3,540.00
0360	514(B)5320	PILES, DRIVEN (HP 12X53)	296.000 LF	
	Engineer's Estimate		**15.00**	**4,440.00**
1	H & H BRIDGE COMPANY		5.00	1,480.00
2	K & R BUILDERS, INC.		27.90	8,258.40
3	Cowboy Contracting, Inc.		25.50	7,548.00
4	Frontier Bridge, Inc.		50.42	14,924.32
5	RRY SERVICES LLC		10.00	2,960.00
6	HASKELL LEMON CONSTRUCTION CO.		29.70	8,791.20
7	Central Bridge Company		20.00	5,920.00
8	OBC, INC.		30.00	8,880.00
0370	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	H & H BRIDGE COMPANY		400.00	400.00
2	K & R BUILDERS, INC.		400.00	400.00
3	Cowboy Contracting, Inc.		400.00	400.00
4	Frontier Bridge, Inc.		400.00	400.00
5	RRY SERVICES LLC		400.00	400.00
6	HASKELL LEMON CONSTRUCTION CO.		400.00	400.00
7	Central Bridge Company		400.00	400.00
8	OBC, INC.		400.00	400.00
0380	516(A)8240	DRILLED SHAFTS 60" DIAMETER	182.000 LF	
	Engineer's Estimate		**1,100.00**	**200,200.00**
1	H & H BRIDGE COMPANY		800.00	145,600.00
2	K & R BUILDERS, INC.		980.00	178,360.00
3	Cowboy Contracting, Inc.		1,100.00	200,200.00
4	Frontier Bridge, Inc.		946.40	172,244.80
5	RRY SERVICES LLC		995.00	181,090.00
6	HASKELL LEMON CONSTRUCTION CO.		1,189.22	216,438.04
7	Central Bridge Company		1,150.00	209,300.00
8	OBC, INC.		960.00	174,720.00
0390	516(C)8400	CROSSHOLE SONIC LOGGING	1.000 EA	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	H & H BRIDGE COMPANY		10,000.00	10,000.00
2	K & R BUILDERS, INC.		3,100.00	3,100.00
3	Cowboy Contracting, Inc.		3,000.00	3,000.00
4	Frontier Bridge, Inc.		1,545.00	1,545.00
5	RRY SERVICES LLC		10,000.00	10,000.00
6	HASKELL LEMON CONSTRUCTION CO.		5,757.99	5,757.99
7	Central Bridge Company		3,000.00	3,000.00
8	OBC, INC.		1,597.50	1,597.50

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 845 **Contract ID:** 220103

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A' - NBI NO. 32620**	
0400	518(B)0300	SEALED EXPANSION JOINTS	33.060 LF
	Engineer's Estimate	**300.00**	**9,918.00**
1	H & H BRIDGE COMPANY	10.00	330.60
2	K & R BUILDERS, INC.	395.00	13,058.70
3	Cowboy Contracting, Inc.	365.00	12,066.90
4	Frontier Bridge, Inc.	567.79	18,771.14
5	RRY SERVICES LLC	475.00	15,703.50
6	HASKELL LEMON CONSTRUCTION CO.	410.62	13,575.10
7	Central Bridge Company	325.00	10,744.50
8	OBC, INC.	275.33	9,102.41
0410	613(H)6205	6" PERFORATED PIPE UNDERDRAIN ROUND	60.000 LF
	Engineer's Estimate	**30.00**	**1,800.00**
1	H & H BRIDGE COMPANY	75.00	4,500.00
2	K & R BUILDERS, INC.	37.00	2,220.00
3	Cowboy Contracting, Inc.	28.00	1,680.00
4	Frontier Bridge, Inc.	46.60	2,796.00
5	RRY SERVICES LLC	40.00	2,400.00
6	HASKELL LEMON CONSTRUCTION CO.	99.60	5,976.00
7	Central Bridge Company	28.00	1,680.00
8	OBC, INC.	27.11	1,626.60
0420	613(I)6310	6" NON-PERF.PIPE UNDERDRAIN RND.	38.000 LF
	Engineer's Estimate	**25.00**	**950.00**
1	H & H BRIDGE COMPANY	75.00	2,850.00
2	K & R BUILDERS, INC.	46.00	1,748.00
3	Cowboy Contracting, Inc.	28.00	1,064.00
4	Frontier Bridge, Inc.	69.13	2,626.94
5	RRY SERVICES LLC	40.00	1,520.00
6	HASKELL LEMON CONSTRUCTION CO.	36.65	1,392.70
7	Central Bridge Company	24.50	931.00
8	OBC, INC.	36.23	1,376.74
0430	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	H & H BRIDGE COMPANY	18,000.00	18,000.00
2	K & R BUILDERS, INC.	18,500.00	18,500.00
3	Cowboy Contracting, Inc.	32,000.00	32,000.00
4	Frontier Bridge, Inc.	46,133.00	46,133.00
5	RRY SERVICES LLC	55,000.00	55,000.00
6	HASKELL LEMON CONSTRUCTION CO.	73,286.85	73,286.85
7	Central Bridge Company	30,000.00	30,000.00
8	OBC, INC.	214,690.00	214,690.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 845 **Contract ID:** 220103

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC**		
0440	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	2.000 EA
	Engineer's Estimate	**200.00**	**400.00**
1	H & H BRIDGE COMPANY	250.00	500.00
2	K & R BUILDERS, INC.	260.00	520.00
3	Cowboy Contracting, Inc.	250.00	500.00
4	Frontier Bridge, Inc.	257.50	515.00
5	RRY SERVICES LLC	250.00	500.00
6	HASKELL LEMON CONSTRUCTION CO.	269.97	539.94
7	Central Bridge Company	250.00	500.00
8	OBC, INC.	266.25	532.50
0450	850(A)1200	SHEET ALUMINUM SIGNS	22.500 SF
	Engineer's Estimate	**25.00**	**562.50**
1	H & H BRIDGE COMPANY	50.00	1,125.00
2	K & R BUILDERS, INC.	55.00	1,237.50
3	Cowboy Contracting, Inc.	25.00	562.50
4	Frontier Bridge, Inc.	51.50	1,158.75
5	RRY SERVICES LLC	50.00	1,125.00
6	HASKELL LEMON CONSTRUCTION CO.	27.00	607.50
7	Central Bridge Company	50.00	1,125.00
8	OBC, INC.	53.25	1,198.13
0460	851(C)2420	2 1/4" SQUARE TUBE POST	26.000 LF
	Engineer's Estimate	**12.00**	**312.00**
1	H & H BRIDGE COMPANY	12.00	312.00
2	K & R BUILDERS, INC.	12.50	325.00
3	Cowboy Contracting, Inc.	15.00	390.00
4	Frontier Bridge, Inc.	12.36	321.36
5	RRY SERVICES LLC	13.00	338.00
6	HASKELL LEMON CONSTRUCTION CO.	16.20	421.20
7	Central Bridge Company	8.00	208.00
8	OBC, INC.	12.78	332.28
0470	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	300.000 SD
	Engineer's Estimate	**0.50**	**150.00**
1	H & H BRIDGE COMPANY	0.25	75.00
2	K & R BUILDERS, INC.	0.20	60.00
3	Cowboy Contracting, Inc.	2.00	600.00
4	Frontier Bridge, Inc.	0.26	78.00
5	RRY SERVICES LLC	0.25	75.00
6	HASKELL LEMON CONSTRUCTION CO.	2.16	648.00
7	Central Bridge Company	0.50	150.00
8	OBC, INC.	0.27	81.00
0480	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,500.000 SD
	Engineer's Estimate	**0.75**	**1,125.00**
1	H & H BRIDGE COMPANY	0.10	150.00
2	K & R BUILDERS, INC.	0.05	75.00
3	Cowboy Contracting, Inc.	2.00	3,000.00
4	Frontier Bridge, Inc.	0.10	150.00
5	RRY SERVICES LLC	0.10	150.00
6	HASKELL LEMON CONSTRUCTION CO.	2.16	3,240.00
7	Central Bridge Company	0.75	1,125.00
8	OBC, INC.	0.11	165.00

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 845 **Contract ID:** 220103

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0490	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	600.000 SD	
	Engineer's Estimate		**1.00**	**600.00**
1	H & H BRIDGE COMPANY		0.25	150.00
2	K & R BUILDERS, INC.		0.25	150.00
3	Cowboy Contracting, Inc.		2.00	1,200.00
4	Frontier Bridge, Inc.		0.26	156.00
5	RRY SERVICES LLC		0.25	150.00
6	HASKELL LEMON CONSTRUCTION CO.		2.16	1,296.00
7	Central Bridge Company		1.00	600.00
8	OBC, INC.		0.27	162.00
0500	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	900.000 SD	
	Engineer's Estimate		**1.00**	**900.00**
1	H & H BRIDGE COMPANY		1.25	1,125.00
2	K & R BUILDERS, INC.		1.50	1,350.00
3	Cowboy Contracting, Inc.		3.00	2,700.00
4	Frontier Bridge, Inc.		1.29	1,161.00
5	RRY SERVICES LLC		1.50	1,350.00
6	HASKELL LEMON CONSTRUCTION CO.		3.24	2,916.00
7	Central Bridge Company		1.40	1,260.00
8	OBC, INC.		1.33	1,197.00
0510	880(E)6600	WARNING LIGHTS(TYPE A)	1,950.000 SD	
	Engineer's Estimate		**0.50**	**975.00**
1	H & H BRIDGE COMPANY		1.25	2,437.50
2	K & R BUILDERS, INC.		1.55	3,022.50
3	Cowboy Contracting, Inc.		0.50	975.00
4	Frontier Bridge, Inc.		1.29	2,515.50
5	RRY SERVICES LLC		1.50	2,925.00
6	HASKELL LEMON CONSTRUCTION CO.		0.54	1,053.00
7	Central Bridge Company		0.75	1,462.50
8	OBC, INC.		1.33	2,593.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0520	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	H & H BRIDGE COMPANY		7,500.00	7,500.00
2	K & R BUILDERS, INC.		8,000.00	8,000.00
3	Cowboy Contracting, Inc.		8,555.00	8,555.00
4	Frontier Bridge, Inc.		6,180.00	6,180.00
5	RRY SERVICES LLC		7,000.00	7,000.00
6	HASKELL LEMON CONSTRUCTION CO.		16,423.63	16,423.63
7	Central Bridge Company		25,000.00	25,000.00
8	OBC, INC.		25,000.00	25,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		

Letting Date: March 17, 2022, 10:30 A.M.

Call Order: 845 **Contract ID:** 220103

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0530	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	H & H BRIDGE COMPANY	1,000.00	1,000.00
2	K & R BUILDERS, INC.	2,000.00	2,000.00
3	Cowboy Contracting, Inc.	2,500.00	2,500.00
4	Frontier Bridge, Inc.	2,500.00	2,500.00
5	RRY SERVICES LLC	2,000.00	2,000.00
6	HASKELL LEMON CONSTRUCTION CO.	3,444.70	3,444.70
7	Central Bridge Company	5,000.00	5,000.00
8	OBC, INC.	4,200.00	4,200.00
0540	641 2100	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**105,100.00**	**105,100.00**
1	H & H BRIDGE COMPANY	80,000.00	80,000.00
2	K & R BUILDERS, INC.	88,000.00	88,000.00
3	Cowboy Contracting, Inc.	85,000.00	85,000.00
4	Frontier Bridge, Inc.	120,384.76	120,384.76
5	RRY SERVICES LLC	107,000.00	107,000.00
6	HASKELL LEMON CONSTRUCTION CO.	121,430.23	121,430.23
7	Central Bridge Company	125,000.00	125,000.00
8	OBC, INC.	134,000.00	134,000.00