Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 100 **Contract ID:** 220117
J/P No.: 29877(04) **Project No.:** NHPP-017N(281)3P **Contract Time:**
County: ATOKA
Description: RESURFACE (ASPHALT)
SH-3: FROM 6.5 MILES EAST OF THE US-69 JUNCTION, EXTEND SOUTHEAST NEAR ATOKA.
PROJECT LENGTH = 4.68 MILES

	VENDORNAME	PROPOSALITEMTO		
1	THE CUMMINS CONSTRUCTION CO., INC.	2,055,135.90	99.30	100.00
	Engineer's Estimate	2,069,668.50		
2	Overland Corporation	2,222,747.40	107.40	108.16
3	APAC-CENTRAL, INC.	2,360,206.55	114.04	114.84
4	Rosscon, LLC	2,395,158.30	115.73	116.55

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 100 **Contract ID:** 220117

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	407(C)7500	NT TACK MATERIAL	9,640.000	GAL
	Engineer's Estimate		**3.50**	**33,740.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.15	30,366.00
2	Overland Corporation		2.85	27,474.00
3	APAC-CENTRAL, INC.		3.05	29,402.00
4	Rosscon, LLC		4.50	43,380.00
0020	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	14,400.000	TON
	Engineer's Estimate		**100.00**	**1,440,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		105.00	1,512,000.00
2	Overland Corporation		118.50	1,706,400.00
3	APAC-CENTRAL, INC.		136.29	1,962,576.00
4	Rosscon, LLC		133.00	1,915,200.00
0030	412 3100	COLD MILLING PAVEMENT	128,530.000	SY
	Engineer's Estimate		**3.00**	**385,590.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.20	282,766.00
2	Overland Corporation		2.00	257,060.00
3	APAC-CENTRAL, INC.		1.70	218,501.00
4	Rosscon, LLC		2.50	321,325.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0040	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	57,690.000	LF
	Engineer's Estimate		**0.65**	**37,498.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.68	39,229.20
2	Overland Corporation		0.66	38,075.40
3	APAC-CENTRAL, INC.		0.68	39,229.20
4	Rosscon, LLC		0.73	42,113.70
0050	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	1,575.000	LF
	Engineer's Estimate		**1.00**	**1,575.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.70	2,677.50
2	Overland Corporation		2.00	3,150.00
3	APAC-CENTRAL, INC.		2.05	3,228.75
4	Rosscon, LLC		2.20	3,465.00
0060	856(A)8232	TRAF. STR(MULT.)(AW)(INLAID)(6" WIDE)	31,160.000	LF
	Engineer's Estimate		**1.50**	**46,740.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.22	38,015.20
2	Overland Corporation		1.35	42,066.00
3	APAC-CENTRAL, INC.		1.38	43,000.80
4	Rosscon, LLC		1.49	46,428.40
0070	858(A)0224	PAVE.MARKERS CLASS A TYPE 2-C	470.000	EA
	Engineer's Estimate		**5.00**	**2,350.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		7.25	3,407.50
2	Overland Corporation		6.10	2,867.00
3	APAC-CENTRAL, INC.		6.25	2,937.50
4	Rosscon, LLC		6.71	3,153.70

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 100 **Contract ID:** 220117

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0080	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D	250.000	EA	
	Engineer's Estimate		**5.00**		**1,250.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		7.25		1,812.50
2	Overland Corporation		6.10		1,525.00
3	APAC-CENTRAL, INC.		6.25		1,562.50
4	Rosscon, LLC		6.71		1,677.50
0090	880(A)6220	ARROW DISPLAY(TYPE C)	90.000	SD	
	Engineer's Estimate		**10.00**		**900.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.00		90.00
2	Overland Corporation		5.00		450.00
3	APAC-CENTRAL, INC.		5.12		460.80
4	Rosscon, LLC		5.50		495.00
0100	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	4,050.000	SD	
	Engineer's Estimate		**1.00**		**4,050.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.02		81.00
2	Overland Corporation		0.10		405.00
3	APAC-CENTRAL, INC.		0.10		405.00
4	Rosscon, LLC		0.11		445.50
0110	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,800.000	SD	
	Engineer's Estimate		**1.00**		**1,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.02		36.00
2	Overland Corporation		0.10		180.00
3	APAC-CENTRAL, INC.		0.10		180.00
4	Rosscon, LLC		0.11		198.00
0120	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,800.000	SD	
	Engineer's Estimate		**1.00**		**1,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.00		3,600.00
2	Overland Corporation		0.10		180.00
3	APAC-CENTRAL, INC.		0.10		180.00
4	Rosscon, LLC		0.11		198.00
0130	880(E)6600	WARNING LIGHTS(TYPE A)	1,350.000	SD	
	Engineer's Estimate		**0.50**		**675.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.50		675.00
2	Overland Corporation		0.10		135.00
3	APAC-CENTRAL, INC.		0.10		135.00
4	Rosscon, LLC		0.11		148.50
0140	880(G)6805	CHANNELIZER CONES	18,000.000	SD	
	Engineer's Estimate		**0.50**		**9,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.50		9,000.00
2	Overland Corporation		0.10		1,800.00
3	APAC-CENTRAL, INC.		0.10		1,800.00
4	Rosscon, LLC		0.11		1,980.00
0150	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	180.000	SD	
	Engineer's Estimate		**15.00**		**2,700.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		16.00		2,880.00
2	Overland Corporation		25.00		4,500.00
3	APAC-CENTRAL, INC.		25.60		4,608.00
4	Rosscon, LLC		27.50		4,950.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 100 **Contract ID:** 220117

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0160	641 2110	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**100,000.00**	**100,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	128,500.00	128,500.00
2	Overland Corporation	136,480.00	136,480.00
3	APAC-CENTRAL, INC.	52,000.00	52,000.00
4	Rosscon, LLC	10,000.00	10,000.00