Letting Date: March 09, 2023, 10:30 A.M.
Call Order: 760 **Contract ID:** 220131
J/P No.: 35479(04) **Project No.:** NHPP-013N(206)3P **Contract Time:**
County: MAYES
Description: PAVEMENT REHABILITATION (P. C. CONCRETE)
US-69: FROM 0.19 MILES NORTH OF THE US-412
INTERCHANGE, EXTEND NORTH NEAR CHOUTEAU.
PROJECT LENGTH = 1.49 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,782,364.25		
1	Iowa Civil Contracting, Inc.	2,345,122.60	131.57	100.00
2	Diamond Surface, Inc.	4,394,891.93	246.58	187.41

Letting Date: March 09, 2023, 10:30 A.M.
Call Order: 760 **Contract ID:** 220131

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	303(A)1200	AGGREGATE BASE TYPE A	553.000	CY	
	Engineer's Estimate		**55.00**		**30,415.00**
1	Iowa Civil Contracting, Inc.		30.00		16,590.00
2	Diamond Surface, Inc.		62.50		34,562.50
0020	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	300.000	TON	
	Engineer's Estimate		**40.00**		**12,000.00**
1	Iowa Civil Contracting, Inc.		26.88		8,064.00
2	Diamond Surface, Inc.		62.50		18,750.00
0030	407(B)7300	TACK COAT	11.000	GAL	
	Engineer's Estimate		**4.00**		**44.00**
1	Iowa Civil Contracting, Inc.		10.75		118.25
2	Diamond Surface, Inc.		125.00		1,375.00
0040	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	33.000	TON	
	Engineer's Estimate		**110.00**		**3,630.00**
1	Iowa Civil Contracting, Inc.		537.50		17,737.50
2	Diamond Surface, Inc.		345.50		11,401.50
0050	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	33.000	TON	
	Engineer's Estimate		**120.00**		**3,960.00**
1	Iowa Civil Contracting, Inc.		537.50		17,737.50
2	Diamond Surface, Inc.		345.50		11,401.50
0060	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	6,620.000	SY	
	Engineer's Estimate		**85.00**		**562,700.00**
1	Iowa Civil Contracting, Inc.		128.57		851,133.40
2	Diamond Surface, Inc.		291.45		1,929,399.00
0070	414(G)5800	P.C. CONCRETE FOR PAVEMENT	1,840.000	CY	
	Engineer's Estimate		**140.00**		**257,600.00**
1	Iowa Civil Contracting, Inc.		200.00		368,000.00
2	Diamond Surface, Inc.		597.50		1,099,400.00
0080	415 7100	CONCRETE JOINT SEALING	72,220.000	LF	
	Engineer's Estimate		**1.55**		**111,941.00**
1	Iowa Civil Contracting, Inc.		3.07		221,715.40
2	Diamond Surface, Inc.		3.25		234,715.00
0090	416 8100	DOWEL BAR RETROFIT	8,766.000	EA	
	Engineer's Estimate		**55.00**		**482,130.00**
1	Iowa Civil Contracting, Inc.		55.05		482,568.30
2	Diamond Surface, Inc.		62.25		545,683.50
0100	425 0100	DIAMOND GRINDING CONCRETE PAVEMENT	20,934.000	SY	
	Engineer's Estimate		**5.50**		**115,137.00**
1	Iowa Civil Contracting, Inc.		4.88		102,157.92
2	Diamond Surface, Inc.		6.51		136,280.34
0110	504(E)5500	CONCRETE PARAPET	38.000	LF	
	Engineer's Estimate		**500.00**		**19,000.00**
1	Iowa Civil Contracting, Inc.		322.50		12,255.00
2	Diamond Surface, Inc.		344.50		13,091.00

Letting Date: March 09, 2023, 10:30 A.M.
Call Order: 760 **Contract ID:** 220131

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0120	619(B)6396	REMOVAL OF GUARDRAIL	196.000	LF	
	Engineer's Estimate		**6.50**		**1,274.00**
1	Iowa Civil Contracting, Inc.		4.30		842.80
2	Diamond Surface, Inc.		5.00		980.00
0130	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	163.000	LF	
	Engineer's Estimate		**25.00**		**4,075.00**
1	Iowa Civil Contracting, Inc.		43.00		7,009.00
2	Diamond Surface, Inc.		50.00		8,150.00
0140	623(F)1764	GUARDRAIL TRAIL END TURNDOWN (31")	2.000	EA	
	Engineer's Estimate		**1,300.00**		**2,600.00**
1	Iowa Civil Contracting, Inc.		2,633.75		5,267.50
2	Diamond Surface, Inc.		3,062.50		6,125.00
0150	623(G)1820	GUARDRAIL END TREATMENT (31")	1.000	EA	
	Engineer's Estimate		**3,600.00**		**3,600.00**
1	Iowa Civil Contracting, Inc.		4,300.00		4,300.00
2	Diamond Surface, Inc.		5,000.00		5,000.00
0160	623(I)2030	GUARDRAIL BRIDGE CONN-TRAIL END (31")	2.000	EA	
	Engineer's Estimate		**2,100.00**		**4,200.00**
1	Iowa Civil Contracting, Inc.		2,150.00		4,300.00
2	Diamond Surface, Inc.		2,500.00		5,000.00
0170	623(I)2050	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	2.000	EA	
	Engineer's Estimate		**2,600.00**		**5,200.00**
1	Iowa Civil Contracting, Inc.		3,225.00		6,450.00
2	Diamond Surface, Inc.		3,750.00		7,500.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0180	853 5170	GUARDRAIL DELINEATORS(TYPE 1, CODE 1)	16.000	EA	
	Engineer's Estimate		**17.00**		**272.00**
1	Iowa Civil Contracting, Inc.		26.88		430.08
2	Diamond Surface, Inc.		31.25		500.00
0190	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	29,500.000	LF	
	Engineer's Estimate		**0.80**		**23,600.00**
1	Iowa Civil Contracting, Inc.		0.92		27,140.00
2	Diamond Surface, Inc.		1.06		31,270.00
0200	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	663.000	LF	
	Engineer's Estimate		**2.75**		**1,823.25**
1	Iowa Civil Contracting, Inc.		2.69		1,783.47
2	Diamond Surface, Inc.		3.13		2,075.19
0210	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	76.000	LF	
	Engineer's Estimate		**12.00**		**912.00**
1	Iowa Civil Contracting, Inc.		26.88		2,042.88
2	Diamond Surface, Inc.		31.25		2,375.00

Letting Date: March 09, 2023, 10:30 A.M.
Call Order: 760 **Contract ID:** 220131

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0002**	**TRAFFIC**			
0220	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	58.000	EA	
	Engineer's Estimate		**120.00**		**6,960.00**
1	Iowa Civil Contracting, Inc.		161.25		9,352.50
2	Diamond Surface, Inc.		187.50		10,875.00
0230	880(A)6220	ARROW DISPLAY(TYPE C)	82.000	SD	
	Engineer's Estimate		**7.50**		**615.00**
1	Iowa Civil Contracting, Inc.		10.75		881.50
2	Diamond Surface, Inc.		12.50		1,025.00
0240	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	960.000	SD	
	Engineer's Estimate		**0.70**		**672.00**
1	Iowa Civil Contracting, Inc.		1.08		1,036.80
2	Diamond Surface, Inc.		1.25		1,200.00
0250	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	880.000	SD	
	Engineer's Estimate		**1.00**		**880.00**
1	Iowa Civil Contracting, Inc.		1.08		950.40
2	Diamond Surface, Inc.		1.25		1,100.00
0260	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,880.000	SD	
	Engineer's Estimate		**1.30**		**3,744.00**
1	Iowa Civil Contracting, Inc.		1.08		3,110.40
2	Diamond Surface, Inc.		1.25		3,600.00
0270	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	2,080.000	SD	
	Engineer's Estimate		**1.00**		**2,080.00**
1	Iowa Civil Contracting, Inc.		1.08		2,246.40
2	Diamond Surface, Inc.		1.25		2,600.00
0280	880(E)6607	WARNING LIGHTS(TYPE B)	2,880.000	SD	
	Engineer's Estimate		**0.50**		**1,440.00**
1	Iowa Civil Contracting, Inc.		1.08		3,110.40
2	Diamond Surface, Inc.		1.25		3,600.00
0290	880(G)6800	TUBE CHANNELIZERS	7,480.000	SD	
	Engineer's Estimate		**0.50**		**3,740.00**
1	Iowa Civil Contracting, Inc.		0.54		4,039.20
2	Diamond Surface, Inc.		0.63		4,712.40
0300	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	128.000	SD	
	Engineer's Estimate		**15.00**		**1,920.00**
1	Iowa Civil Contracting, Inc.		21.50		2,752.00
2	Diamond Surface, Inc.		25.00		3,200.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0003**	**CONSTRUCTION**			
0310	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**114,200.00**		**114,200.00**
1	Iowa Civil Contracting, Inc.		160,000.00		160,000.00
2	Diamond Surface, Inc.		257,945.00		257,945.00