**Letting Date:** April 14, 2022, 10:30 A.M.
**Call Order:** 180 **Contract ID:** 220132
**J/P No.:** 33053(04) **Project No.:** STP-251D(136)CI **Contract Time:**
**County:** MUSKOGEE
**Description:** BRIDGE AND APPROACHES
COUNTY ROAD (NS-409): OVER SALT CREEK, 2.1 MILES
NORTH OF THE SH-16 JUNCTION NEAR HASKELL.
PROJECT LENGTH = 0.284 MILE

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 792,920.20 | 94.82 | 100.00 |
| 2 | Treas Construction Inc | 799,120.26 | 95.56 | 100.78 |
| | Engineer's Estimate | 836,214.40 | | |
| 3 | RRY SERVICES LLC | 837,306.60 | 100.13 | 105.60 |
| 4 | BRIDGECO CONTRACTORS, INC. | 976,279.14 | 116.75 | 123.12 |
| 5 | Built Right Construction, LLC | 1,010,691.50 | 120.87 | 127.46 |
| 6 | Central Bridge Company | 1,135,625.44 | 135.81 | 143.22 |

**Letting Date:** April 14, 2022, 10:30 A.M.
**Call Order:** 180 **Contract ID:** 220132

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0010 | 201(A)1200 | CLEARING AND GRUBBING | 1.000 | LSUM |
| | **Engineer's Estimate** | | **25,000.00** | **25,000.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 33,500.00 | 33,500.00 |
| 2 | Treas Construction Inc | | 26,311.35 | 26,311.35 |
| 3 | RRY SERVICES LLC | | 20,000.00 | 20,000.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 38,000.00 | 38,000.00 |
| 5 | Built Right Construction, LLC | | 35,000.00 | 35,000.00 |
| 6 | Central Bridge Company | | 25,000.00 | 25,000.00 |
| 0020 | 202(D)2500 | UNCLASSIFIED BORROW | 11,574.000 | CY |
| | **Engineer's Estimate** | | **20.00** | **231,480.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 9.75 | 112,846.50 |
| 2 | Treas Construction Inc | | 8.24 | 95,369.76 |
| 3 | RRY SERVICES LLC | | 13.00 | 150,462.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 18.00 | 208,332.00 |
| 5 | Built Right Construction, LLC | | 15.00 | 173,610.00 |
| 6 | Central Bridge Company | | 33.00 | 381,942.00 |
| 0030 | 205(A)6200 | TYPE A-SALVAGED TOPSOIL | 1.000 | LSUM |
| | **Engineer's Estimate** | | **10,000.00** | **10,000.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 15,000.00 | 15,000.00 |
| 2 | Treas Construction Inc | | 6,695.00 | 6,695.00 |
| 3 | RRY SERVICES LLC | | 9,000.00 | 9,000.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 8,400.00 | 8,400.00 |
| 5 | Built Right Construction, LLC | | 35,000.00 | 35,000.00 |
| 6 | Central Bridge Company | | 10,000.00 | 10,000.00 |
| 0040 | 221(B)2300 | TEMPORARY SILT FENCE | 3,000.000 | LF |
| | **Engineer's Estimate** | | **3.00** | **9,000.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 2.25 | 6,750.00 |
| 2 | Treas Construction Inc | | 1.85 | 5,550.00 |
| 3 | RRY SERVICES LLC | | 1.99 | 5,970.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 3.30 | 9,900.00 |
| 5 | Built Right Construction, LLC | | 4.00 | 12,000.00 |
| 6 | Central Bridge Company | | 3.00 | 9,000.00 |
| 0050 | 221(E)2600 | TEMPORARY SILT DIKE | 112.000 | LF |
| | **Engineer's Estimate** | | **15.00** | **1,680.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 18.50 | 2,072.00 |
| 2 | Treas Construction Inc | | 18.03 | 2,019.36 |
| 3 | RRY SERVICES LLC | | 6.50 | 728.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 21.50 | 2,408.00 |
| 5 | Built Right Construction, LLC | | 20.00 | 2,240.00 |
| 6 | Central Bridge Company | | 18.00 | 2,016.00 |
| 0060 | 230(A)7200 | SOLID SLAB SODDING | 6,200.000 | SY |
| | **Engineer's Estimate** | | **4.00** | **24,800.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 2.75 | 17,050.00 |
| 2 | Treas Construction Inc | | 7.52 | 46,624.00 |
| 3 | RRY SERVICES LLC | | 2.50 | 15,500.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 7.65 | 47,430.00 |
| 5 | Built Right Construction, LLC | | 7.50 | 46,500.00 |
| 6 | Central Bridge Company | | 6.50 | 40,300.00 |

**Letting Date:** April 14, 2022, 10:30 A.M.
**Call Order:** 180 **Contract ID:** 220132

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0070 | 232(A)9200 | SEEDING METHOD A | 3.000 | AC | |
| | **Engineer's Estimate** | | **1,750.00** | | **5,250.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 1,250.00 | | 3,750.00 |
| 2 | Treas Construction Inc | | 1,287.50 | | 3,862.50 |
| 3 | RRY SERVICES LLC | | 1,250.00 | | 3,750.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 1,500.00 | | 4,500.00 |
| 5 | Built Right Construction, LLC | | 1,500.00 | | 4,500.00 |
| 6 | Central Bridge Company | | 3,750.00 | | 11,250.00 |
| 0080 | 233(A)0200 | VEGETATIVE MULCHING | 6.000 | AC | |
| | **Engineer's Estimate** | | **1,200.00** | | **7,200.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 800.00 | | 4,800.00 |
| 2 | Treas Construction Inc | | 1,234.97 | | 7,409.82 |
| 3 | RRY SERVICES LLC | | 800.00 | | 4,800.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 1,315.00 | | 7,890.00 |
| 5 | Built Right Construction, LLC | | 1,500.00 | | 9,000.00 |
| 6 | Central Bridge Company | | 2,750.00 | | 16,500.00 |
| 0090 | 402(E)2600 | TRAFFIC BOUND SURFACE COURSE TYPE E | 1,300.000 | TON | |
| | **Engineer's Estimate** | | **35.00** | | **45,500.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 27.00 | | 35,100.00 |
| 2 | Treas Construction Inc | | 25.03 | | 32,539.00 |
| 3 | RRY SERVICES LLC | | 28.60 | | 37,180.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 42.10 | | 54,730.00 |
| 5 | Built Right Construction, LLC | | 45.00 | | 58,500.00 |
| 6 | Central Bridge Company | | 36.00 | | 46,800.00 |
| 0100 | 509(D)0500 | CLASS C CONCRETE | 10.000 | CY | |
| | **Engineer's Estimate** | | **425.00** | | **4,250.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 300.00 | | 3,000.00 |
| 2 | Treas Construction Inc | | 618.00 | | 6,180.00 |
| 3 | RRY SERVICES LLC | | 300.00 | | 3,000.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 375.00 | | 3,750.00 |
| 5 | Built Right Construction, LLC | | 600.00 | | 6,000.00 |
| 6 | Central Bridge Company | | 300.00 | | 3,000.00 |
| 0110 | 613(B)5508 | 18" CORR. GALV. STEEL PIPE | 40.000 | LF | |
| | **Engineer's Estimate** | | **45.10** | | **1,804.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 65.00 | | 2,600.00 |
| 2 | Treas Construction Inc | | 66.95 | | 2,678.00 |
| 3 | RRY SERVICES LLC | | 52.00 | | 2,080.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 55.00 | | 2,200.00 |
| 5 | Built Right Construction, LLC | | 50.00 | | 2,000.00 |
| 6 | Central Bridge Company | | 50.00 | | 2,000.00 |
| 0120 | 613(L)6708 | 18" PREFAB. CULVERT END SEC., ROUND | 2.000 | EA | |
| | **Engineer's Estimate** | | **900.00** | | **1,800.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 400.00 | | 800.00 |
| 2 | Treas Construction Inc | | 2,060.00 | | 4,120.00 |
| 3 | RRY SERVICES LLC | | 480.00 | | 960.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 375.00 | | 750.00 |
| 5 | Built Right Construction, LLC | | 1,500.00 | | 3,000.00 |
| 6 | Central Bridge Company | | 900.00 | | 1,800.00 |

**Letting Date:** April 14, 2022, 10:30 A.M.
**Call Order:** 180 **Contract ID:** 220132

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0130 | 619(A)6200 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000 LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 7,500.00 | 7,500.00 |
| 2 | Treas Construction Inc | | 2,575.00 | 2,575.00 |
| 3 | RRY SERVICES LLC | | 1,050.00 | 1,050.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 6,000.00 | 6,000.00 |
| 5 | Built Right Construction, LLC | | 35,000.00 | 35,000.00 |
| 6 | Central Bridge Company | | 2,500.00 | 2,500.00 |
| 0140 | 623(A)1200 | BEAM GUARDRAIL W-BEAM SINGLE | 100.000 LF | |
| | **Engineer's Estimate** | | **25.00** | **2,500.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 35.00 | 3,500.00 |
| 2 | Treas Construction Inc | | 31.93 | 3,193.00 |
| 3 | RRY SERVICES LLC | | 33.00 | 3,300.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 34.00 | 3,400.00 |
| 5 | Built Right Construction, LLC | | 33.00 | 3,300.00 |
| 6 | Central Bridge Company | | 31.00 | 3,100.00 |
| 0150 | 623(F)1724 | GUARDRAIL ANCHOR UNIT (TYPE D-BF) | 4.000 EA | |
| | **Engineer's Estimate** | | **1,850.00** | **7,400.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 2,200.00 | 8,800.00 |
| 2 | Treas Construction Inc | | 1,854.00 | 7,416.00 |
| 3 | RRY SERVICES LLC | | 1,850.00 | 7,400.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 1,980.00 | 7,920.00 |
| 5 | Built Right Construction, LLC | | 2,500.00 | 10,000.00 |
| 6 | Central Bridge Company | | 1,800.00 | 7,200.00 |
| 0160 | 623(G)1800 | GUARDRAIL END TREATMENT (GET) | 4.000 EA | |
| | **Engineer's Estimate** | | **2,700.00** | **10,800.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 3,500.00 | 14,000.00 |
| 2 | Treas Construction Inc | | 3,090.00 | 12,360.00 |
| 3 | RRY SERVICES LLC | | 3,200.00 | 12,800.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 3,300.00 | 13,200.00 |
| 5 | Built Right Construction, LLC | | 3,200.00 | 12,800.00 |
| 6 | Central Bridge Company | | 3,000.00 | 12,000.00 |
| 0170 | 624(A)3200 | FENCE-STYLE WWF | 610.000 LF | |
| | **Engineer's Estimate** | | **8.50** | **5,185.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 11.50 | 7,015.00 |
| 2 | Treas Construction Inc | | 8.24 | 5,026.40 |
| 3 | RRY SERVICES LLC | | 11.00 | 6,710.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 12.00 | 7,320.00 |
| 5 | Built Right Construction, LLC | | 12.00 | 7,320.00 |
| 6 | Central Bridge Company | | 10.80 | 6,588.00 |
| 0180 | 624(C)3400 | FENCE-STYLE SWF (4 BARBED WIRE) | 425.000 LF | |
| | **Engineer's Estimate** | | **6.50** | **2,762.50** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 9.50 | 4,037.50 |
| 2 | Treas Construction Inc | | 7.72 | 3,281.00 |
| 3 | RRY SERVICES LLC | | 9.80 | 4,165.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 19.00 | 8,075.00 |
| 5 | Built Right Construction, LLC | | 11.00 | 4,675.00 |
| 6 | Central Bridge Company | | 9.50 | 4,037.50 |

**Letting Date:** April 14, 2022, 10:30 A.M.
**Call Order:** 180 **Contract ID:** 220132

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0190 | 624(C)3405 | FENCE-STYLE SWF (5 BARBED WIRE) | 860.000 LF | |
| | **Engineer's Estimate** | | **7.80** | **6,708.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 10.00 | 8,600.00 |
| 2 | Treas Construction Inc | | 8.75 | 7,525.00 |
| 3 | RRY SERVICES LLC | | 10.00 | 8,600.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 14.87 | 12,788.20 |
| 5 | Built Right Construction, LLC | | 11.00 | 9,460.00 |
| 6 | Central Bridge Company | | 9.80 | 8,428.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 BRIDGE 'A' - NBI NO.32508** | | | | |
| 0200 | 303(A)1200 | AGGREGATE BASE TYPE A | 88.000 CY | |
| | **Engineer's Estimate** | | **80.00** | **7,040.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 65.00 | 5,720.00 |
| 2 | Treas Construction Inc | | 93.46 | 8,224.48 |
| 3 | RRY SERVICES LLC | | 100.00 | 8,800.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 90.00 | 7,920.00 |
| 5 | Built Right Construction, LLC | | 60.00 | 5,280.00 |
| 6 | Central Bridge Company | | 90.00 | 7,920.00 |
| 0210 | 501(B)1300 | SUBSTRUCTURE EXCAVATION COMMON | 170.000 CY | |
| | **Engineer's Estimate** | | **20.00** | **3,400.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 20.00 | 3,400.00 |
| 2 | Treas Construction Inc | | 30.90 | 5,253.00 |
| 3 | RRY SERVICES LLC | | 15.00 | 2,550.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 18.00 | 3,060.00 |
| 5 | Built Right Construction, LLC | | 20.00 | 3,400.00 |
| 6 | Central Bridge Company | | 25.00 | 4,250.00 |
| 0220 | 503(A)4240 | PRESTRESSED CONCRETE BEAMS (TYPE IV) | 299.000 LF | |
| | **Engineer's Estimate** | | **255.00** | **76,245.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 330.00 | 98,670.00 |
| 2 | Treas Construction Inc | | 323.60 | 96,756.40 |
| 3 | RRY SERVICES LLC | | 390.00 | 116,610.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 376.00 | 112,424.00 |
| 5 | Built Right Construction, LLC | | 300.00 | 89,700.00 |
| 6 | Central Bridge Company | | 350.00 | 104,650.00 |
| 0230 | 504(B)5300 | SAW-CUT GROOVING | 249.800 SY | |
| | **Engineer's Estimate** | | **28.00** | **6,994.40** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 14.00 | 3,497.20 |
| 2 | Treas Construction Inc | | 14.21 | 3,549.66 |
| 3 | RRY SERVICES LLC | | 13.00 | 3,247.40 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 14.10 | 3,522.18 |
| 5 | Built Right Construction, LLC | | 15.00 | 3,747.00 |
| 6 | Central Bridge Company | | 12.80 | 3,197.44 |

**Letting Date:** April 14, 2022, 10:30 A.M.
**Call Order:** 180 **Contract ID:** 220132

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 BRIDGE 'A' - NBI NO.32508** | | | | | |
| 0240 | 504(D)5410 | CONCRETE RAIL (TR3) | 268.000 | LF | |
| | **Engineer's Estimate** | | **90.00** | | **24,120.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 105.00 | | 28,140.00 |
| 2 | Treas Construction Inc | | 91.89 | | 24,626.52 |
| 3 | RRY SERVICES LLC | | 120.00 | | 32,160.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 94.00 | | 25,192.00 |
| 5 | Built Right Construction, LLC | | 85.00 | | 22,780.00 |
| 6 | Central Bridge Company | | 115.00 | | 30,820.00 |
| 0250 | 506(A)7200 | STRUCTURAL STEEL | 510.000 | LB | |
| | **Engineer's Estimate** | | **4.90** | | **2,499.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 5.00 | | 2,550.00 |
| 2 | Treas Construction Inc | | 5.17 | | 2,636.70 |
| 3 | RRY SERVICES LLC | | 6.75 | | 3,442.50 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 7.80 | | 3,978.00 |
| 5 | Built Right Construction, LLC | | 5.00 | | 2,550.00 |
| 6 | Central Bridge Company | | 6.00 | | 3,060.00 |
| 0260 | 507(A)8210 | WEATHERING STEEL FIXED BEARING ASSEMBLY | 3.000 | EA | |
| | **Engineer's Estimate** | | **1,350.00** | | **4,050.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 1,750.00 | | 5,250.00 |
| 2 | Treas Construction Inc | | 1,582.26 | | 4,746.78 |
| 3 | RRY SERVICES LLC | | 2,200.00 | | 6,600.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 1,412.00 | | 4,236.00 |
| 5 | Built Right Construction, LLC | | 1,500.00 | | 4,500.00 |
| 6 | Central Bridge Company | | 1,750.00 | | 5,250.00 |
| 0270 | 507(B)8310 | WEATHERING STL EXP. BEARING ASSEMBLY | 3.000 | EA | |
| | **Engineer's Estimate** | | **1,500.00** | | **4,500.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 1,750.00 | | 5,250.00 |
| 2 | Treas Construction Inc | | 1,582.26 | | 4,746.78 |
| 3 | RRY SERVICES LLC | | 2,200.00 | | 6,600.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 1,412.00 | | 4,236.00 |
| 5 | Built Right Construction, LLC | | 1,500.00 | | 4,500.00 |
| 6 | Central Bridge Company | | 1,750.00 | | 5,250.00 |
| 0280 | 509(A)0210 | CLASS AA CONCRETE | 79.000 | CY | |
| | **Engineer's Estimate** | | **600.00** | | **47,400.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 800.00 | | 63,200.00 |
| 2 | Treas Construction Inc | | 991.63 | | 78,338.77 |
| 3 | RRY SERVICES LLC | | 875.00 | | 69,125.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 850.00 | | 67,150.00 |
| 5 | Built Right Construction, LLC | | 700.00 | | 55,300.00 |
| 6 | Central Bridge Company | | 720.00 | | 56,880.00 |
| 0290 | 509(B)0320 | CLASS A CONCRETE | 64.200 | CY | |
| | **Engineer's Estimate** | | **550.00** | | **35,310.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 800.00 | | 51,360.00 |
| 2 | Treas Construction Inc | | 991.63 | | 63,662.65 |
| 3 | RRY SERVICES LLC | | 875.00 | | 56,175.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 850.00 | | 54,570.00 |
| 5 | Built Right Construction, LLC | | 650.00 | | 41,730.00 |
| 6 | Central Bridge Company | | 830.00 | | 53,286.00 |

**Letting Date:** April 14, 2022, 10:30 A.M.
**Call Order:** 180 **Contract ID:** 220132

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE 'A' - NBI NO.32508** | | | |
| 0300 | 511(A)2210 | REINFORCING STEEL | 28,540.000 LB | |
| | **Engineer's Estimate** | | **1.30** | **37,102.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 1.50 | 42,810.00 |
| 2 | Treas Construction Inc | | 1.46 | 41,668.40 |
| 3 | RRY SERVICES LLC | | 1.60 | 45,664.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 1.45 | 41,383.00 |
| 5 | Built Right Construction, LLC | | 1.20 | 34,248.00 |
| 6 | Central Bridge Company | | 1.50 | 42,810.00 |
| 0310 | 514(A)5210 | PILES, FURNISHED (HP 10X42) | 80.000 LF | |
| | **Engineer's Estimate** | | **40.00** | **3,200.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 70.00 | 5,600.00 |
| 2 | Treas Construction Inc | | 61.70 | 4,936.00 |
| 3 | RRY SERVICES LLC | | 77.00 | 6,160.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 47.88 | 3,830.40 |
| 5 | Built Right Construction, LLC | | 55.00 | 4,400.00 |
| 6 | Central Bridge Company | | 60.00 | 4,800.00 |
| 0320 | 514(A)5220 | PILES, FURNISHED (HP 12X53) | 266.000 LF | |
| | **Engineer's Estimate** | | **45.00** | **11,970.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 85.00 | 22,610.00 |
| 2 | Treas Construction Inc | | 75.22 | 20,008.52 |
| 3 | RRY SERVICES LLC | | 97.00 | 25,802.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 60.30 | 16,039.80 |
| 5 | Built Right Construction, LLC | | 55.00 | 14,630.00 |
| 6 | Central Bridge Company | | 75.00 | 19,950.00 |
| 0330 | 514(B)5310 | PILES, DRIVEN (HP 10X42) | 80.000 LF | |
| | **Engineer's Estimate** | | **20.00** | **1,600.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 13.00 | 1,040.00 |
| 2 | Treas Construction Inc | | 20.60 | 1,648.00 |
| 3 | RRY SERVICES LLC | | 10.00 | 800.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 20.00 | 1,600.00 |
| 5 | Built Right Construction, LLC | | 50.00 | 4,000.00 |
| 6 | Central Bridge Company | | 15.00 | 1,200.00 |
| 0340 | 514(B)5320 | PILES, DRIVEN (HP 12X53) | 266.000 LF | |
| | **Engineer's Estimate** | | **20.00** | **5,320.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 14.00 | 3,724.00 |
| 2 | Treas Construction Inc | | 15.45 | 4,109.70 |
| 3 | RRY SERVICES LLC | | 10.00 | 2,660.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 20.00 | 5,320.00 |
| 5 | Built Right Construction, LLC | | 50.00 | 13,300.00 |
| 6 | Central Bridge Company | | 16.00 | 4,256.00 |
| 0350 | 514(L)6300 | PILE SPLICE, H-PILE (NON-BIDDABLE) | 1.000 EA | |
| | **Engineer's Estimate** | | **400.00** | **400.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 400.00 | 400.00 |
| 2 | Treas Construction Inc | | 400.00 | 400.00 |
| 3 | RRY SERVICES LLC | | 400.00 | 400.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 400.00 | 400.00 |
| 5 | Built Right Construction, LLC | | 400.00 | 400.00 |
| 6 | Central Bridge Company | | 400.00 | 400.00 |

**Letting Date:** April 14, 2022, 10:30 A.M.
**Call Order:** 180 **Contract ID:** 220132

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE 'A' - NBI NO.32508** | | | |
| 0360 | 518(B)0300 | SEALED EXPANSION JOINTS | 29.170 | LF |
| | **Engineer's Estimate** | | **50.00** | **1,458.50** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 100.00 | 2,917.00 |
| 2 | Treas Construction Inc | | 51.50 | 1,502.26 |
| 3 | RRY SERVICES LLC | | 10.00 | 291.70 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 402.10 | 11,729.26 |
| 5 | Built Right Construction, LLC | | 450.00 | 13,126.50 |
| 6 | Central Bridge Company | | 350.00 | 10,209.50 |
| 0370 | 601(B)1230 | TYPE I-A PLAIN RIPRAP | 783.000 | TON |
| | **Engineer's Estimate** | | **50.00** | **39,150.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 43.00 | 33,669.00 |
| 2 | Treas Construction Inc | | 52.32 | 40,966.56 |
| 3 | RRY SERVICES LLC | | 56.00 | 43,848.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 54.30 | 42,516.90 |
| 5 | Built Right Construction, LLC | | 65.00 | 50,895.00 |
| 6 | Central Bridge Company | | 65.00 | 50,895.00 |
| 0380 | 601(C)1310 | TYPE I-A FILTER BLANKET | 204.000 | TON |
| | **Engineer's Estimate** | | **40.00** | **8,160.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 31.00 | 6,324.00 |
| 2 | Treas Construction Inc | | 39.31 | 8,019.24 |
| 3 | RRY SERVICES LLC | | 42.00 | 8,568.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 54.00 | 11,016.00 |
| 5 | Built Right Construction, LLC | | 50.00 | 10,200.00 |
| 6 | Central Bridge Company | | 50.00 | 10,200.00 |
| 0390 | 613(H)6205 | 6" PERFORATED PIPE UNDERDRAIN ROUND | 52.000 | LF |
| | **Engineer's Estimate** | | **30.00** | **1,560.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 66.00 | 3,432.00 |
| 2 | Treas Construction Inc | | 42.07 | 2,187.64 |
| 3 | RRY SERVICES LLC | | 45.00 | 2,340.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 75.00 | 3,900.00 |
| 5 | Built Right Construction, LLC | | 30.00 | 1,560.00 |
| 6 | Central Bridge Company | | 45.00 | 2,340.00 |
| 0400 | 613(I)6310 | 6" NON-PERF.PIPE UNDERDRAIN RND. | 76.000 | LF |
| | **Engineer's Estimate** | | **25.00** | **1,900.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 25.00 | 1,900.00 |
| 2 | Treas Construction Inc | | 42.07 | 3,197.32 |
| 3 | RRY SERVICES LLC | | 45.00 | 3,420.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 65.00 | 4,940.00 |
| 5 | Built Right Construction, LLC | | 30.00 | 2,280.00 |
| 6 | Central Bridge Company | | 30.00 | 2,280.00 |
| 0410 | 619(D)6700 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000 | LSUM |
| | **Engineer's Estimate** | | **15,000.00** | **15,000.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 23,000.00 | 23,000.00 |
| 2 | Treas Construction Inc | | 22,864.97 | 22,864.97 |
| 3 | RRY SERVICES LLC | | 7,500.00 | 7,500.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 19,000.00 | 19,000.00 |
| 5 | Built Right Construction, LLC | | 35,000.00 | 35,000.00 |
| 6 | Central Bridge Company | | 10,000.00 | 10,000.00 |

**Letting Date:** April 14, 2022, 10:30 A.M.
**Call Order:** 180 **Contract ID:** 220132

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003** | **TRAFFIC CONTROL** | | | | |
| 0420 | 880(B)6300 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 1,800.000 | SD | |
| | **Engineer's Estimate** | | **0.40** | | **720.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 0.70 | | 1,260.00 |
| 2 | Treas Construction Inc | | 0.52 | | 936.00 |
| 3 | RRY SERVICES LLC | | 0.50 | | 900.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 0.55 | | 990.00 |
| 5 | Built Right Construction, LLC | | 0.50 | | 900.00 |
| 6 | Central Bridge Company | | 0.50 | | 900.00 |
| 0430 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 1,080.000 | SD | |
| | **Engineer's Estimate** | | **0.80** | | **864.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 2.50 | | 2,700.00 |
| 2 | Treas Construction Inc | | 1.03 | | 1,112.40 |
| 3 | RRY SERVICES LLC | | 1.10 | | 1,188.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 1.20 | | 1,296.00 |
| 5 | Built Right Construction, LLC | | 1.00 | | 1,080.00 |
| 6 | Central Bridge Company | | 1.00 | | 1,080.00 |
| 0440 | 880(B)6320 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 1,080.000 | SD | |
| | **Engineer's Estimate** | | **1.40** | | **1,512.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 0.70 | | 756.00 |
| 2 | Treas Construction Inc | | 0.52 | | 561.60 |
| 3 | RRY SERVICES LLC | | 0.50 | | 540.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 0.53 | | 572.40 |
| 5 | Built Right Construction, LLC | | 0.50 | | 540.00 |
| 6 | Central Bridge Company | | 0.50 | | 540.00 |
| 0450 | 880(C)6410 | CONSTRUCTION BARRICADES(TYPE III) | 1,080.000 | SD | |
| | **Engineer's Estimate** | | **0.70** | | **756.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 3.75 | | 4,050.00 |
| 2 | Treas Construction Inc | | 2.06 | | 2,224.80 |
| 3 | RRY SERVICES LLC | | 2.25 | | 2,430.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 2.20 | | 2,376.00 |
| 5 | Built Right Construction, LLC | | 2.00 | | 2,160.00 |
| 6 | Central Bridge Company | | 2.00 | | 2,160.00 |
| 0460 | 880(E)6600 | WARNING LIGHTS(TYPE A) | 2,160.000 | SD | |
| | **Engineer's Estimate** | | **0.40** | | **864.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 0.75 | | 1,620.00 |
| 2 | Treas Construction Inc | | 0.51 | | 1,101.60 |
| 3 | RRY SERVICES LLC | | 0.50 | | 1,080.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 0.55 | | 1,188.00 |
| 5 | Built Right Construction, LLC | | 0.50 | | 1,080.00 |
| 6 | Central Bridge Company | | 0.50 | | 1,080.00 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0004** | **STAKING** | | | | |

**Letting Date:** April 14, 2022, 10:30 A.M.

**Call Order:** 180 **Contract ID:** 220132

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0004** | **STAKING** | | |
| 0470 | 642(B)3300 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM | |
| | **Engineer's Estimate** | | **20,000.00** | **20,000.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 7,350.00 | 7,350.00 |
| 2 | Treas Construction Inc | | 5,710.32 | 5,710.32 |
| 3 | RRY SERVICES LLC | | 9,600.00 | 9,600.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 8,500.00 | 8,500.00 |
| 5 | Built Right Construction, LLC | | 10,000.00 | 10,000.00 |
| 6 | Central Bridge Company | | 20,000.00 | 20,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0005** | **CONSTRUCTION** | | |
| 0480 | 220 1100 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 7,000.00 | 7,000.00 |
| 2 | Treas Construction Inc | | 2,575.00 | 2,575.00 |
| 3 | RRY SERVICES LLC | | 1,350.00 | 1,350.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 4,400.00 | 4,400.00 |
| 5 | Built Right Construction, LLC | | 7,500.00 | 7,500.00 |
| 6 | Central Bridge Company | | 2,500.00 | 2,500.00 |
| 0490 | 641 2100 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **60,000.00** | **60,000.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 63,000.00 | 63,000.00 |
| 2 | Treas Construction Inc | | 60,113.00 | 60,113.00 |
| 3 | RRY SERVICES LLC | | 70,000.00 | 70,000.00 |
| 4 | BRIDGECO CONTRACTORS, INC. | | 62,000.00 | 62,000.00 |
| 5 | Built Right Construction, LLC | | 100,000.00 | 100,000.00 |
| 6 | Central Bridge Company | | 80,000.00 | 80,000.00 |