Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 195 **Contract ID:** 220134
J/P No.: 20330(04) **Project No.:** NHPPI-3500-(120)PM **Contract Time:**
County: OKLAHOMA
Description: RESURFACE (ASPHALT)
I-35: FROM 0.23 MILES SOUTH OF NE 10TH STREET,
EXTEND NORTH IN OKLAHOMA CITY.
PROJECT LENGTH = 3.940 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	4,558,170.00		
1	HASKELL LEMON CONSTRUCTION CO.	4,917,823.50	107.89	100.00
2	Silver Star Construction Company, Inc.	5,623,045.15	123.36	114.34

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 195 **Contract ID:** 220134

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	407(A)7200	FOG SEAL	9,000.000	GAL	
	Engineer's Estimate		**3.50**		**31,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		4.50		40,500.00
2	Silver Star Construction Company, Inc.		6.50		58,500.00
0020	407(C)7400	(SP) POLYMER MOD. CATIONIC RAPID SET - 1S	41,000.000	GAL	
	Engineer's Estimate		**3.50**		**143,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.25		133,250.00
2	Silver Star Construction Company, Inc.		4.00		164,000.00
0030	407(C)7500	NT TACK MATERIAL	5,000.000	GAL	
	Engineer's Estimate		**3.50**		**17,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.50		17,500.00
2	Silver Star Construction Company, Inc.		4.00		20,000.00
0040	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	500.000	TON	
	Engineer's Estimate		**150.00**		**75,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		240.00		120,000.00
2	Silver Star Construction Company, Inc.		225.00		112,500.00
0050	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	15,300.000	TON	
	Engineer's Estimate		**100.00**		**1,530,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		125.00		1,912,500.00
2	Silver Star Construction Company, Inc.		132.00		2,019,600.00
0060	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	7,700.000	TON	
	Engineer's Estimate		**100.00**		**770,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		125.00		962,500.00
2	Silver Star Construction Company, Inc.		118.00		908,600.00
0070	412 3100	COLD MILLING PAVEMENT	202,000.000	SY	
	Engineer's Estimate		**5.00**		**1,010,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.75		555,500.00
2	Silver Star Construction Company, Inc.		4.45		898,900.00
0080	619(B)6396	REMOVAL OF GUARDRAIL	4,500.000	LF	
	Engineer's Estimate		**10.00**		**45,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		4.50		20,250.00
2	Silver Star Construction Company, Inc.		18.00		81,000.00
0090	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	3,500.000	LF	
	Engineer's Estimate		**25.00**		**87,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		33.50		117,250.00
2	Silver Star Construction Company, Inc.		45.00		157,500.00
0100	623(F)1712	GUARDRAIL ANCHOR UNIT (TYPE B)	10.000	EA	
	Engineer's Estimate		**1,100.00**		**11,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,725.00		17,250.00
2	Silver Star Construction Company, Inc.		1,550.00		15,500.00
0110	623(F)1724	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	30.000	EA	
	Engineer's Estimate		**2,500.00**		**75,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		2,475.00		74,250.00
2	Silver Star Construction Company, Inc.		2,400.00		72,000.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 195 **Contract ID:** 220134

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0120	623(G)1800	GUARDRAIL END TREATMENT (GET)	5.000 EA	
	Engineer's Estimate		**3,500.00**	**17,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		3,675.00	18,375.00
2	Silver Star Construction Company, Inc.		4,000.00	20,000.00
0130	623(H)1910	GUARDRAIL BLOCKOUT REPLACEMENT	25.000 LF	
	Engineer's Estimate		**20.00**	**500.00**
1	HASKELL LEMON CONSTRUCTION CO.		90.00	2,250.00
2	Silver Star Construction Company, Inc.		90.00	2,250.00
Section: 0002 BRIDGE				
0140	504(E)5500	CONCRETE PARAPET	20.000 LF	
	Engineer's Estimate		**300.00**	**6,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,050.00	21,000.00
2	Silver Star Construction Company, Inc.		2,000.00	40,000.00
0150	511(B)2310	EPOXY COATED REINFORCING STEEL	1,000.000 LB	
	Engineer's Estimate		**2.00**	**2,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		21.00	21,000.00
2	Silver Star Construction Company, Inc.		2.25	2,250.00
0160	513(B)4300	CLASS B BRIDGE DECK REPAIR	100.000 SY	
	Engineer's Estimate		**200.00**	**20,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		550.00	55,000.00
2	Silver Star Construction Company, Inc.		550.00	55,000.00
0170	513(C)4400	CLASS C BRIDGE DECK REPAIR	100.000 SY	
	Engineer's Estimate		**400.00**	**40,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		950.00	95,000.00
2	Silver Star Construction Company, Inc.		550.00	55,000.00
0180	619(B)6476	REMOVAL OF EXISTING PARAPET	20.000 LF	
	Engineer's Estimate		**200.00**	**4,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		442.50	8,850.00
2	Silver Star Construction Company, Inc.		2,500.00	50,000.00
Section: 0003 TRAFFIC				
0190	805(A)3204	REMOVAL OF CLASS C PAVEMENT MARKERS	50.000 EA	
	Engineer's Estimate		**20.00**	**1,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		157.50	7,875.00
2	Silver Star Construction Company, Inc.		75.00	3,750.00
0200	828(B)0300	LOOP DETECTOR WIRE	6,000.000 LF	
	Engineer's Estimate		**4.00**	**24,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		10.50	63,000.00
2	Silver Star Construction Company, Inc.		18.00	108,000.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 195 **Contract ID:** 220134

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0210	853 5175	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	400.000	EA	
	Engineer's Estimate		**15.00**		**6,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		27.50		11,000.00
2	Silver Star Construction Company, Inc.		16.43		6,572.00
0220	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	135,000.000	LF	
	Engineer's Estimate		**1.00**		**135,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.00		135,000.00
2	Silver Star Construction Company, Inc.		1.45		195,750.00
0230	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	9,700.000	LF	
	Engineer's Estimate		**2.00**		**19,400.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.20		11,640.00
2	Silver Star Construction Company, Inc.		1.45		14,065.00
0240	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	4,500.000	LF	
	Engineer's Estimate		**3.00**		**13,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.70		7,650.00
2	Silver Star Construction Company, Inc.		1.85		8,325.00
0250	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	900.000	LF	
	Engineer's Estimate		**5.00**		**4,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		4.20		3,780.00
2	Silver Star Construction Company, Inc.		4.50		4,050.00
0260	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	70.000	EA	
	Engineer's Estimate		**250.00**		**17,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		194.00		13,580.00
2	Silver Star Construction Company, Inc.		335.00		23,450.00
0270	856(B)8308	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	3.000	EA	
	Engineer's Estimate		**2,000.00**		**6,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		3,933.00		11,799.00
2	Silver Star Construction Company, Inc.		4,500.00		13,500.00
0280	856(B)8312	TRAFFIC STRIPE(MULTI-POLY.)(WORDS)	1.000	EA	
	Engineer's Estimate		**300.00**		**300.00**
1	HASKELL LEMON CONSTRUCTION CO.		524.50		524.50
2	Silver Star Construction Company, Inc.		553.15		553.15
0290	857(C)9400	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	1,000.000	LF	
	Engineer's Estimate		**1.50**		**1,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		4.20		4,200.00
2	Silver Star Construction Company, Inc.		4.43		4,430.00
0300	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	20,000.000	EA	
	Engineer's Estimate		**0.60**		**12,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.75		15,000.00
2	Silver Star Construction Company, Inc.		0.70		14,000.00
0310	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	150.000	SD	
	Engineer's Estimate		**80.00**		**12,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		73.40		11,010.00
2	Silver Star Construction Company, Inc.		80.00		12,000.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 195 **Contract ID:** 220134

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0320	880(A)6220	ARROW DISPLAY(TYPE C)	150.000	SD	
	Engineer's Estimate		**10.00**		**1,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		21.00		3,150.00
2	Silver Star Construction Company, Inc.		50.00		7,500.00
0330	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	8,400.000	SD	
	Engineer's Estimate		**0.50**		**4,200.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.05		420.00
2	Silver Star Construction Company, Inc.		0.05		420.00
0340	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,800.000	SD	
	Engineer's Estimate		**0.50**		**900.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.50		900.00
2	Silver Star Construction Company, Inc.		0.05		90.00
0350	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	9,000.000	SD	
	Engineer's Estimate		**0.50**		**4,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.80		7,200.00
2	Silver Star Construction Company, Inc.		0.95		8,550.00
0360	880(B)6330	CONSTRUCTION SIGNS 33.0 SF & OVER	600.000	SD	
	Engineer's Estimate		**1.00**		**600.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.80		480.00
2	Silver Star Construction Company, Inc.		0.95		570.00
0370	880(E)6607	WARNING LIGHTS(TYPE B)	3,600.000	SD	
	Engineer's Estimate		**0.70**		**2,520.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.40		1,440.00
2	Silver Star Construction Company, Inc.		0.55		1,980.00
0380	880(E)6610	WARNING LIGHTS(TYPE C)	14,500.000	SD	
	Engineer's Estimate		**0.50**		**7,250.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.05		725.00
2	Silver Star Construction Company, Inc.		0.05		725.00
0390	880(F)6700	DRUMS	3,900.000	SD	
	Engineer's Estimate		**0.80**		**3,120.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.55		2,145.00
2	Silver Star Construction Company, Inc.		0.75		2,925.00
0400	880(G)6805	CHANNELIZER CONES	10,600.000	SD	
	Engineer's Estimate		**0.80**		**8,480.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.55		5,830.00
2	Silver Star Construction Company, Inc.		0.75		7,950.00
0410	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	2,000.000	HOUR	
	Engineer's Estimate		**69.00**		**138,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		69.00		138,000.00
2	Silver Star Construction Company, Inc.		69.00		138,000.00
0420	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	300.000	SD	
	Engineer's Estimate		**28.00**		**8,400.00**
1	HASKELL LEMON CONSTRUCTION CO.		37.50		11,250.00
2	Silver Star Construction Company, Inc.		80.00		24,000.00

Letting Date: April 14, 2022, 10:30 A.M.

Call Order: 195 **Contract ID:** 220134

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0430	641 2110	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**240,000.00**	**240,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	258,000.00	258,000.00
2	Silver Star Construction Company, Inc.	289,290.00	289,290.00