Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 285 **Contract ID:** 220152
J/P No.: 34250(07) **Project No.:** SSP-269N(097)PM **Contract Time:**
County: STEPHENS
Description: RESURFACE (ASPHALT)
DUNCAN BYPASS: FROM 0.50 MILES NORTH OF ELK AVENUE, EXTEND NORTH IN DUNCAN.
PROJECT LENGTH = 4.920 MILES

	VENDORNAME	PROPOSALITEMTO		
1	T & G CONSTRUCTION, INC.	1,850,680.65	89.73	100.00
	Engineer's Estimate	2,062,511.50		
2	Overland Corporation	2,147,143.93	104.10	116.02

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 285 **Contract ID:** 220152

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	405 5100	PERMEABLE FRICTION COURSE	6,500.000	TON
	Engineer's Estimate		**125.00**	**812,500.00**
1	T & G CONSTRUCTION, INC.		133.10	865,150.00
2	Overland Corporation		158.00	1,027,000.00
0020	407(A)7200	FOG SEAL	462.000	GAL
	Engineer's Estimate		**5.00**	**2,310.00**
1	T & G CONSTRUCTION, INC.		8.39	3,876.18
2	Overland Corporation		8.00	3,696.00
0030	411 1100	(PL)CRACK SEALING ASPHALT PAVEMENT	7,800.000	LF
	Engineer's Estimate		**1.00**	**7,800.00**
1	T & G CONSTRUCTION, INC.		1.61	12,558.00
2	Overland Corporation		1.70	13,260.00
0040	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	7,600.000	TON
	Engineer's Estimate		**115.00**	**874,000.00**
1	T & G CONSTRUCTION, INC.		103.98	790,248.00
2	Overland Corporation		120.80	918,080.00
0050	412 3100	COLD MILLING PAVEMENT	85,433.000	SY
	Engineer's Estimate		**3.00**	**256,299.00**
1	T & G CONSTRUCTION, INC.		0.95	81,161.35
2	Overland Corporation		1.30	111,062.90

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0060	413(F)4700	SINUSOIDAL RUMBLE STRIP	25,721.000	LF
	Engineer's Estimate		**0.50**	**12,860.50**
1	T & G CONSTRUCTION, INC.		0.50	12,860.50
2	Overland Corporation		0.43	11,060.03
0070	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	112,800.000	LF
	Engineer's Estimate		**0.50**	**56,400.00**
1	T & G CONSTRUCTION, INC.		0.47	53,016.00
2	Overland Corporation		0.40	45,120.00
0080	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	186.000	LF
	Engineer's Estimate		**11.00**	**2,046.00**
1	T & G CONSTRUCTION, INC.		10.57	1,966.02
2	Overland Corporation		9.00	1,674.00
0090	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	21.000	EA
	Engineer's Estimate		**130.00**	**2,730.00**
1	T & G CONSTRUCTION, INC.		129.16	2,712.36
2	Overland Corporation		110.00	2,310.00
0100	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,744.000	SD
	Engineer's Estimate		**1.50**	**4,116.00**
1	T & G CONSTRUCTION, INC.		0.29	795.76
2	Overland Corporation		0.25	686.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 285 **Contract ID:** 220152

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0110	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,952.000	SD	
	Engineer's Estimate		**1.50**		**2,928.00**
1	T & G CONSTRUCTION, INC.		0.59		1,151.68
2	Overland Corporation		0.50		976.00
0120	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,282.000	SD	
	Engineer's Estimate		**1.50**		**3,423.00**
1	T & G CONSTRUCTION, INC.		0.59		1,346.38
2	Overland Corporation		0.50		1,141.00
0130	880(C)6420	WING BARRICADES	240.000	SD	
	Engineer's Estimate		**2.50**		**600.00**
1	T & G CONSTRUCTION, INC.		2.35		564.00
2	Overland Corporation		2.00		480.00
0140	880(E)6600	WARNING LIGHTS(TYPE A)	2,018.000	SD	
	Engineer's Estimate		**0.50**		**1,009.00**
1	T & G CONSTRUCTION, INC.		1.17		2,361.06
2	Overland Corporation		1.00		2,018.00
0150	880(G)6805	CHANNELIZER CONES	16,320.000	SD	
	Engineer's Estimate		**0.50**		**8,160.00**
1	T & G CONSTRUCTION, INC.		0.29		4,732.80
2	Overland Corporation		0.25		4,080.00
0160	880(I)7000	FLAGGER	60.000	SD	
	Engineer's Estimate		**200.00**		**12,000.00**
1	T & G CONSTRUCTION, INC.		182.80		10,968.00
2	Overland Corporation		1.00		60.00
0170	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	222.000	SD	
	Engineer's Estimate		**15.00**		**3,330.00**
1	T & G CONSTRUCTION, INC.		23.48		5,212.56
2	Overland Corporation		20.00		4,440.00