Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 295 **Contract ID:** 220153
J/P No.: 33783(04) **Project No.:** NHPP-030N(080)3P **Contract Time:**
County: TULSA
Description: PAVEMENT REHABILITATION (P.C. CONCRETE)
US-169 (NB LANES ONLY): FROM 1.54 MILES SOUTH OF
THE SH-20E JUNCTION, EXTEND NORTH NEAR OWASSO.
PROJECT LENGTH = 4.550 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	2,522,107.92		
1	Iowa Civil Contracting, Inc.	3,426,170.34	135.85	100.00
2	Interstate Improvement, Inc.	4,165,795.49	165.17	121.59

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 295 **Contract ID:** 220153

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(A)2200	UNCLASSIFIED EXCAVATION	489.000	CY	
	Engineer's Estimate		**15.00**		**7,335.00**
1	Iowa Civil Contracting, Inc.		49.50		24,205.50
2	Interstate Improvement, Inc.		50.00		24,450.00
0020	221(B)2300	TEMPORARY SILT FENCE	1,325.000	LF	
	Engineer's Estimate		**3.00**		**3,975.00**
1	Iowa Civil Contracting, Inc.		7.65		10,136.25
2	Interstate Improvement, Inc.		7.75		10,268.75
0030	303(A)1200	AGGREGATE BASE TYPE A	1,181.000	CY	
	Engineer's Estimate		**60.00**		**70,860.00**
1	Iowa Civil Contracting, Inc.		55.00		64,955.00
2	Interstate Improvement, Inc.		55.50		65,545.50
0040	325 0100	SEPARATOR FABRIC	1,761.000	SY	
	Engineer's Estimate		**2.72**		**4,789.92**
1	Iowa Civil Contracting, Inc.		2.20		3,874.20
2	Interstate Improvement, Inc.		2.25		3,962.25
0050	326(B)1300	GEOGRID REINFORCEMENT	1,761.000	SY	
	Engineer's Estimate		**3.42**		**6,022.62**
1	Iowa Civil Contracting, Inc.		5.50		9,685.50
2	Interstate Improvement, Inc.		5.60		9,861.60
0060	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	305.000	TON	
	Engineer's Estimate		**39.13**		**11,934.65**
1	Iowa Civil Contracting, Inc.		44.00		13,420.00
2	Interstate Improvement, Inc.		44.50		13,572.50
0070	407(B)7300	TACK COAT	32.000	GAL	
	Engineer's Estimate		**6.30**		**201.60**
1	Iowa Civil Contracting, Inc.		11.00		352.00
2	Interstate Improvement, Inc.		11.15		356.80
0080	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	203.000	TON	
	Engineer's Estimate		**90.00**		**18,270.00**
1	Iowa Civil Contracting, Inc.		154.00		31,262.00
2	Interstate Improvement, Inc.		157.00		31,871.00
0090	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	99.000	TON	
	Engineer's Estimate		**92.00**		**9,108.00**
1	Iowa Civil Contracting, Inc.		165.00		16,335.00
2	Interstate Improvement, Inc.		167.00		16,533.00
0100	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	10,342.000	SY	
	Engineer's Estimate		**80.00**		**827,360.00**
1	Iowa Civil Contracting, Inc.		127.15		1,314,985.30
2	Interstate Improvement, Inc.		140.00		1,447,880.00
0110	414(G)5800	P.C. CONCRETE FOR PAVEMENT	3,161.000	CY	
	Engineer's Estimate		**140.00**		**442,540.00**
1	Iowa Civil Contracting, Inc.		175.00		553,175.00
2	Interstate Improvement, Inc.		255.00		806,055.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 295 **Contract ID:** 220153

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0120	415 7100	CONCRETE JOINT SEALING	97,503.000	LF	
	Engineer's Estimate		**1.55**		**151,129.65**
1	Iowa Civil Contracting, Inc.		1.25		121,878.75
2	Interstate Improvement, Inc.		3.00		292,509.00
0130	416 8100	DOWEL BAR RETROFIT	9,903.000	EA	
	Engineer's Estimate		**53.00**		**524,859.00**
1	Iowa Civil Contracting, Inc.		56.53		559,816.59
2	Interstate Improvement, Inc.		55.00		544,665.00
0140	425 0100	DIAMOND GRINDING CONCRETE PAVEMENT	69,065.000	SY	
	Engineer's Estimate		**3.85**		**265,900.25**
1	Iowa Civil Contracting, Inc.		4.32		298,360.80
2	Interstate Improvement, Inc.		4.85		334,965.25

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0150	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	1.000	EA	
	Engineer's Estimate		**150.00**		**150.00**
1	Iowa Civil Contracting, Inc.		2,200.00		2,200.00
2	Interstate Improvement, Inc.		2,220.00		2,220.00
0160	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	75,700.000	LF	
	Engineer's Estimate		**0.80**		**60,560.00**
1	Iowa Civil Contracting, Inc.		0.72		54,504.00
2	Interstate Improvement, Inc.		0.73		55,261.00
0170	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	8,625.000	LF	
	Engineer's Estimate		**1.75**		**15,093.75**
1	Iowa Civil Contracting, Inc.		1.65		14,231.25
2	Interstate Improvement, Inc.		1.67		14,403.75
0180	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	32.000	LF	
	Engineer's Estimate		**12.00**		**384.00**
1	Iowa Civil Contracting, Inc.		22.00		704.00
2	Interstate Improvement, Inc.		22.17		709.44
0190	856(B)8308	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	2.000	EA	
	Engineer's Estimate		**250.00**		**500.00**
1	Iowa Civil Contracting, Inc.		330.00		660.00
2	Interstate Improvement, Inc.		332.50		665.00
0200	857(F)9740	PAVEMENT MARKING REMOVAL (HYDROBLASTING)	1,024.000	LF	
	Engineer's Estimate		**2.50**		**2,560.00**
1	Iowa Civil Contracting, Inc.		2.20		2,252.80
2	Interstate Improvement, Inc.		2.25		2,304.00
0210	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	48.000	LF	
	Engineer's Estimate		**28.40**		**1,363.20**
1	Iowa Civil Contracting, Inc.		62.50		3,000.00
2	Interstate Improvement, Inc.		221.75		10,644.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 295 **Contract ID:** 220153

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC**				
0220	880(A)6220	ARROW DISPLAY(TYPE C)	110.000	SD	
	Engineer's Estimate		**6.20**		**682.00**
1	Iowa Civil Contracting, Inc.		11.00		1,210.00
2	Interstate Improvement, Inc.		11.10		1,221.00
0230	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,200.000	SD	
	Engineer's Estimate		**0.48**		**576.00**
1	Iowa Civil Contracting, Inc.		2.75		3,300.00
2	Interstate Improvement, Inc.		2.80		3,360.00
0240	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,360.000	SD	
	Engineer's Estimate		**0.77**		**1,047.20**
1	Iowa Civil Contracting, Inc.		2.75		3,740.00
2	Interstate Improvement, Inc.		2.80		3,808.00
0250	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,036.000	SD	
	Engineer's Estimate		**1.13**		**3,430.68**
1	Iowa Civil Contracting, Inc.		2.20		6,679.20
2	Interstate Improvement, Inc.		2.25		6,831.00
0260	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,100.000	SD	
	Engineer's Estimate		**0.90**		**990.00**
1	Iowa Civil Contracting, Inc.		1.10		1,210.00
2	Interstate Improvement, Inc.		1.15		1,265.00
0270	880(C)6420	WING BARRICADES	300.000	SD	
	Engineer's Estimate		**4.56**		**1,368.00**
1	Iowa Civil Contracting, Inc.		1.10		330.00
2	Interstate Improvement, Inc.		1.15		345.00
0280	880(E)6600	WARNING LIGHTS(TYPE A)	3,036.000	SD	
	Engineer's Estimate		**0.40**		**1,214.40**
1	Iowa Civil Contracting, Inc.		0.55		1,669.80
2	Interstate Improvement, Inc.		0.60		1,821.60
0290	880(G)6800	TUBE CHANNELIZERS	19,080.000	SD	
	Engineer's Estimate		**0.35**		**6,678.00**
1	Iowa Civil Contracting, Inc.		0.28		5,342.40
2	Interstate Improvement, Inc.		0.30		5,724.00
0300	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	49.000	SD	
	Engineer's Estimate		**25.00**		**1,225.00**
1	Iowa Civil Contracting, Inc.		55.00		2,695.00
2	Interstate Improvement, Inc.		55.45		2,717.05

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**CONSTRUCTION**				
0310	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**80,000.00**		**80,000.00**
1	Iowa Civil Contracting, Inc.		300,000.00		300,000.00
2	Interstate Improvement, Inc.		450,000.00		450,000.00