Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 305 **Contract ID:** 220155
J/P No.: 32108(04) **Project No.:** SBR-017N(259)SB **Contract Time:**
County: WOODWARD
Description: BRIDGE REHABILITATION
US-183: OVER SPRING CREEK, 0.4 MILES EAST
OF THE US-412 JUNCTION IN WOODWARD.
PROJECT LENGTH = 0.083 MILE

	VENDORNAME	PROPOSALITEMTO		
1	HASKELL LEMON CONSTRUCTION CO.	1,724,137.10	89.77	100.00
2	Central Bridge Company	1,815,488.48	94.52	105.30
	Engineer's Estimate	1,920,678.50		
3	BRIDGECO CONTRACTORS, INC.	1,941,228.68	101.07	112.59
4	K & R BUILDERS, INC.	1,998,055.50	104.03	115.89
5	OBC, INC.	2,290,498.90	119.25	132.85
6	Frontier Bridge, Inc.	2,354,741.47	122.60	136.58

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 305 **Contract ID:** 220155

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	202(D)2500	UNCLASSIFIED BORROW	412.000 CY	
	Engineer's Estimate		**20.00**	**8,240.00**
1	HASKELL LEMON CONSTRUCTION CO.		59.70	24,596.40
2	Central Bridge Company		25.00	10,300.00
3	BRIDGECO CONTRACTORS, INC.		35.00	14,420.00
4	K & R BUILDERS, INC.		32.00	13,184.00
5	OBC, INC.		50.00	20,600.00
6	Frontier Bridge, Inc.		28.18	11,610.16
0020	221(B)2300	TEMPORARY SILT FENCE	500.000 LF	
	Engineer's Estimate		**2.50**	**1,250.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.50	1,750.00
2	Central Bridge Company		3.14	1,570.00
3	BRIDGECO CONTRACTORS, INC.		4.50	2,250.00
4	K & R BUILDERS, INC.		3.48	1,740.00
5	OBC, INC.		3.34	1,670.00
6	Frontier Bridge, Inc.		3.30	1,650.00
0030	221(E)2600	TEMPORARY SILT DIKE	50.000 LF	
	Engineer's Estimate		**12.00**	**600.00**
1	HASKELL LEMON CONSTRUCTION CO.		19.00	950.00
2	Central Bridge Company		17.08	854.00
3	BRIDGECO CONTRACTORS, INC.		22.50	1,125.00
4	K & R BUILDERS, INC.		18.78	939.00
5	OBC, INC.		18.19	909.50
6	Frontier Bridge, Inc.		17.93	896.50
0040	230(A)7200	SOLID SLAB SODDING	618.000 SY	
	Engineer's Estimate		**12.00**	**7,416.00**
1	HASKELL LEMON CONSTRUCTION CO.		16.10	9,949.80
2	Central Bridge Company		14.49	8,954.82
3	BRIDGECO CONTRACTORS, INC.		21.00	12,978.00
4	K & R BUILDERS, INC.		18.00	11,124.00
5	OBC, INC.		15.43	9,535.74
6	Frontier Bridge, Inc.		15.21	9,399.78
0050	407(B)7300	TACK COAT	261.000 GAL	
	Engineer's Estimate		**5.00**	**1,305.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.65	952.65
2	Central Bridge Company		5.00	1,305.00
3	BRIDGECO CONTRACTORS, INC.		8.00	2,088.00
4	K & R BUILDERS, INC.		5.00	1,305.00
5	OBC, INC.		5.33	1,391.13
6	Frontier Bridge, Inc.		5.25	1,370.25
0060	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	292.000 TON	
	Engineer's Estimate		**200.00**	**58,400.00**
1	HASKELL LEMON CONSTRUCTION CO.		241.50	70,518.00
2	Central Bridge Company		276.00	80,592.00
3	BRIDGECO CONTRACTORS, INC.		295.32	86,233.44
4	K & R BUILDERS, INC.		305.00	89,060.00
5	OBC, INC.		213.00	62,196.00
6	Frontier Bridge, Inc.		289.80	84,621.60

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 305 **Contract ID:** 220155

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0070	412 3100	COLD MILLING PAVEMENT	1,737.000	SY	
	Engineer's Estimate		**5.00**		**8,685.00**
1	HASKELL LEMON CONSTRUCTION CO.		16.40		28,486.80
2	Central Bridge Company		8.00		13,896.00
3	BRIDGECO CONTRACTORS, INC.		16.50		28,660.50
4	K & R BUILDERS, INC.		19.00		33,003.00
5	OBC, INC.		8.52		14,799.24
6	Frontier Bridge, Inc.		11.28		19,593.36
0080	414(A)5200	P.C.CONCRETE PAVEMENT(PLACEMENT)	312.000	SY	
	Engineer's Estimate		**45.00**		**14,040.00**
1	HASKELL LEMON CONSTRUCTION CO.		63.20		19,718.40
2	Central Bridge Company		45.00		14,040.00
3	BRIDGECO CONTRACTORS, INC.		72.00		22,464.00
4	K & R BUILDERS, INC.		97.00		30,264.00
5	OBC, INC.		37.28		11,631.36
6	Frontier Bridge, Inc.		140.91		43,963.92
0090	414(G)5800	P.C. CONCRETE FOR PAVEMENT	35.000	CY	
	Engineer's Estimate		**250.00**		**8,750.00**
1	HASKELL LEMON CONSTRUCTION CO.		239.50		8,382.50
2	Central Bridge Company		300.00		10,500.00
3	BRIDGECO CONTRACTORS, INC.		265.00		9,275.00
4	K & R BUILDERS, INC.		235.00		8,225.00
5	OBC, INC.		266.25		9,318.75
6	Frontier Bridge, Inc.		192.98		6,754.30
0100	609(B)4310	COMBINED CURB & GUTTER(6" BARRIER)	1,200.000	LF	
	Engineer's Estimate		**80.00**		**96,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		46.50		55,800.00
2	Central Bridge Company		38.00		45,600.00
3	BRIDGECO CONTRACTORS, INC.		36.00		43,200.00
4	K & R BUILDERS, INC.		41.00		49,200.00
5	OBC, INC.		37.28		44,736.00
6	Frontier Bridge, Inc.		47.69		57,228.00
0110	612(C)3400	INLET ADJUST TO GRADE	6.000	EA	
	Engineer's Estimate		**1,500.00**		**9,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,820.00		10,920.00
2	Central Bridge Company		1,750.00		10,500.00
3	BRIDGECO CONTRACTORS, INC.		1,000.00		6,000.00
4	K & R BUILDERS, INC.		3,000.00		18,000.00
5	OBC, INC.		1,597.50		9,585.00
6	Frontier Bridge, Inc.		2,293.93		13,763.58
0120	619(B)6356	REMOVAL OF CURB AND GUTTER	1,200.000	LF	
	Engineer's Estimate		**8.50**		**10,200.00**
1	HASKELL LEMON CONSTRUCTION CO.		11.10		13,320.00
2	Central Bridge Company		12.00		14,400.00
3	BRIDGECO CONTRACTORS, INC.		9.50		11,400.00
4	K & R BUILDERS, INC.		8.00		9,600.00
5	OBC, INC.		5.33		6,396.00
6	Frontier Bridge, Inc.		16.73		20,076.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 305 **Contract ID:** 220155

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0130	619(B)6396	REMOVAL OF GUARDRAIL	300.000	LF	
	Engineer's Estimate		**3.50**		**1,050.00**
1	HASKELL LEMON CONSTRUCTION CO.		10.50		3,150.00
2	Central Bridge Company		9.50		2,850.00
3	BRIDGECO CONTRACTORS, INC.		8.00		2,400.00
4	K & R BUILDERS, INC.		5.00		1,500.00
5	OBC, INC.		21.32		6,396.00
6	Frontier Bridge, Inc.		9.98		2,994.00
0140	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	200.000	LF	
	Engineer's Estimate		**30.00**		**6,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		31.10		6,220.00
2	Central Bridge Company		28.00		5,600.00
3	BRIDGECO CONTRACTORS, INC.		32.00		6,400.00
4	K & R BUILDERS, INC.		30.80		6,160.00
5	OBC, INC.		29.82		5,964.00
6	Frontier Bridge, Inc.		29.40		5,880.00
0150	623(F)1764	GUARDRAIL TRAIL END TURNDOWN (31")	2.000	EA	
	Engineer's Estimate		**1,250.00**		**2,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,332.00		2,664.00
2	Central Bridge Company		1,200.00		2,400.00
3	BRIDGECO CONTRACTORS, INC.		1,500.00		3,000.00
4	K & R BUILDERS, INC.		1,320.00		2,640.00
5	OBC, INC.		1,278.00		2,556.00
6	Frontier Bridge, Inc.		1,260.00		2,520.00
0160	623(G)1800	GUARDRAIL END TREATMENT (GET)	2.000	EA	
	Engineer's Estimate		**2,750.00**		**5,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		3,885.00		7,770.00
2	Central Bridge Company		3,500.00		7,000.00
3	BRIDGECO CONTRACTORS, INC.		4,000.00		8,000.00
4	K & R BUILDERS, INC.		3,850.00		7,700.00
5	OBC, INC.		3,727.50		7,455.00
6	Frontier Bridge, Inc.		3,675.00		7,350.00
0170	623(I)2030	GUARDRAIL BRIDGE CONN-TRAIL END (31")	2.000	EA	
	Engineer's Estimate		**2,500.00**		**5,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,998.00		3,996.00
2	Central Bridge Company		1,800.00		3,600.00
3	BRIDGECO CONTRACTORS, INC.		2,250.00		4,500.00
4	K & R BUILDERS, INC.		1,980.00		3,960.00
5	OBC, INC.		1,917.00		3,834.00
6	Frontier Bridge, Inc.		1,890.00		3,780.00
0180	623(I)2050	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	2.000	EA	
	Engineer's Estimate		**2,500.00**		**5,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		3,863.00		7,726.00
2	Central Bridge Company		3,480.00		6,960.00
3	BRIDGECO CONTRACTORS, INC.		3,750.00		7,500.00
4	K & R BUILDERS, INC.		3,825.00		7,650.00
5	OBC, INC.		3,706.20		7,412.40
6	Frontier Bridge, Inc.		3,654.00		7,308.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 305 **Contract ID:** 220155

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 18726					
0190	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	25.000	CY	
	Engineer's Estimate		**50.00**		**1,250.00**
1	HASKELL LEMON CONSTRUCTION CO.		40.10		1,002.50
2	Central Bridge Company		50.00		1,250.00
3	BRIDGECO CONTRACTORS, INC.		75.00		1,875.00
4	K & R BUILDERS, INC.		23.00		575.00
5	OBC, INC.		85.00		2,125.00
6	Frontier Bridge, Inc.		35.00		875.00
0200	501(G)1800	CLSM BACKFILL	25.000	CY	
	Engineer's Estimate		**250.00**		**6,250.00**
1	HASKELL LEMON CONSTRUCTION CO.		297.00		7,425.00
2	Central Bridge Company		250.00		6,250.00
3	BRIDGECO CONTRACTORS, INC.		425.00		10,625.00
4	K & R BUILDERS, INC.		242.00		6,050.00
5	OBC, INC.		337.38		8,434.50
6	Frontier Bridge, Inc.		250.00		6,250.00
0210	503(A)4220	PRESTRESSED CONCRETE BEAMS (TYPE II)	1,074.800	LF	
	Engineer's Estimate		**275.00**		**295,570.00**
1	HASKELL LEMON CONSTRUCTION CO.		244.50		262,788.60
2	Central Bridge Company		320.00		343,936.00
3	BRIDGECO CONTRACTORS, INC.		267.88		287,917.42
4	K & R BUILDERS, INC.		261.00		280,522.80
5	OBC, INC.		375.00		403,050.00
6	Frontier Bridge, Inc.		292.85		314,755.18
0220	504(B)5300	SAW-CUT GROOVING	794.600	SY	
	Engineer's Estimate		**5.00**		**3,973.00**
1	HASKELL LEMON CONSTRUCTION CO.		7.35		5,840.31
2	Central Bridge Company		6.60		5,244.36
3	BRIDGECO CONTRACTORS, INC.		7.75		6,158.15
4	K & R BUILDERS, INC.		7.26		5,768.80
5	OBC, INC.		7.03		5,586.04
6	Frontier Bridge, Inc.		6.93		5,506.58
0230	504(D)5420	CONCRETE RAIL (TR4)	275.000	LF	
	Engineer's Estimate		**125.00**		**34,375.00**
1	HASKELL LEMON CONSTRUCTION CO.		110.00		30,250.00
2	Central Bridge Company		140.00		38,500.00
3	BRIDGECO CONTRACTORS, INC.		98.00		26,950.00
4	K & R BUILDERS, INC.		111.00		30,525.00
5	OBC, INC.		135.00		37,125.00
6	Frontier Bridge, Inc.		165.31		45,460.25
0240	504(F)5600	HANDRAILING	275.000	LF	
	Engineer's Estimate		**150.00**		**41,250.00**
1	HASKELL LEMON CONSTRUCTION CO.		132.50		36,437.50
2	Central Bridge Company		150.00		41,250.00
3	BRIDGECO CONTRACTORS, INC.		259.09		71,249.75
4	K & R BUILDERS, INC.		145.00		39,875.00
5	OBC, INC.		141.17		38,821.75
6	Frontier Bridge, Inc.		211.56		58,179.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 305 **Contract ID:** 220155

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 18726				
0250	506(A)7200	STRUCTURAL STEEL	3,140.000 LB	
	Engineer's Estimate		**7.00**	**21,980.00**
1	HASKELL LEMON CONSTRUCTION CO.		6.25	19,625.00
2	Central Bridge Company		3.50	10,990.00
3	BRIDGECO CONTRACTORS, INC.		6.56	20,598.40
4	K & R BUILDERS, INC.		5.40	16,956.00
5	OBC, INC.		5.72	17,960.80
6	Frontier Bridge, Inc.		7.29	22,890.60
0260	507(A)8200	STAINLESS STEEL FIXED BEARING ASSEMBLY	16.000 EA	
	Engineer's Estimate		**6,000.00**	**96,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		3,023.00	48,368.00
2	Central Bridge Company		3,000.00	48,000.00
3	BRIDGECO CONTRACTORS, INC.		2,572.50	41,160.00
4	K & R BUILDERS, INC.		3,250.00	52,000.00
5	OBC, INC.		2,800.00	44,800.00
6	Frontier Bridge, Inc.		2,798.48	44,775.68
0270	507(B)8300	STAINLESS STEEL EXP. BEARING ASSEMBLY	32.000 EA	
	Engineer's Estimate		**6,000.00**	**192,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		3,023.00	96,736.00
2	Central Bridge Company		3,000.00	96,000.00
3	BRIDGECO CONTRACTORS, INC.		2,572.50	82,320.00
4	K & R BUILDERS, INC.		3,250.00	104,000.00
5	OBC, INC.		2,800.00	89,600.00
6	Frontier Bridge, Inc.		2,798.48	89,551.36
0280	509 0120	ELASTOMERIC COATING	1,612.000 SF	
	Engineer's Estimate		**15.00**	**24,180.00**
1	HASKELL LEMON CONSTRUCTION CO.		17.80	28,693.60
2	Central Bridge Company		16.00	25,792.00
3	BRIDGECO CONTRACTORS, INC.		23.50	37,882.00
4	K & R BUILDERS, INC.		26.80	43,201.60
5	OBC, INC.		25.92	41,783.04
6	Frontier Bridge, Inc.		16.80	27,081.60
0290	509(A)0210	CLASS AA CONCRETE	415.000 CY	
	Engineer's Estimate		**700.00**	**290,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		732.00	303,780.00
2	Central Bridge Company		750.00	311,250.00
3	BRIDGECO CONTRACTORS, INC.		950.00	394,250.00
4	K & R BUILDERS, INC.		902.50	374,537.50
5	OBC, INC.		1,212.00	502,980.00
6	Frontier Bridge, Inc.		1,704.00	707,160.00
0300	509(B)0320	CLASS A CONCRETE	14.000 CY	
	Engineer's Estimate		**1,200.00**	**16,800.00**
1	HASKELL LEMON CONSTRUCTION CO.		2,214.00	30,996.00
2	Central Bridge Company		1,250.00	17,500.00
3	BRIDGECO CONTRACTORS, INC.		1,400.00	19,600.00
4	K & R BUILDERS, INC.		1,600.00	22,400.00
5	OBC, INC.		8,000.00	112,000.00
6	Frontier Bridge, Inc.		1,292.08	18,089.12

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 305 **Contract ID:** 220155

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 18726				
0310	509(D)0510	CLASS C CONCRETE	25.000 CY	
	Engineer's Estimate		**700.00**	**17,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		660.50	16,512.50
2	Central Bridge Company		350.00	8,750.00
3	BRIDGECO CONTRACTORS, INC.		445.00	11,125.00
4	K & R BUILDERS, INC.		625.00	15,625.00
5	OBC, INC.		947.77	23,694.25
6	Frontier Bridge, Inc.		882.62	22,065.50
0320	511(A)2210	REINFORCING STEEL	5,000.000 LB	
	Engineer's Estimate		**1.75**	**8,750.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.80	14,000.00
2	Central Bridge Company		1.30	6,500.00
3	BRIDGECO CONTRACTORS, INC.		4.15	20,750.00
4	K & R BUILDERS, INC.		2.00	10,000.00
5	OBC, INC.		2.00	10,000.00
6	Frontier Bridge, Inc.		1.81	9,050.00
0330	511(B)2310	EPOXY COATED REINFORCING STEEL	92,800.000 LB	
	Engineer's Estimate		**1.75**	**162,400.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.60	148,480.00
2	Central Bridge Company		1.30	120,640.00
3	BRIDGECO CONTRACTORS, INC.		1.55	143,840.00
4	K & R BUILDERS, INC.		1.67	154,976.00
5	OBC, INC.		2.25	208,800.00
6	Frontier Bridge, Inc.		2.04	189,312.00
0340	515(A)7200	WATER REPELLENT (VISUALLY INSPECTED)	850.000 SY	
	Engineer's Estimate		**5.00**	**4,250.00**
1	HASKELL LEMON CONSTRUCTION CO.		4.65	3,952.50
2	Central Bridge Company		4.20	3,570.00
3	BRIDGECO CONTRACTORS, INC.		5.20	4,420.00
4	K & R BUILDERS, INC.		4.62	3,927.00
5	OBC, INC.		4.47	3,799.50
6	Frontier Bridge, Inc.		4.41	3,748.50
0350	518(B)0300	SEALED EXPANSION JOINTS	80.600 LF	
	Engineer's Estimate		**350.00**	**28,210.00**
1	HASKELL LEMON CONSTRUCTION CO.		436.00	35,141.60
2	Central Bridge Company		350.00	28,210.00
3	BRIDGECO CONTRACTORS, INC.		379.00	30,547.40
4	K & R BUILDERS, INC.		410.00	33,046.00
5	OBC, INC.		352.30	28,395.38
6	Frontier Bridge, Inc.		358.95	28,931.37
0360	518(C)0400	RAPID CURE JOINT SEALANT	218.100 LF	
	Engineer's Estimate		**35.00**	**7,633.50**
1	HASKELL LEMON CONSTRUCTION CO.		19.60	4,274.76
2	Central Bridge Company		35.00	7,633.50
3	BRIDGECO CONTRACTORS, INC.		37.00	8,069.70
4	K & R BUILDERS, INC.		33.00	7,197.30
5	OBC, INC.		11.08	2,416.55
6	Frontier Bridge, Inc.		10.93	2,383.83

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 305 **Contract ID:** 220155

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 18726				
0370	518(J)0800	PREFORMED SILICONE FOAM JOINTS	17.400 LF	
	Engineer's Estimate		**110.00**	**1,914.00**
1	HASKELL LEMON CONSTRUCTION CO.		124.00	2,157.60
2	Central Bridge Company		110.00	1,914.00
3	BRIDGECO CONTRACTORS, INC.		240.00	4,176.00
4	K & R BUILDERS, INC.		260.00	4,524.00
5	OBC, INC.		253.19	4,405.51
6	Frontier Bridge, Inc.		315.00	5,481.00
0380	520(A)1200	PREPARATION OF CRACKS, ABOVE WATER	39.000 LF	
	Engineer's Estimate		**35.00**	**1,365.00**
1	HASKELL LEMON CONSTRUCTION CO.		38.90	1,517.10
2	Central Bridge Company		35.00	1,365.00
3	BRIDGECO CONTRACTORS, INC.		42.00	1,638.00
4	K & R BUILDERS, INC.		35.00	1,365.00
5	OBC, INC.		33.95	1,324.05
6	Frontier Bridge, Inc.		36.75	1,433.25
0390	520(C)1400	EPOXY RESIN, ABOVE WATER	4.000 GAL	
	Engineer's Estimate		**100.00**	**400.00**
1	HASKELL LEMON CONSTRUCTION CO.		111.00	444.00
2	Central Bridge Company		100.00	400.00
3	BRIDGECO CONTRACTORS, INC.		175.00	700.00
4	K & R BUILDERS, INC.		170.00	680.00
5	OBC, INC.		162.39	649.56
6	Frontier Bridge, Inc.		105.00	420.00
0400	535 7100	CORROSION INHIBITOR(SURFACE APPLIED)	46.300 SY	
	Engineer's Estimate		**50.00**	**2,315.00**
1	HASKELL LEMON CONSTRUCTION CO.		40.00	1,852.00
2	Central Bridge Company		36.00	1,666.80
3	BRIDGECO CONTRACTORS, INC.		43.00	1,990.90
4	K & R BUILDERS, INC.		27.00	1,250.10
5	OBC, INC.		24.44	1,131.57
6	Frontier Bridge, Inc.		37.80	1,750.14
0410	540 8112	(PL)REPAIR BRIDGE ITEMS	97.000 SY	
	Engineer's Estimate		**1,000.00**	**97,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		943.50	91,519.50
2	Central Bridge Company		850.00	82,450.00
3	BRIDGECO CONTRACTORS, INC.		1,187.50	115,187.50
4	K & R BUILDERS, INC.		1,000.00	97,000.00
5	OBC, INC.		962.21	93,334.37
6	Frontier Bridge, Inc.		892.50	86,572.50
0420	619(B)6304	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**125,000.00**	**125,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		64,730.00	64,730.00
2	Central Bridge Company		160,000.00	160,000.00
3	BRIDGECO CONTRACTORS, INC.		131,000.00	131,000.00
4	K & R BUILDERS, INC.		205,000.00	205,000.00
5	OBC, INC.		150,000.00	150,000.00
6	Frontier Bridge, Inc.		131,892.00	131,892.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 305 **Contract ID:** 220155

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0430	850(A)1200	SHEET ALUMINUM SIGNS	35.000	SF	
	Engineer's Estimate		**25.00**		**875.00**
1	HASKELL LEMON CONSTRUCTION CO.		111.00		3,885.00
2	Central Bridge Company		100.00		3,500.00
3	BRIDGECO CONTRACTORS, INC.		112.00		3,920.00
4	K & R BUILDERS, INC.		110.00		3,850.00
5	OBC, INC.		22.37		782.95
6	Frontier Bridge, Inc.		105.00		3,675.00
0440	851(C)2420	2 1/4" SQUARE TUBE POST	64.000	LF	
	Engineer's Estimate		**12.00**		**768.00**
1	HASKELL LEMON CONSTRUCTION CO.		10.00		640.00
2	Central Bridge Company		9.00		576.00
3	BRIDGECO CONTRACTORS, INC.		10.00		640.00
4	K & R BUILDERS, INC.		9.90		633.60
5	OBC, INC.		17.04		1,090.56
6	Frontier Bridge, Inc.		9.45		604.80
0450	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	3,600.000	LF	
	Engineer's Estimate		**2.00**		**7,200.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.80		6,480.00
2	Central Bridge Company		1.60		5,760.00
3	BRIDGECO CONTRACTORS, INC.		1.72		6,192.00
4	K & R BUILDERS, INC.		1.76		6,336.00
5	OBC, INC.		2.13		7,668.00
6	Frontier Bridge, Inc.		1.68		6,048.00
0460	857(A)9200	CONSTRUCTION TRAFFIC STR.(PAINT)(4" WIDE)	12,000.000	LF	
	Engineer's Estimate		**0.25**		**3,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.43		5,160.00
2	Central Bridge Company		0.39		4,680.00
3	BRIDGECO CONTRACTORS, INC.		0.42		5,040.00
4	K & R BUILDERS, INC.		0.44		5,280.00
5	OBC, INC.		0.27		3,240.00
6	Frontier Bridge, Inc.		0.41		4,920.00
0470	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	3,600.000	LF	
	Engineer's Estimate		**0.45**		**1,620.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.80		6,480.00
2	Central Bridge Company		1.60		5,760.00
3	BRIDGECO CONTRACTORS, INC.		1.73		6,228.00
4	K & R BUILDERS, INC.		1.76		6,336.00
5	OBC, INC.		0.53		1,908.00
6	Frontier Bridge, Inc.		1.68		6,048.00
0480	871(B)2300	CONST.ZONE IMPACT ATTEN.	360.000	SD	
	Engineer's Estimate		**9.00**		**3,240.00**
1	HASKELL LEMON CONSTRUCTION CO.		19.40		6,984.00
2	Central Bridge Company		17.50		6,300.00
3	BRIDGECO CONTRACTORS, INC.		19.50		7,020.00
4	K & R BUILDERS, INC.		19.25		6,930.00
5	OBC, INC.		12.78		4,600.80
6	Frontier Bridge, Inc.		18.38		6,616.80

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 305 **Contract ID:** 220155

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0490	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	200.000	LF	
	Engineer's Estimate		**35.00**		**7,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		22.80		4,560.00
2	Central Bridge Company		20.50		4,100.00
3	BRIDGECO CONTRACTORS, INC.		30.50		6,100.00
4	K & R BUILDERS, INC.		32.00		6,400.00
5	OBC, INC.		23.96		4,792.00
6	Frontier Bridge, Inc.		34.48		6,896.00
0500	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	200.000	LF	
	Engineer's Estimate		**4.00**		**800.00**
1	HASKELL LEMON CONSTRUCTION CO.		7.20		1,440.00
2	Central Bridge Company		6.50		1,300.00
3	BRIDGECO CONTRACTORS, INC.		11.00		2,200.00
4	K & R BUILDERS, INC.		6.50		1,300.00
5	OBC, INC.		4.26		852.00
6	Frontier Bridge, Inc.		14.13		2,826.00
0510	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,440.000	SD	
	Engineer's Estimate		**1.00**		**1,440.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.65		3,816.00
2	Central Bridge Company		2.40		3,456.00
3	BRIDGECO CONTRACTORS, INC.		2.56		3,686.40
4	K & R BUILDERS, INC.		2.64		3,801.60
5	OBC, INC.		1.07		1,540.80
6	Frontier Bridge, Inc.		2.52		3,628.80
0520	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,620.000	SD	
	Engineer's Estimate		**3.50**		**5,670.00**
1	HASKELL LEMON CONSTRUCTION CO.		4.15		6,723.00
2	Central Bridge Company		3.75		6,075.00
3	BRIDGECO CONTRACTORS, INC.		4.05		6,561.00
4	K & R BUILDERS, INC.		4.23		6,852.60
5	OBC, INC.		1.07		1,733.40
6	Frontier Bridge, Inc.		3.94		6,382.80
0530	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	6,120.000	SD	
	Engineer's Estimate		**2.00**		**12,240.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.39		2,386.80
2	Central Bridge Company		0.35		2,142.00
3	BRIDGECO CONTRACTORS, INC.		0.38		2,325.60
4	K & R BUILDERS, INC.		0.39		2,386.80
5	OBC, INC.		1.07		6,548.40
6	Frontier Bridge, Inc.		0.37		2,264.40
0540	880(E)6600	WARNING LIGHTS(TYPE A)	12,240.000	SD	
	Engineer's Estimate		**0.60**		**7,344.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.61		7,466.40
2	Central Bridge Company		0.55		6,732.00
3	BRIDGECO CONTRACTORS, INC.		0.62		7,588.80
4	K & R BUILDERS, INC.		0.61		7,466.40
5	OBC, INC.		0.75		9,180.00
6	Frontier Bridge, Inc.		0.58		7,099.20

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 305 **Contract ID:** 220155

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0550	880(G)6805	CHANNELIZER CONES	18,000.000 SD	
	Engineer's Estimate		**0.50**	**9,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.61	10,980.00
2	Central Bridge Company		0.55	9,900.00
3	BRIDGECO CONTRACTORS, INC.		0.62	11,160.00
4	K & R BUILDERS, INC.		0.61	10,980.00
5	OBC, INC.		0.59	10,620.00
6	Frontier Bridge, Inc.		0.58	10,440.00
0560	880(M)7400	(PL)SPEED MONITORING DEVICE	360.000 SD	
	Engineer's Estimate		**22.00**	**7,920.00**
1	HASKELL LEMON CONSTRUCTION CO.		10.00	3,600.00
2	Central Bridge Company		9.00	3,240.00
3	BRIDGECO CONTRACTORS, INC.		10.00	3,600.00
4	K & R BUILDERS, INC.		9.90	3,564.00
5	OBC, INC.		25.56	9,201.60
6	Frontier Bridge, Inc.		9.45	3,402.00
0570	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	388.000 SD	
	Engineer's Estimate		**20.00**	**7,760.00**
1	HASKELL LEMON CONSTRUCTION CO.		20.00	7,760.00
2	Central Bridge Company		18.00	6,984.00
3	BRIDGECO CONTRACTORS, INC.		19.44	7,542.72
4	K & R BUILDERS, INC.		19.80	7,682.40
5	OBC, INC.		21.30	8,264.40
6	Frontier Bridge, Inc.		18.90	7,333.20

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 STAKING				
0580	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		18,430.00	18,430.00
2	Central Bridge Company		25,000.00	25,000.00
3	BRIDGECO CONTRACTORS, INC.		11,500.00	11,500.00
4	K & R BUILDERS, INC.		10,000.00	10,000.00
5	OBC, INC.		20,000.00	20,000.00
6	Frontier Bridge, Inc.		9,450.00	9,450.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005 CONSTRUCTION				
0590	641 2100	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**100,000.00**	**100,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		93,951.28	93,951.28
2	Central Bridge Company		110,000.00	110,000.00
3	BRIDGECO CONTRACTORS, INC.		104,000.00	104,000.00
4	K & R BUILDERS, INC.		102,000.00	102,000.00
5	OBC, INC.		139,873.00	139,873.00
6	Frontier Bridge, Inc.		142,732.56	142,732.56