Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 530 **Contract ID:** 220176
J/P No.: 35106(04) **Project No.:** NHPP-257N(084)PM **Contract Time:**
County: OSAGE
Description: PAVEMENT REHABILITATION (ASPHALT)
US-60: FROM 7.71 MILES EAST OF SH-18
JUNCTION, EXTEND EAST NEAR PAWHUSKA.
PROJECT LENGTH = 6.150 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BECCO CONTRACTORS, INC.	15,357,000.00	97.70	100.00
	Engineer's Estimate	15,718,673.05		
2	APAC-CENTRAL, INC.	17,985,000.00	114.42	117.11
3	THE CUMMINS CONSTRUCTION CO., INC.	19,912,501.35	126.68	129.66

Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 530 **Contract ID:** 220176

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	202(A)2200	UNCLASSIFIED EXCAVATION	45,000.000	CY
	Engineer's Estimate		**18.00**	**810,000.00**
1	BECCO CONTRACTORS, INC.		17.00	765,000.00
2	APAC-CENTRAL, INC.		12.20	549,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		12.70	571,500.00
0020	303(A)1200	AGGREGATE BASE TYPE A	32,100.000	CY
	Engineer's Estimate		**47.00**	**1,508,700.00**
1	BECCO CONTRACTORS, INC.		50.00	1,605,000.00
2	APAC-CENTRAL, INC.		51.90	1,665,990.00
3	THE CUMMINS CONSTRUCTION CO., INC.		55.30	1,775,130.00
0030	307(K)4200	STABILIZED SUBGRADE	165,984.000	SY
	Engineer's Estimate		**5.50**	**912,912.00**
1	BECCO CONTRACTORS, INC.		5.50	912,912.00
2	APAC-CENTRAL, INC.		5.35	888,014.40
3	THE CUMMINS CONSTRUCTION CO., INC.		5.80	962,707.20
0040	326(A)1200	GEOTEXTILE REINFORCEMENT	173,201.000	SY
	Engineer's Estimate		**4.50**	**779,404.50**
1	BECCO CONTRACTORS, INC.		2.00	346,402.00
2	APAC-CENTRAL, INC.		1.80	311,761.80
3	THE CUMMINS CONSTRUCTION CO., INC.		1.85	320,421.85
0050	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	31,200.000	TON
	Engineer's Estimate		**22.00**	**686,400.00**
1	BECCO CONTRACTORS, INC.		10.00	312,000.00
2	APAC-CENTRAL, INC.		28.50	889,200.00
3	THE CUMMINS CONSTRUCTION CO., INC.		29.65	925,080.00
0060	407(B)7300	TACK COAT	38,200.000	GAL
	Engineer's Estimate		**3.00**	**114,600.00**
1	BECCO CONTRACTORS, INC.		2.00	76,400.00
2	APAC-CENTRAL, INC.		3.10	118,420.00
3	THE CUMMINS CONSTRUCTION CO., INC.		4.60	175,720.00
0070	411(B)1320	SUPERPAVE, TYPE S3(PG 70-28 OK)	20,252.000	TON
	Engineer's Estimate		**85.00**	**1,721,420.00**
1	BECCO CONTRACTORS, INC.		92.00	1,863,184.00
2	APAC-CENTRAL, INC.		111.00	2,247,972.00
3	THE CUMMINS CONSTRUCTION CO., INC.		118.30	2,395,811.60
0080	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	59,848.000	TON
	Engineer's Estimate		**80.00**	**4,787,840.00**
1	BECCO CONTRACTORS, INC.		87.00	5,206,776.00
2	APAC-CENTRAL, INC.		99.75	5,969,838.00
3	THE CUMMINS CONSTRUCTION CO., INC.		103.75	6,209,230.00
0090	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	13,239.000	TON
	Engineer's Estimate		**100.00**	**1,323,900.00**
1	BECCO CONTRACTORS, INC.		100.00	1,323,900.00
2	APAC-CENTRAL, INC.		130.70	1,730,337.30
3	THE CUMMINS CONSTRUCTION CO., INC.		125.40	1,660,170.60

Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 530 **Contract ID:** 220176

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0100	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	7,103.000	TON	
	Engineer's Estimate		**95.00**		**674,785.00**
1	BECCO CONTRACTORS, INC.		85.00		603,755.00
2	APAC-CENTRAL, INC.		106.00		752,918.00
3	THE CUMMINS CONSTRUCTION CO., INC.		118.30		840,284.90
0110	411(I)2000	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	500.000	TON	
	Engineer's Estimate		**175.00**		**87,500.00**
1	BECCO CONTRACTORS, INC.		50.00		25,000.00
2	APAC-CENTRAL, INC.		200.00		100,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		218.00		109,000.00
0120	412 3100	COLD MILLING PAVEMENT	30,645.000	SY	
	Engineer's Estimate		**3.00**		**91,935.00**
1	BECCO CONTRACTORS, INC.		5.00		153,225.00
2	APAC-CENTRAL, INC.		5.00		153,225.00
3	THE CUMMINS CONSTRUCTION CO., INC.		5.65		173,144.25
0130	619(B)6376	REMOVAL OF CONC.PAV.W/ASPH.OVERLAY	144,334.000	SY	
	Engineer's Estimate		**6.75**		**974,254.50**
1	BECCO CONTRACTORS, INC.		7.00		1,010,338.00
2	APAC-CENTRAL, INC.		9.15		1,320,656.10
3	THE CUMMINS CONSTRUCTION CO., INC.		12.30		1,775,308.20
0140	619(B)6396	REMOVAL OF GUARDRAIL	842.000	LF	
	Engineer's Estimate		**4.50**		**3,789.00**
1	BECCO CONTRACTORS, INC.		8.00		6,736.00
2	APAC-CENTRAL, INC.		6.10		5,136.20
3	THE CUMMINS CONSTRUCTION CO., INC.		6.35		5,346.70
0150	619(C)6600	SAWING PAVEMENT	32,475.000	LF	
	Engineer's Estimate		**3.00**		**97,425.00**
1	BECCO CONTRACTORS, INC.		1.00		32,475.00
2	APAC-CENTRAL, INC.		3.60		116,910.00
3	THE CUMMINS CONSTRUCTION CO., INC.		4.90		159,127.50
0160	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	1,912.500	LF	
	Engineer's Estimate		**30.00**		**57,375.00**
1	BECCO CONTRACTORS, INC.		35.00		66,937.50
2	APAC-CENTRAL, INC.		33.60		64,260.00
3	THE CUMMINS CONSTRUCTION CO., INC.		35.00		66,937.50
0170	623(G)1820	GUARDRAIL END TREATMENT (31")	16.000	EA	
	Engineer's Estimate		**3,200.00**		**51,200.00**
1	BECCO CONTRACTORS, INC.		3,500.00		56,000.00
2	APAC-CENTRAL, INC.		3,362.00		53,792.00
3	THE CUMMINS CONSTRUCTION CO., INC.		3,495.00		55,920.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					

Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 530 **Contract ID:** 220176

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0180	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	32,475.000	LF	
	Engineer's Estimate		**0.25**		**8,118.75**
1	BECCO CONTRACTORS, INC.		0.25		8,118.75
2	APAC-CENTRAL, INC.		0.17		5,520.75
3	THE CUMMINS CONSTRUCTION CO., INC.		0.18		5,845.50
0190	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	64,950.000	LF	
	Engineer's Estimate		**0.20**		**12,990.00**
1	BECCO CONTRACTORS, INC.		0.25		16,237.50
2	APAC-CENTRAL, INC.		0.10		6,495.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.10		6,495.00
0200	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	420.000	SD	
	Engineer's Estimate		**160.00**		**67,200.00**
1	BECCO CONTRACTORS, INC.		135.00		56,700.00
2	APAC-CENTRAL, INC.		254.75		106,995.00
3	THE CUMMINS CONSTRUCTION CO., INC.		132.50		55,650.00
0210	853 5175	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	48.000	EA	
	Engineer's Estimate		**15.00**		**720.00**
1	BECCO CONTRACTORS, INC.		30.00		1,440.00
2	APAC-CENTRAL, INC.		25.40		1,219.20
3	THE CUMMINS CONSTRUCTION CO., INC.		26.50		1,272.00
0220	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	1,200.000	LF	
	Engineer's Estimate		**2.00**		**2,400.00**
1	BECCO CONTRACTORS, INC.		0.60		720.00
2	APAC-CENTRAL, INC.		0.58		696.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.60		720.00
0230	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	91,300.000	LF	
	Engineer's Estimate		**0.85**		**77,605.00**
1	BECCO CONTRACTORS, INC.		0.60		54,780.00
2	APAC-CENTRAL, INC.		0.58		52,954.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.85		77,605.00
0240	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	56.000	LF	
	Engineer's Estimate		**15.00**		**840.00**
1	BECCO CONTRACTORS, INC.		25.00		1,400.00
2	APAC-CENTRAL, INC.		25.40		1,422.40
3	THE CUMMINS CONSTRUCTION CO., INC.		26.50		1,484.00
0250	857(A)9200	CONSTRUCTION TRAFFIC STR.(PAINT)(4" WIDE)	163,000.000	LF	
	Engineer's Estimate		**0.25**		**40,750.00**
1	BECCO CONTRACTORS, INC.		0.20		32,600.00
2	APAC-CENTRAL, INC.		0.15		24,450.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.30		48,900.00
0260	857(C)9400	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	83,000.000	LF	
	Engineer's Estimate		**0.70**		**58,100.00**
1	BECCO CONTRACTORS, INC.		1.00		83,000.00
2	APAC-CENTRAL, INC.		0.97		80,510.00
3	THE CUMMINS CONSTRUCTION CO., INC.		1.00		83,000.00

Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 530 **Contract ID:** 220176

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0270	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	25,000.000	LF	
	Engineer's Estimate		**0.35**		**8,750.00**
1	BECCO CONTRACTORS, INC.		0.50		12,500.00
2	APAC-CENTRAL, INC.		0.51		12,750.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.55		13,750.00
0280	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	5,040.000	SD	
	Engineer's Estimate		**0.50**		**2,520.00**
1	BECCO CONTRACTORS, INC.		2.00		10,080.00
2	APAC-CENTRAL, INC.		2.04		10,281.60
3	THE CUMMINS CONSTRUCTION CO., INC.		2.15		10,836.00
0290	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	3,360.000	SD	
	Engineer's Estimate		**1.00**		**3,360.00**
1	BECCO CONTRACTORS, INC.		2.00		6,720.00
2	APAC-CENTRAL, INC.		2.04		6,854.40
3	THE CUMMINS CONSTRUCTION CO., INC.		2.15		7,224.00
0300	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	5,907.000	SD	
	Engineer's Estimate		**2.00**		**11,814.00**
1	BECCO CONTRACTORS, INC.		2.00		11,814.00
2	APAC-CENTRAL, INC.		2.04		12,050.28
3	THE CUMMINS CONSTRUCTION CO., INC.		2.15		12,700.05
0310	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	4,200.000	SD	
	Engineer's Estimate		**0.90**		**3,780.00**
1	BECCO CONTRACTORS, INC.		0.30		1,260.00
2	APAC-CENTRAL, INC.		0.25		1,050.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.30		1,260.00
0320	880(C)6420	WING BARRICADES	1,680.000	SD	
	Engineer's Estimate		**1.00**		**1,680.00**
1	BECCO CONTRACTORS, INC.		1.00		1,680.00
2	APAC-CENTRAL, INC.		1.02		1,713.60
3	THE CUMMINS CONSTRUCTION CO., INC.		1.10		1,848.00
0330	880(E)6600	WARNING LIGHTS(TYPE A)	3,360.000	SD	
	Engineer's Estimate		**0.48**		**1,612.80**
1	BECCO CONTRACTORS, INC.		2.00		6,720.00
2	APAC-CENTRAL, INC.		2.04		6,854.40
3	THE CUMMINS CONSTRUCTION CO., INC.		2.15		7,224.00
0340	880(F)6700	DRUMS	6,295.000	SD	
	Engineer's Estimate		**0.50**		**3,147.50**
1	BECCO CONTRACTORS, INC.		0.25		1,573.75
2	APAC-CENTRAL, INC.		0.25		1,573.75
3	THE CUMMINS CONSTRUCTION CO., INC.		0.30		1,888.50
0350	880(G)6805	CHANNELIZER CONES	166,700.000	SD	
	Engineer's Estimate		**0.35**		**58,345.00**
1	BECCO CONTRACTORS, INC.		0.25		41,675.00
2	APAC-CENTRAL, INC.		0.25		41,675.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.27		45,009.00

Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 530 **Contract ID:** 220176

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**			
0360	640(A)1210	FIELD OFFICE	1.000	EA
	Engineer's Estimate		**6,500.00**	**6,500.00**
1	BECCO CONTRACTORS, INC.		5,000.00	5,000.00
2	APAC-CENTRAL, INC.		26,245.00	26,245.00
3	THE CUMMINS CONSTRUCTION CO., INC.		38,150.00	38,150.00
0370	641 2110	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**665,000.00**	**665,000.00**
1	BECCO CONTRACTORS, INC.		636,940.50	636,940.50
2	APAC-CENTRAL, INC.		646,258.82	646,258.82
3	THE CUMMINS CONSTRUCTION CO., INC.		1,310,800.00	1,310,800.00