Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 550 **Contract ID:** 220180
J/P No.: 29721(04) **Project No.:** NHPPI-4000-(127)PM **Contract Time:**
County: SEQUOYAH
Description: PAVEMENT REHABILITATION (P.C. CONCRETE)
I-40:FROM 3.0 MILES NORTHWEST OF THE US-64,
EXTEND SOUTHEAST NEAR MULDROW.
PROJECT LENGTH = 5.376 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	6,423,118.50		
1	Iowa Civil Contracting, Inc.	8,041,261.11	125.19	100.00
2	EMERY SAPP & SONS, INC.	8,290,045.70	129.07	103.09
3	Diamond Surface, Inc.	8,773,718.40	136.60	109.11

Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 550 **Contract ID:** 220180

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	407(B)7300	TACK COAT	6,625.000	GAL
	Engineer's Estimate		**2.50**	**16,562.50**
1	Iowa Civil Contracting, Inc.		3.35	22,193.75
2	EMERY SAPP & SONS, INC.		6.80	45,050.00
3	Diamond Surface, Inc.		2.50	16,562.50
0020	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	14,839.000	TON
	Engineer's Estimate		**80.00**	**1,187,120.00**
1	Iowa Civil Contracting, Inc.		132.00	1,958,748.00
2	EMERY SAPP & SONS, INC.		134.50	1,995,845.50
3	Diamond Surface, Inc.		102.00	1,513,578.00
0030	412 3100	COLD MILLING PAVEMENT	88,325.000	SY
	Engineer's Estimate		**2.00**	**176,650.00**
1	Iowa Civil Contracting, Inc.		2.86	252,609.50
2	EMERY SAPP & SONS, INC.		4.20	370,965.00
3	Diamond Surface, Inc.		2.50	220,812.50
0040	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	25,254.000	SY
	Engineer's Estimate		**84.50**	**2,133,963.00**
1	Iowa Civil Contracting, Inc.		105.45	2,663,034.30
2	EMERY SAPP & SONS, INC.		107.90	2,724,906.60
3	Diamond Surface, Inc.		140.00	3,535,560.00
0050	414(G)5800	P.C. CONCRETE FOR PAVEMENT	6,629.000	CY
	Engineer's Estimate		**225.00**	**1,491,525.00**
1	Iowa Civil Contracting, Inc.		200.00	1,325,800.00
2	EMERY SAPP & SONS, INC.		242.00	1,604,218.00
3	Diamond Surface, Inc.		238.00	1,577,702.00
0060	415 7100	CONCRETE JOINT SEALING	102,236.000	LF
	Engineer's Estimate		**2.50**	**255,590.00**
1	Iowa Civil Contracting, Inc.		3.14	321,021.04
2	EMERY SAPP & SONS, INC.		2.84	290,350.24
3	Diamond Surface, Inc.		2.91	297,506.76
0070	425 0100	DIAMOND GRINDING CONCRETE PAVEMENT	151,414.000	SY
	Engineer's Estimate		**3.50**	**529,949.00**
1	Iowa Civil Contracting, Inc.		5.08	769,183.12
2	EMERY SAPP & SONS, INC.		3.74	566,288.36
3	Diamond Surface, Inc.		5.26	796,437.64

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0080	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	360.000	SD
	Engineer's Estimate		**16.00**	**5,760.00**
1	Iowa Civil Contracting, Inc.		44.00	15,840.00
2	EMERY SAPP & SONS, INC.		45.00	16,200.00
3	Diamond Surface, Inc.		65.00	23,400.00

Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 550 **Contract ID:** 220180

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0090	880(A)6220	ARROW DISPLAY(TYPE C)	360.000	SD	
	Engineer's Estimate		**6.25**		**2,250.00**
1	Iowa Civil Contracting, Inc.		5.50		1,980.00
2	EMERY SAPP & SONS, INC.		6.00		2,160.00
3	Diamond Surface, Inc.		7.50		2,700.00
0100	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	3,600.000	SD	
	Engineer's Estimate		**0.40**		**1,440.00**
1	Iowa Civil Contracting, Inc.		1.10		3,960.00
2	EMERY SAPP & SONS, INC.		1.15		4,140.00
3	Diamond Surface, Inc.		1.75		6,300.00
0110	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	6,480.000	SD	
	Engineer's Estimate		**0.75**		**4,860.00**
1	Iowa Civil Contracting, Inc.		0.55		3,564.00
2	EMERY SAPP & SONS, INC.		0.57		3,693.60
3	Diamond Surface, Inc.		0.75		4,860.00
0120	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	7,380.000	SD	
	Engineer's Estimate		**1.70**		**12,546.00**
1	Iowa Civil Contracting, Inc.		0.55		4,059.00
2	EMERY SAPP & SONS, INC.		0.57		4,206.60
3	Diamond Surface, Inc.		0.75		5,535.00
0130	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	7,760.000	SD	
	Engineer's Estimate		**0.80**		**6,208.00**
1	Iowa Civil Contracting, Inc.		0.55		4,268.00
2	EMERY SAPP & SONS, INC.		0.57		4,423.20
3	Diamond Surface, Inc.		0.75		5,820.00
0140	880(C)6420	WING BARRICADES	640.000	SD	
	Engineer's Estimate		**2.00**		**1,280.00**
1	Iowa Civil Contracting, Inc.		1.10		704.00
2	EMERY SAPP & SONS, INC.		1.15		736.00
3	Diamond Surface, Inc.		2.00		1,280.00
0150	880(E)6600	WARNING LIGHTS(TYPE A)	14,760.000	SD	
	Engineer's Estimate		**0.35**		**5,166.00**
1	Iowa Civil Contracting, Inc.		0.28		4,132.80
2	EMERY SAPP & SONS, INC.		0.28		4,132.80
3	Diamond Surface, Inc.		0.50		7,380.00
0160	880(F)6700	DRUMS	11,340.000	SD	
	Engineer's Estimate		**0.25**		**2,835.00**
1	Iowa Civil Contracting, Inc.		0.28		3,175.20
2	EMERY SAPP & SONS, INC.		0.28		3,175.20
3	Diamond Surface, Inc.		0.50		5,670.00
0170	880(G)6805	CHANNELIZER CONES	65,340.000	SD	
	Engineer's Estimate		**0.30**		**19,602.00**
1	Iowa Civil Contracting, Inc.		0.28		18,295.20
2	EMERY SAPP & SONS, INC.		0.28		18,295.20
3	Diamond Surface, Inc.		0.50		32,670.00

Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 550 **Contract ID:** 220180

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0180	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	1,440.000 HOUR
	Engineer's Estimate	**69.00**	**99,360.00**
1	Iowa Civil Contracting, Inc.	69.00	99,360.00
2	EMERY SAPP & SONS, INC.	69.00	99,360.00
3	Diamond Surface, Inc.	69.00	99,360.00
0190	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	388.000 SD
	Engineer's Estimate	**11.00**	**4,268.00**
1	Iowa Civil Contracting, Inc.	16.50	6,402.00
2	EMERY SAPP & SONS, INC.	17.00	6,596.00
3	Diamond Surface, Inc.	21.00	8,148.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 SIGNING AND STRIPING			
0200	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	159,360.000 LF
	Engineer's Estimate	**0.60**	**95,616.00**
1	Iowa Civil Contracting, Inc.	0.67	106,771.20
2	EMERY SAPP & SONS, INC.	0.69	109,958.40
3	Diamond Surface, Inc.	0.85	135,456.00
0210	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	1,300.000 LF
	Engineer's Estimate	**1.40**	**1,820.00**
1	Iowa Civil Contracting, Inc.	2.20	2,860.00
2	EMERY SAPP & SONS, INC.	2.25	2,925.00
3	Diamond Surface, Inc.	2.60	3,380.00
0220	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	1,200.000 LF
	Engineer's Estimate	**2.20**	**2,640.00**
1	Iowa Civil Contracting, Inc.	2.75	3,300.00
2	EMERY SAPP & SONS, INC.	2.85	3,420.00
3	Diamond Surface, Inc.	3.00	3,600.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 STAKING			
0230	642(A)3200	CONSTRUCTION STAKING LEVEL I	1.000 LSUM
	Engineer's Estimate	**59,744.00**	**59,744.00**
1	Iowa Civil Contracting, Inc.	25,000.00	25,000.00
2	EMERY SAPP & SONS, INC.	17,000.00	17,000.00
3	Diamond Surface, Inc.	20,000.00	20,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 CONSTRUCTION			
0240	641 2110	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**306,364.00**	**306,364.00**
1	Iowa Civil Contracting, Inc.	425,000.00	425,000.00
2	EMERY SAPP & SONS, INC.	392,000.00	392,000.00
3	Diamond Surface, Inc.	450,000.00	450,000.00

Letting Date: May 19, 2022, 10:30 A.M.
Call Order: 550 **Contract ID:** 220180