Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 272 **Contract ID:** 220186
J/P No.: 35978(04) **Project No.:** MC-268B(089)MD **Contract Time:**
County: SEQUOYAH
Description: RESURFACE (ASPHALT)
US-64: FROM THE US-59 JUNCTION,
EXTEND EAST IN SALLISAW.
PROJECT LENGTH = 1.60 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,020,285.00		
1	APAC-CENTRAL, INC.	1,128,905.31	110.65	100.00
2	Rosscon, LLC	1,188,186.60	116.46	105.25
3	BECCO CONTRACTORS, INC.	1,387,000.50	135.94	122.86
4	Forsgren, INC.	1,388,173.20	136.06	122.97

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 272 **Contract ID:** 220186

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	407(B)7300	TACK COAT	6,500.000	GAL
	Engineer's Estimate		**3.50**	**22,750.00**
1	APAC-CENTRAL, INC.		2.94	19,110.00
2	Rosscon, LLC		3.50	22,750.00
3	BECCO CONTRACTORS, INC.		2.90	18,850.00
4	Forsgren, INC.		3.35	21,775.00
0020	411(E)1600	SUPERPAVE, TYPE S6(PG 76-28 OK)	1,900.000	TON
	Engineer's Estimate		**115.00**	**218,500.00**
1	APAC-CENTRAL, INC.		147.85	280,915.00
2	Rosscon, LLC		155.00	294,500.00
3	BECCO CONTRACTORS, INC.		160.00	304,000.00
4	Forsgren, INC.		184.45	350,455.00
0030	411(J)2100	(SP) RICH INTERMEDIATE LAYER	3,750.000	TON
	Engineer's Estimate		**150.00**	**562,500.00**
1	APAC-CENTRAL, INC.		170.13	637,987.50
2	Rosscon, LLC		180.00	675,000.00
3	BECCO CONTRACTORS, INC.		197.00	738,750.00
4	Forsgren, INC.		202.60	759,750.00
0040	412 3100	COLD MILLING PAVEMENT	44,750.000	SY
	Engineer's Estimate		**3.00**	**134,250.00**
1	APAC-CENTRAL, INC.		2.05	91,737.50
2	Rosscon, LLC		2.00	89,500.00
3	BECCO CONTRACTORS, INC.		5.00	223,750.00
4	Forsgren, INC.		2.95	132,012.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0050	828(B)0300	LOOP DETECTOR WIRE	5,140.000	LF
	Engineer's Estimate		**9.00**	**46,260.00**
1	APAC-CENTRAL, INC.		12.31	63,273.40
2	Rosscon, LLC		13.20	67,848.00
3	BECCO CONTRACTORS, INC.		12.00	61,680.00
4	Forsgren, INC.		12.50	64,250.00
0060	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	36,750.000	LF
	Engineer's Estimate		**0.50**	**18,375.00**
1	APAC-CENTRAL, INC.		0.51	18,742.50
2	Rosscon, LLC		0.55	20,212.50
3	BECCO CONTRACTORS, INC.		0.75	27,562.50
4	Forsgren, INC.		0.52	19,110.00
0070	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	525.000	LF
	Engineer's Estimate		**1.50**	**787.50**
1	APAC-CENTRAL, INC.		3.08	1,617.00
2	Rosscon, LLC		3.30	1,732.50
3	BECCO CONTRACTORS, INC.		5.00	2,625.00
4	Forsgren, INC.		3.10	1,627.50

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 272 **Contract ID:** 220186

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0080	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	350.000	LF	
	Engineer's Estimate		**10.00**		**3,500.00**
1	APAC-CENTRAL, INC.		10.26		3,591.00
2	Rosscon, LLC		11.00		3,850.00
3	BECCO CONTRACTORS, INC.		7.00		2,450.00
4	Forsgren, INC.		10.40		3,640.00
0090	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	9.000	EA	
	Engineer's Estimate		**150.00**		**1,350.00**
1	APAC-CENTRAL, INC.		153.83		1,384.47
2	Rosscon, LLC		165.00		1,485.00
3	BECCO CONTRACTORS, INC.		515.00		4,635.00
4	Forsgren, INC.		155.00		1,395.00
0100	880(A)6220	ARROW DISPLAY(TYPE C)	45.000	SD	
	Engineer's Estimate		**7.50**		**337.50**
1	APAC-CENTRAL, INC.		10.26		461.70
2	Rosscon, LLC		11.00		495.00
3	BECCO CONTRACTORS, INC.		6.50		292.50
4	Forsgren, INC.		10.40		468.00
0110	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,260.000	SD	
	Engineer's Estimate		**1.00**		**1,260.00**
1	APAC-CENTRAL, INC.		1.03		1,297.80
2	Rosscon, LLC		1.10		1,386.00
3	BECCO CONTRACTORS, INC.		0.10		126.00
4	Forsgren, INC.		1.05		1,323.00
0120	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	720.000	SD	
	Engineer's Estimate		**1.25**		**900.00**
1	APAC-CENTRAL, INC.		1.03		741.60
2	Rosscon, LLC		1.10		792.00
3	BECCO CONTRACTORS, INC.		0.10		72.00
4	Forsgren, INC.		1.05		756.00
0130	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,260.000	SD	
	Engineer's Estimate		**1.50**		**1,890.00**
1	APAC-CENTRAL, INC.		1.03		1,297.80
2	Rosscon, LLC		1.10		1,386.00
3	BECCO CONTRACTORS, INC.		0.10		126.00
4	Forsgren, INC.		1.05		1,323.00
0140	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	450.000	SD	
	Engineer's Estimate		**0.50**		**225.00**
1	APAC-CENTRAL, INC.		0.26		117.00
2	Rosscon, LLC		0.28		126.00
3	BECCO CONTRACTORS, INC.		0.20		90.00
4	Forsgren, INC.		0.26		117.00
0150	880(E)6600	WARNING LIGHTS(TYPE A)	2,250.000	SD	
	Engineer's Estimate		**0.50**		**1,125.00**
1	APAC-CENTRAL, INC.		0.26		585.00
2	Rosscon, LLC		0.28		630.00
3	BECCO CONTRACTORS, INC.		0.05		112.50
4	Forsgren, INC.		0.26		585.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 272 **Contract ID:** 220186

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0160	880(F)6700	DRUMS	270.000	SD	
	Engineer's Estimate		**0.50**		**135.00**
1	APAC-CENTRAL, INC.		0.26		70.20
2	Rosscon, LLC		0.28		75.60
3	BECCO CONTRACTORS, INC.		0.10		27.00
4	Forsgren, INC.		0.26		70.20
0170	880(G)6805	CHANNELIZER CONES	7,600.000	SD	
	Engineer's Estimate		**0.50**		**3,800.00**
1	APAC-CENTRAL, INC.		0.26		1,976.00
2	Rosscon, LLC		0.28		2,128.00
3	BECCO CONTRACTORS, INC.		0.10		760.00
4	Forsgren, INC.		3.35		25,460.00
0180	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	156.000	SD	
	Engineer's Estimate		**15.00**		**2,340.00**
1	APAC-CENTRAL, INC.		25.64		3,999.84
2	Rosscon, LLC		27.50		4,290.00
3	BECCO CONTRACTORS, INC.		7.00		1,092.00
4	Forsgren, INC.		26.00		4,056.00