Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 700 **Contract ID:** 220190
J/P No.: 31127(04) **Project No.:** STP-202D(063)CI **Contract Time:**
County: ALFALFA
Description: BRIDGE AND APPROACHES
COUNTY ROAD (EW-26): OVER WEST CLAY CREEK,
0.2 MILES WEST OF THE SH-8 JUNCTION NEAR CARMEN.
PROJECT LENGTH = 0.284 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,110,696.50		
1	RRY SERVICES LLC	1,163,271.22	104.73	100.00
2	SEWELL BROS., INC.	1,174,557.80	105.75	100.97
3	BRIDGECO CONTRACTORS, INC.	1,228,411.01	110.60	105.60
4	K & R BUILDERS, INC.	1,248,922.40	112.44	107.36
5	Cowboy Contracting, Inc.	1,270,311.60	114.37	109.20

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 700 **Contract ID:** 220190

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**10,500.00**		**10,500.00**
1	RRY SERVICES LLC		10,000.00		10,000.00
2	SEWELL BROS., INC.		11,000.00		11,000.00
3	BRIDGECO CONTRACTORS, INC.		18,500.00		18,500.00
4	K & R BUILDERS, INC.		18,000.00		18,000.00
5	Cowboy Contracting, Inc.		12,500.00		12,500.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	2,550.000	CY	
	Engineer's Estimate		**10.00**		**25,500.00**
1	RRY SERVICES LLC		7.50		19,125.00
2	SEWELL BROS., INC.		12.00		30,600.00
3	BRIDGECO CONTRACTORS, INC.		8.80		22,440.00
4	K & R BUILDERS, INC.		8.65		22,057.50
5	Cowboy Contracting, Inc.		12.00		30,600.00
0030	202(D)2500	UNCLASSIFIED BORROW	2,319.000	CY	
	Engineer's Estimate		**12.00**		**27,828.00**
1	RRY SERVICES LLC		13.50		31,306.50
2	SEWELL BROS., INC.		13.50		31,306.50
3	BRIDGECO CONTRACTORS, INC.		10.43		24,187.17
4	K & R BUILDERS, INC.		10.70		24,813.30
5	Cowboy Contracting, Inc.		17.00		39,423.00
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**7,000.00**		**7,000.00**
1	RRY SERVICES LLC		10,000.00		10,000.00
2	SEWELL BROS., INC.		7,200.00		7,200.00
3	BRIDGECO CONTRACTORS, INC.		10,200.00		10,200.00
4	K & R BUILDERS, INC.		15,000.00		15,000.00
5	Cowboy Contracting, Inc.		7,500.00		7,500.00
0050	221(B)2300	TEMPORARY SILT FENCE	2,625.000	LF	
	Engineer's Estimate		**2.50**		**6,562.50**
1	RRY SERVICES LLC		3.00		7,875.00
2	SEWELL BROS., INC.		3.00		7,875.00
3	BRIDGECO CONTRACTORS, INC.		3.38		8,872.50
4	K & R BUILDERS, INC.		2.00		5,250.00
5	Cowboy Contracting, Inc.		4.00		10,500.00
0060	221(E)2600	TEMPORARY SILT DIKE	448.000	LF	
	Engineer's Estimate		**12.00**		**5,376.00**
1	RRY SERVICES LLC		17.75		7,952.00
2	SEWELL BROS., INC.		18.00		8,064.00
3	BRIDGECO CONTRACTORS, INC.		17.44		7,813.12
4	K & R BUILDERS, INC.		6.00		2,688.00
5	Cowboy Contracting, Inc.		15.00		6,720.00
0070	230(A)7200	SOLID SLAB SODDING	10,295.000	SY	
	Engineer's Estimate		**3.50**		**36,032.50**
1	RRY SERVICES LLC		3.75		38,606.25
2	SEWELL BROS., INC.		4.80		49,416.00
3	BRIDGECO CONTRACTORS, INC.		4.66		47,974.70
4	K & R BUILDERS, INC.		4.42		45,503.90
5	Cowboy Contracting, Inc.		7.00		72,065.00

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 700 **Contract ID:** 220190

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0080	233(A)0200	VEGETATIVE MULCHING	2.130 AC	
	Engineer's Estimate		**850.00**	**1,810.50**
1	RRY SERVICES LLC		1,285.00	2,737.05
2	SEWELL BROS., INC.		1,350.00	2,875.50
3	BRIDGECO CONTRACTORS, INC.		1,300.00	2,769.00
4	K & R BUILDERS, INC.		250.00	532.50
5	Cowboy Contracting, Inc.		500.00	1,065.00
0090	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	970.000 TON	
	Engineer's Estimate		**50.00**	**48,500.00**
1	RRY SERVICES LLC		60.00	58,200.00
2	SEWELL BROS., INC.		51.00	49,470.00
3	BRIDGECO CONTRACTORS, INC.		57.00	55,290.00
4	K & R BUILDERS, INC.		58.00	56,260.00
5	Cowboy Contracting, Inc.		48.00	46,560.00
0100	509(D)0500	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**375.00**	**3,750.00**
1	RRY SERVICES LLC		300.00	3,000.00
2	SEWELL BROS., INC.		400.00	4,000.00
3	BRIDGECO CONTRACTORS, INC.		425.00	4,250.00
4	K & R BUILDERS, INC.		345.00	3,450.00
5	Cowboy Contracting, Inc.		200.00	2,000.00
0110	601(A)1100	TYPE I PLAIN RIPRAP	198.000 TON	
	Engineer's Estimate		**60.00**	**11,880.00**
1	RRY SERVICES LLC		85.00	16,830.00
2	SEWELL BROS., INC.		75.00	14,850.00
3	BRIDGECO CONTRACTORS, INC.		70.00	13,860.00
4	K & R BUILDERS, INC.		80.00	15,840.00
5	Cowboy Contracting, Inc.		52.00	10,296.00
0120	613(A)5224	36" R.C.PIPE CLASS III	68.000 LF	
	Engineer's Estimate		**140.00**	**9,520.00**
1	RRY SERVICES LLC		250.00	17,000.00
2	SEWELL BROS., INC.		145.00	9,860.00
3	BRIDGECO CONTRACTORS, INC.		118.00	8,024.00
4	K & R BUILDERS, INC.		202.50	13,770.00
5	Cowboy Contracting, Inc.		200.00	13,600.00
0130	613(A)5232	48" R.C.PIPE CLASS III	140.000 LF	
	Engineer's Estimate		**195.00**	**27,300.00**
1	RRY SERVICES LLC		300.00	42,000.00
2	SEWELL BROS., INC.		200.00	28,000.00
3	BRIDGECO CONTRACTORS, INC.		179.00	25,060.00
4	K & R BUILDERS, INC.		270.50	37,870.00
5	Cowboy Contracting, Inc.		250.00	35,000.00
0140	613(B)5516	24" CORR. GALV. STEEL PIPE	58.000 LF	
	Engineer's Estimate		**68.00**	**3,944.00**
1	RRY SERVICES LLC		65.00	3,770.00
2	SEWELL BROS., INC.		70.00	4,060.00
3	BRIDGECO CONTRACTORS, INC.		66.00	3,828.00
4	K & R BUILDERS, INC.		57.50	3,335.00
5	Cowboy Contracting, Inc.		72.00	4,176.00

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 700 **Contract ID:** 220190

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0150	613(M)6904	TYPE B3 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**1,300.00**	**2,600.00**
1	RRY SERVICES LLC		1,650.00	3,300.00
2	SEWELL BROS., INC.		1,300.00	2,600.00
3	BRIDGECO CONTRACTORS, INC.		1,850.00	3,700.00
4	K & R BUILDERS, INC.		1,475.00	2,950.00
5	Cowboy Contracting, Inc.		1,400.00	2,800.00
0160	613(M)6912	TYPE D3 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**2,200.00**	**4,400.00**
1	RRY SERVICES LLC		2,450.00	4,900.00
2	SEWELL BROS., INC.		2,200.00	4,400.00
3	BRIDGECO CONTRACTORS, INC.		3,200.00	6,400.00
4	K & R BUILDERS, INC.		2,520.00	5,040.00
5	Cowboy Contracting, Inc.		2,100.00	4,200.00
0170	613(M)6936	TYPE EE3 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**3,600.00**	**7,200.00**
1	RRY SERVICES LLC		4,000.00	8,000.00
2	SEWELL BROS., INC.		3,700.00	7,400.00
3	BRIDGECO CONTRACTORS, INC.		4,600.00	9,200.00
4	K & R BUILDERS, INC.		4,240.00	8,480.00
5	Cowboy Contracting, Inc.		4,200.00	8,400.00
0180	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**4,500.00**	**4,500.00**
1	RRY SERVICES LLC		1,000.00	1,000.00
2	SEWELL BROS., INC.		5,000.00	5,000.00
3	BRIDGECO CONTRACTORS, INC.		7,500.00	7,500.00
4	K & R BUILDERS, INC.		12,312.50	12,312.50
5	Cowboy Contracting, Inc.		6,500.00	6,500.00
0190	623(F)1704	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA	
	Engineer's Estimate		**2,750.00**	**11,000.00**
1	RRY SERVICES LLC		1,380.00	5,520.00
2	SEWELL BROS., INC.		2,100.00	8,400.00
3	BRIDGECO CONTRACTORS, INC.		3,280.00	13,120.00
4	K & R BUILDERS, INC.		1,500.00	6,000.00
5	Cowboy Contracting, Inc.		3,500.00	14,000.00
0200	623(F)1724	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**2,650.00**	**10,600.00**
1	RRY SERVICES LLC		3,750.00	15,000.00
2	SEWELL BROS., INC.		4,540.00	18,160.00
3	BRIDGECO CONTRACTORS, INC.		4,250.00	17,000.00
4	K & R BUILDERS, INC.		3,850.00	15,400.00
5	Cowboy Contracting, Inc.		3,800.00	15,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 700 **Contract ID:** 220190

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0210	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	190.000	CY	
	Engineer's Estimate		**19.00**		**3,610.00**
1	RRY SERVICES LLC		15.00		2,850.00
2	SEWELL BROS., INC.		20.00		3,800.00
3	BRIDGECO CONTRACTORS, INC.		18.00		3,420.00
4	K & R BUILDERS, INC.		12.75		2,422.50
5	Cowboy Contracting, Inc.		35.00		6,650.00
0220	501(F)1700	GRANULAR BACKFILL	76.000	CY	
	Engineer's Estimate		**85.00**		**6,460.00**
1	RRY SERVICES LLC		120.00		9,120.00
2	SEWELL BROS., INC.		90.00		6,840.00
3	BRIDGECO CONTRACTORS, INC.		110.00		8,360.00
4	K & R BUILDERS, INC.		95.50		7,258.00
5	Cowboy Contracting, Inc.		80.00		6,080.00
0230	503(A)4220	PRESTRESSED CONCRETE BEAMS (TYPE II)	537.000	LF	
	Engineer's Estimate		**260.00**		**139,620.00**
1	RRY SERVICES LLC		255.00		136,935.00
2	SEWELL BROS., INC.		248.00		133,176.00
3	BRIDGECO CONTRACTORS, INC.		278.18		149,382.66
4	K & R BUILDERS, INC.		257.00		138,009.00
5	Cowboy Contracting, Inc.		255.00		136,935.00
0240	504(D)5410	CONCRETE RAIL (TR3)	428.200	LF	
	Engineer's Estimate		**84.00**		**35,968.80**
1	RRY SERVICES LLC		90.00		38,538.00
2	SEWELL BROS., INC.		95.00		40,679.00
3	BRIDGECO CONTRACTORS, INC.		85.00		36,397.00
4	K & R BUILDERS, INC.		92.00		39,394.40
5	Cowboy Contracting, Inc.		97.00		41,535.40
0250	506(A)7200	STRUCTURAL STEEL	1,220.000	LB	
	Engineer's Estimate		**5.00**		**6,100.00**
1	RRY SERVICES LLC		4.50		5,490.00
2	SEWELL BROS., INC.		5.00		6,100.00
3	BRIDGECO CONTRACTORS, INC.		5.62		6,856.40
4	K & R BUILDERS, INC.		5.20		6,344.00
5	Cowboy Contracting, Inc.		5.00		6,100.00
0260	507(A)8210	WEATHERING STEEL FIXED BEARING ASSEMBLY	9.000	EA	
	Engineer's Estimate		**1,350.00**		**12,150.00**
1	RRY SERVICES LLC		1,500.00		13,500.00
2	SEWELL BROS., INC.		1,255.00		11,295.00
3	BRIDGECO CONTRACTORS, INC.		1,550.00		13,950.00
4	K & R BUILDERS, INC.		1,545.00		13,905.00
5	Cowboy Contracting, Inc.		1,250.00		11,250.00
0270	507(B)8310	WEATHERING STL EXP. BEARING ASSEMBLY	9.000	EA	
	Engineer's Estimate		**1,350.00**		**12,150.00**
1	RRY SERVICES LLC		1,500.00		13,500.00
2	SEWELL BROS., INC.		1,255.00		11,295.00
3	BRIDGECO CONTRACTORS, INC.		1,550.00		13,950.00
4	K & R BUILDERS, INC.		1,545.00		13,905.00
5	Cowboy Contracting, Inc.		1,250.00		11,250.00

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 700 **Contract ID:** 220190

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0280	509(A)0210	CLASS AA CONCRETE	244.200	CY	
	Engineer's Estimate		**710.00**		**173,382.00**
1	RRY SERVICES LLC		750.00		183,150.00
2	SEWELL BROS., INC.		750.00		183,150.00
3	BRIDGECO CONTRACTORS, INC.		711.17		173,667.71
4	K & R BUILDERS, INC.		825.00		201,465.00
5	Cowboy Contracting, Inc.		825.00		201,465.00
0290	511(A)2210	REINFORCING STEEL	56,670.000	LB	
	Engineer's Estimate		**1.50**		**85,005.00**
1	RRY SERVICES LLC		1.35		76,504.50
2	SEWELL BROS., INC.		1.40		79,338.00
3	BRIDGECO CONTRACTORS, INC.		1.37		77,637.90
4	K & R BUILDERS, INC.		1.44		81,604.80
5	Cowboy Contracting, Inc.		1.40		79,338.00
0300	514(A)5210	PILES, FURNISHED (HP 10X42)	168.000	LF	
	Engineer's Estimate		**52.00**		**8,736.00**
1	RRY SERVICES LLC		60.00		10,080.00
2	SEWELL BROS., INC.		40.00		6,720.00
3	BRIDGECO CONTRACTORS, INC.		46.49		7,810.32
4	K & R BUILDERS, INC.		56.00		9,408.00
5	Cowboy Contracting, Inc.		50.00		8,400.00
0310	514(A)5220	PILES, FURNISHED (HP 12X53)	395.000	LF	
	Engineer's Estimate		**58.00**		**22,910.00**
1	RRY SERVICES LLC		70.00		27,650.00
2	SEWELL BROS., INC.		50.00		19,750.00
3	BRIDGECO CONTRACTORS, INC.		55.12		21,772.40
4	K & R BUILDERS, INC.		59.50		23,502.50
5	Cowboy Contracting, Inc.		60.00		23,700.00
0320	514(B)5310	PILES, DRIVEN (HP 10X42)	168.000	LF	
	Engineer's Estimate		**20.00**		**3,360.00**
1	RRY SERVICES LLC		5.00		840.00
2	SEWELL BROS., INC.		20.00		3,360.00
3	BRIDGECO CONTRACTORS, INC.		16.00		2,688.00
4	K & R BUILDERS, INC.		24.00		4,032.00
5	Cowboy Contracting, Inc.		25.00		4,200.00
0330	514(B)5320	PILES, DRIVEN (HP 12X53)	395.000	LF	
	Engineer's Estimate		**20.00**		**7,900.00**
1	RRY SERVICES LLC		5.00		1,975.00
2	SEWELL BROS., INC.		20.00		7,900.00
3	BRIDGECO CONTRACTORS, INC.		16.00		6,320.00
4	K & R BUILDERS, INC.		25.50		10,072.50
5	Cowboy Contracting, Inc.		30.00		11,850.00
0340	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**500.00**		**500.00**
1	RRY SERVICES LLC		500.00		500.00
2	SEWELL BROS., INC.		500.00		500.00
3	BRIDGECO CONTRACTORS, INC.		500.00		500.00
4	K & R BUILDERS, INC.		500.00		500.00
5	Cowboy Contracting, Inc.		500.00		500.00

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 700 **Contract ID:** 220190

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0350	516(A)8230	DRILLED SHAFTS 48" DIAMETER	162.000 LF	
	Engineer's Estimate		**950.00**	**153,900.00**
1	RRY SERVICES LLC		750.00	121,500.00
2	SEWELL BROS., INC.		925.00	149,850.00
3	BRIDGECO CONTRACTORS, INC.		1,184.40	191,872.80
4	K & R BUILDERS, INC.		850.00	137,700.00
5	Cowboy Contracting, Inc.		925.00	149,850.00
0360	518(B)0300	SEALED EXPANSION JOINTS	66.120 LF	
	Engineer's Estimate		**360.00**	**23,803.20**
1	RRY SERVICES LLC		241.00	15,934.92
2	SEWELL BROS., INC.		360.00	23,803.20
3	BRIDGECO CONTRACTORS, INC.		382.21	25,271.73
4	K & R BUILDERS, INC.		375.00	24,795.00
5	Cowboy Contracting, Inc.		360.00	23,803.20
0370	601(B)1230	TYPE I-A PLAIN RIPRAP	717.000 TON	
	Engineer's Estimate		**62.00**	**44,454.00**
1	RRY SERVICES LLC		80.00	57,360.00
2	SEWELL BROS., INC.		75.00	53,775.00
3	BRIDGECO CONTRACTORS, INC.		72.00	51,624.00
4	K & R BUILDERS, INC.		80.00	57,360.00
5	Cowboy Contracting, Inc.		60.00	43,020.00
0380	601(C)1310	TYPE I-A FILTER BLANKET	240.000 TON	
	Engineer's Estimate		**51.00**	**12,240.00**
1	RRY SERVICES LLC		65.00	15,600.00
2	SEWELL BROS., INC.		70.00	16,800.00
3	BRIDGECO CONTRACTORS, INC.		65.00	15,600.00
4	K & R BUILDERS, INC.		63.00	15,120.00
5	Cowboy Contracting, Inc.		50.00	12,000.00
0390	613(H)6205	6" PERFORATED PIPE UNDERDRAIN ROUND	60.000 LF	
	Engineer's Estimate		**40.00**	**2,400.00**
1	RRY SERVICES LLC		50.00	3,000.00
2	SEWELL BROS., INC.		35.00	2,100.00
3	BRIDGECO CONTRACTORS, INC.		30.00	1,800.00
4	K & R BUILDERS, INC.		44.00	2,640.00
5	Cowboy Contracting, Inc.		35.00	2,100.00
0400	613(I)6310	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000 LF	
	Engineer's Estimate		**37.00**	**2,220.00**
1	RRY SERVICES LLC		50.00	3,000.00
2	SEWELL BROS., INC.		35.00	2,100.00
3	BRIDGECO CONTRACTORS, INC.		30.00	1,800.00
4	K & R BUILDERS, INC.		44.00	2,640.00
5	Cowboy Contracting, Inc.		35.00	2,100.00
0410	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**12,000.00**	**12,000.00**
1	RRY SERVICES LLC		25,500.00	25,500.00
2	SEWELL BROS., INC.		10,000.00	10,000.00
3	BRIDGECO CONTRACTORS, INC.		25,500.00	25,500.00
4	K & R BUILDERS, INC.		43,700.00	43,700.00
5	Cowboy Contracting, Inc.		25,000.00	25,000.00

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 700 **Contract ID:** 220190

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0420	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,400.000 SD	
	Engineer's Estimate		**0.30**	**720.00**
1	RRY SERVICES LLC		0.05	120.00
2	SEWELL BROS., INC.		0.08	192.00
3	BRIDGECO CONTRACTORS, INC.		0.09	216.00
4	K & R BUILDERS, INC.		0.05	120.00
5	Cowboy Contracting, Inc.		1.70	4,080.00
0430	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	240.000 SD	
	Engineer's Estimate		**2.55**	**612.00**
1	RRY SERVICES LLC		6.50	1,560.00
2	SEWELL BROS., INC.		6.25	1,500.00
3	BRIDGECO CONTRACTORS, INC.		7.00	1,680.00
4	K & R BUILDERS, INC.		12.00	2,880.00
5	Cowboy Contracting, Inc.		2.50	600.00
0440	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,920.000 SD	
	Engineer's Estimate		**0.35**	**672.00**
1	RRY SERVICES LLC		0.05	96.00
2	SEWELL BROS., INC.		0.08	153.60
3	BRIDGECO CONTRACTORS, INC.		0.08	153.60
4	K & R BUILDERS, INC.		0.05	96.00
5	Cowboy Contracting, Inc.		0.75	1,440.00
0450	880(E)6600	WARNING LIGHTS(TYPE A)	4,800.000 SD	
	Engineer's Estimate		**0.15**	**720.00**
1	RRY SERVICES LLC		0.02	96.00
2	SEWELL BROS., INC.		0.03	144.00
3	BRIDGECO CONTRACTORS, INC.		0.04	192.00
4	K & R BUILDERS, INC.		0.02	96.00
5	Cowboy Contracting, Inc.		0.20	960.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 STAKING				
0460	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**6,500.00**	**6,500.00**
1	RRY SERVICES LLC		7,600.00	7,600.00
2	SEWELL BROS., INC.		7,700.00	7,700.00
3	BRIDGECO CONTRACTORS, INC.		9,500.00	9,500.00
4	K & R BUILDERS, INC.		10,000.00	10,000.00
5	Cowboy Contracting, Inc.		8,000.00	8,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005 CONSTRUCTION				

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 700 **Contract ID:** 220190

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0470	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**1,800.00**	**1,800.00**
1	RRY SERVICES LLC		1,750.00	1,750.00
2	SEWELL BROS., INC.		3,000.00	3,000.00
3	BRIDGECO CONTRACTORS, INC.		3,000.00	3,000.00
4	K & R BUILDERS, INC.		3,000.00	3,000.00
5	Cowboy Contracting, Inc.		5,000.00	5,000.00
0480	641 2100	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**65,000.00**	**65,000.00**
1	RRY SERVICES LLC		83,400.00	83,400.00
2	SEWELL BROS., INC.		85,000.00	85,000.00
3	BRIDGECO CONTRACTORS, INC.		67,500.00	67,500.00
4	K & R BUILDERS, INC.		82,400.00	82,400.00
5	Cowboy Contracting, Inc.		100,000.00	100,000.00