**Letting Date:** June 16, 2022, 10:30 A.M.
**Call Order:** 755 **Contract ID:** 220194
**J/P No.:** 30079(06) **Project No.:** STP-NBIP(537)PM **Contract Time:**
**County:** COTTON
**Description:** BRIDGE PAINTING
SH-36: OVER I-44, 1.1 MILES NORTHEAST
OF THE TEXAS STATE LINE.
PROJECT LINE = 0.00 MILE

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 182,869.50 | | |
| 1 | JK INDUSTRIES, INC. | 211,464.40 | 115.64 | 100.00 |
| 2 | Keepainting, LLC | 211,545.15 | 115.68 | 100.04 |
| 3 | POSEIDON CONSTRUCTION, INC. | 287,000.00 | 156.94 | 135.72 |
| 4 | OMEGA COATINGS & CONSTRUCTION, LLC | 324,000.00 | 177.18 | 153.22 |
| 5 | M & J Construction Company Of Pinellas County, Inc. | 601,111.16 | 328.71 | 284.26 |

**Letting Date:** June 16, 2022, 10:30 A.M.
**Call Order:** 755 **Contract ID:** 220194

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **BRIDGE 'A' NBI: 15796** | | | |
| 0010 | 512(A)3200 | PAINTING EXISTING STRUCTURES | 1.000 LSUM | |
| | **Engineer's Estimate** | | **125,000.00** | **125,000.00** |
| 1 | JK INDUSTRIES, INC. | | 158,448.00 | 158,448.00 |
| 2 | Keepainting, LLC | | 166,425.75 | 166,425.75 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 225,446.30 | 225,446.30 |
| 4 | OMEGA COATINGS & CONSTRUCTION, LLC | | 91,446.30 | 91,446.30 |
| 5 | M & J Construction Company Of Pinellas County, Inc. | | 350,000.00 | 350,000.00 |
| 0020 | 512(B)3300 | COLLECTION AND HANDLING OF WASTE | 1.000 LSUM | |
| | **Engineer's Estimate** | | **25,000.00** | **25,000.00** |
| 1 | JK INDUSTRIES, INC. | | 12,555.00 | 12,555.00 |
| 2 | Keepainting, LLC | | 8,000.00 | 8,000.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 4,000.00 | 4,000.00 |
| 4 | OMEGA COATINGS & CONSTRUCTION, LLC | | 170,000.00 | 170,000.00 |
| 5 | M & J Construction Company Of Pinellas County, Inc. | | 50,000.00 | 50,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **TRAFFIC CONTROL** | | | |
| 0030 | 876(A)3210 | (PL)TRUCK MOUNTED ATTENUATOR | 60.000 SD | |
| | **Engineer's Estimate** | | **26.00** | **1,560.00** |
| 1 | JK INDUSTRIES, INC. | | 100.00 | 6,000.00 |
| 2 | Keepainting, LLC | | 100.00 | 6,000.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 200.00 | 12,000.00 |
| 4 | OMEGA COATINGS & CONSTRUCTION, LLC | | 200.00 | 12,000.00 |
| 5 | M & J Construction Company Of Pinellas County, Inc. | | 236.00 | 14,160.00 |
| 0040 | 880(A)6220 | ARROW DISPLAY(TYPE C) | 60.000 SD | |
| | **Engineer's Estimate** | | **7.00** | **420.00** |
| 1 | JK INDUSTRIES, INC. | | 10.00 | 600.00 |
| 2 | Keepainting, LLC | | 10.00 | 600.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 25.00 | 1,500.00 |
| 4 | OMEGA COATINGS & CONSTRUCTION, LLC | | 25.00 | 1,500.00 |
| 5 | M & J Construction Company Of Pinellas County, Inc. | | 29.50 | 1,770.00 |
| 0050 | 880(B)6300 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 924.000 SD | |
| | **Engineer's Estimate** | | **0.50** | **462.00** |
| 1 | JK INDUSTRIES, INC. | | 0.02 | 18.48 |
| 2 | Keepainting, LLC | | 0.02 | 18.48 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 1.00 | 924.00 |
| 4 | OMEGA COATINGS & CONSTRUCTION, LLC | | 1.00 | 924.00 |
| 5 | M & J Construction Company Of Pinellas County, Inc. | | 1.18 | 1,090.32 |
| 0060 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 594.000 SD | |
| | **Engineer's Estimate** | | **1.00** | **594.00** |
| 1 | JK INDUSTRIES, INC. | | 0.02 | 11.88 |
| 2 | Keepainting, LLC | | 0.02 | 11.88 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 2.00 | 1,188.00 |
| 4 | OMEGA COATINGS & CONSTRUCTION, LLC | | 2.00 | 1,188.00 |
| 5 | M & J Construction Company Of Pinellas County, Inc. | | 2.36 | 1,401.84 |

**Letting Date:** June 16, 2022, 10:30 A.M.
**Call Order:** 755 **Contract ID:** 220194

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 TRAFFIC CONTROL** | | | | | |
| 0070 | 880(B)6320 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 1,386.000 | SD | |
| | **Engineer's Estimate** | | **1.50** | | **2,079.00** |
| 1 | JK INDUSTRIES, INC. | | 0.02 | | 27.72 |
| 2 | Keepainting, LLC | | 0.02 | | 27.72 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 3.00 | | 4,158.00 |
| 4 | OMEGA COATINGS & CONSTRUCTION, LLC | | 3.00 | | 4,158.00 |
| 5 | M & J Construction Company Of Pinellas County, Inc. | | 3.54 | | 4,906.44 |
| 0080 | 880(E)6607 | WARNING LIGHTS(TYPE B) | 1,452.000 | SD | |
| | **Engineer's Estimate** | | **0.50** | | **726.00** |
| 1 | JK INDUSTRIES, INC. | | 0.02 | | 29.04 |
| 2 | Keepainting, LLC | | 0.02 | | 29.04 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 0.50 | | 726.00 |
| 4 | OMEGA COATINGS & CONSTRUCTION, LLC | | 0.50 | | 726.00 |
| 5 | M & J Construction Company Of Pinellas County, Inc. | | 0.59 | | 856.68 |
| 0090 | 880(E)6610 | WARNING LIGHTS(TYPE C) | 4,092.000 | SD | |
| | **Engineer's Estimate** | | **0.25** | | **1,023.00** |
| 1 | JK INDUSTRIES, INC. | | 0.02 | | 81.84 |
| 2 | Keepainting, LLC | | 0.02 | | 81.84 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 0.50 | | 2,046.00 |
| 4 | OMEGA COATINGS & CONSTRUCTION, LLC | | 0.50 | | 2,046.00 |
| 5 | M & J Construction Company Of Pinellas County, Inc. | | 0.59 | | 2,414.28 |
| 0100 | 880(F)6700 | DRUMS | 2,772.000 | SD | |
| | **Engineer's Estimate** | | **0.25** | | **693.00** |
| 1 | JK INDUSTRIES, INC. | | 0.02 | | 55.44 |
| 2 | Keepainting, LLC | | 0.02 | | 55.44 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 0.85 | | 2,356.20 |
| 4 | OMEGA COATINGS & CONSTRUCTION, LLC | | 0.85 | | 2,356.20 |
| 5 | M & J Construction Company Of Pinellas County, Inc. | | 1.00 | | 2,772.00 |
| 0110 | 880(G)6805 | CHANNELIZER CONES | 1,650.000 | SD | |
| | **Engineer's Estimate** | | **0.25** | | **412.50** |
| 1 | JK INDUSTRIES, INC. | | 1.50 | | 2,475.00 |
| 2 | Keepainting, LLC | | 1.50 | | 2,475.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 0.85 | | 1,402.50 |
| 4 | OMEGA COATINGS & CONSTRUCTION, LLC | | 0.85 | | 1,402.50 |
| 5 | M & J Construction Company Of Pinellas County, Inc. | | 1.00 | | 1,650.00 |
| 0120 | 880(I)7000 | FLAGGER | 33.000 | SD | |
| | **Engineer's Estimate** | | **200.00** | | **6,600.00** |
| 1 | JK INDUSTRIES, INC. | | 1.00 | | 33.00 |
| 2 | Keepainting, LLC | | 500.00 | | 16,500.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 1.00 | | 33.00 |
| 4 | OMEGA COATINGS & CONSTRUCTION, LLC | | 1.00 | | 33.00 |
| 5 | M & J Construction Company Of Pinellas County, Inc. | | 450.00 | | 14,850.00 |
| 0130 | 882(A)8210 | PORT.CHANGEABLE MESSAGE SIGN | 132.000 | SD | |
| | **Engineer's Estimate** | | **25.00** | | **3,300.00** |
| 1 | JK INDUSTRIES, INC. | | 10.00 | | 1,320.00 |
| 2 | Keepainting, LLC | | 10.00 | | 1,320.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | | 85.00 | | 11,220.00 |
| 4 | OMEGA COATINGS & CONSTRUCTION, LLC | | 85.00 | | 11,220.00 |
| 5 | M & J Construction Company Of Pinellas County, Inc. | | 100.30 | | 13,239.60 |

**Letting Date:** June 16, 2022, 10:30 A.M.
**Call Order:** 755 **Contract ID:** 220194

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0003 CONSTRUCTION** | | | |
| 0140 | 641 2100 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **15,000.00** | **15,000.00** |
| 1 | JK INDUSTRIES, INC. | 29,809.00 | 29,809.00 |
| 2 | Keepainting, LLC | 10,000.00 | 10,000.00 |
| 3 | POSEIDON CONSTRUCTION, INC. | 20,000.00 | 20,000.00 |
| 4 | OMEGA COATINGS & CONSTRUCTION, LLC | 25,000.00 | 25,000.00 |
| 5 | M & J Construction Company Of Pinellas County, Inc. | 142,000.00 | 142,000.00 |