Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 110 **Contract ID:** 220216
J/P No.: 35451(04) **Project No.:** SSR-219N(095)SR **Contract Time:**
County: CREEK
Description: RESURFACE (ASPHALT)
SH-66: FROM THE SH-117 JUNCTION,
EXTEND EAST IN SAPULPA.
PROJECT LENGTH = 4.16 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	2,235,535.64		
1	SHERWOOD CONSTRUCTION CO., INC.	2,530,020.83	113.17	100.00
2	BECCO CONTRACTORS, INC.	2,567,000.00	114.83	101.46
3	Rosscon, LLC	2,866,658.30	128.23	113.31
4	APAC-CENTRAL, INC.	3,095,000.00	138.45	122.33

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 110 **Contract ID:** 220216

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	303(A)1200	AGGREGATE BASE TYPE A	1,031.000	CY
	Engineer's Estimate		**60.00**	**61,860.00**
1	SHERWOOD CONSTRUCTION CO., INC.		69.20	71,345.20
2	BECCO CONTRACTORS, INC.		25.00	25,775.00
3	Rosscon, LLC		50.00	51,550.00
4	APAC-CENTRAL, INC.		80.00	82,480.00
0020	407(B)7300	TACK COAT	6,672.000	GAL
	Engineer's Estimate		**3.50**	**23,352.00**
1	SHERWOOD CONSTRUCTION CO., INC.		4.29	28,622.88
2	BECCO CONTRACTORS, INC.		3.00	20,016.00
3	Rosscon, LLC		3.50	23,352.00
4	APAC-CENTRAL, INC.		3.00	20,016.00
0030	411(B)1320	SUPERPAVE, TYPE S3(PG 70-28 OK)	367.000	TON
	Engineer's Estimate		**90.00**	**33,030.00**
1	SHERWOOD CONSTRUCTION CO., INC.		111.70	40,993.90
2	BECCO CONTRACTORS, INC.		117.00	42,939.00
3	Rosscon, LLC		124.50	45,691.50
4	APAC-CENTRAL, INC.		131.00	48,077.00
0040	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	14,872.000	TON
	Engineer's Estimate		**105.00**	**1,561,560.00**
1	SHERWOOD CONSTRUCTION CO., INC.		121.81	1,811,558.32
2	BECCO CONTRACTORS, INC.		122.00	1,814,384.00
3	Rosscon, LLC		124.50	1,851,564.00
4	APAC-CENTRAL, INC.		131.00	1,948,232.00
0050	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	773.000	TON
	Engineer's Estimate		**130.00**	**100,490.00**
1	SHERWOOD CONSTRUCTION CO., INC.		121.63	94,019.99
2	BECCO CONTRACTORS, INC.		80.00	61,840.00
3	Rosscon, LLC		195.00	150,735.00
4	APAC-CENTRAL, INC.		131.00	101,263.00
0060	412 3100	COLD MILLING PAVEMENT	131,571.000	SY
	Engineer's Estimate		**2.00**	**263,142.00**
1	SHERWOOD CONSTRUCTION CO., INC.		2.54	334,190.34
2	BECCO CONTRACTORS, INC.		2.00	263,142.00
3	Rosscon, LLC		3.80	499,969.80
4	APAC-CENTRAL, INC.		3.20	421,027.20
0070	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	809.000	SY
	Engineer's Estimate		**20.00**	**16,180.00**
1	SHERWOOD CONSTRUCTION CO., INC.		8.47	6,852.23
2	BECCO CONTRACTORS, INC.		10.00	8,090.00
3	Rosscon, LLC		54.00	43,686.00
4	APAC-CENTRAL, INC.		20.95	16,948.55

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 110 **Contract ID:** 220216

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0080	104 3250	(SP) RAILROAD FLAGGING(NON-BIDDABLE)	4.000 DAY
	Engineer's Estimate	**650.00**	**2,600.00**
1	SHERWOOD CONSTRUCTION CO., INC.	650.00	2,600.00
2	BECCO CONTRACTORS, INC.	650.00	2,600.00
3	Rosscon, LLC	650.00	2,600.00
4	APAC-CENTRAL, INC.	650.00	2,600.00
0090	828(B)0310	LOOP DETECTOR WIRE	22.000 EA
	Engineer's Estimate	**400.00**	**8,800.00**
1	SHERWOOD CONSTRUCTION CO., INC.	3,579.63	78,751.86
2	BECCO CONTRACTORS, INC.	3,000.00	66,000.00
3	Rosscon, LLC	4,000.00	88,000.00
4	APAC-CENTRAL, INC.	3,750.00	82,500.00
0100	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	25,700.000 LF
	Engineer's Estimate	**0.85**	**21,845.00**
1	SHERWOOD CONSTRUCTION CO., INC.	0.76	19,532.00
2	BECCO CONTRACTORS, INC.	0.75	19,275.00
3	Rosscon, LLC	0.75	19,275.00
4	APAC-CENTRAL, INC.	0.80	20,560.00
0110	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	120.000 LF
	Engineer's Estimate	**3.82**	**458.40**
1	SHERWOOD CONSTRUCTION CO., INC.	3.30	396.00
2	BECCO CONTRACTORS, INC.	3.30	396.00
3	Rosscon, LLC	4.00	480.00
4	APAC-CENTRAL, INC.	3.20	384.00
0120	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	724.000 LF
	Engineer's Estimate	**7.60**	**5,502.40**
1	SHERWOOD CONSTRUCTION CO., INC.	8.54	6,182.96
2	BECCO CONTRACTORS, INC.	8.50	6,154.00
3	Rosscon, LLC	8.00	5,792.00
4	APAC-CENTRAL, INC.	10.00	7,240.00
0130	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	41.000 EA
	Engineer's Estimate	**140.00**	**5,740.00**
1	SHERWOOD CONSTRUCTION CO., INC.	137.68	5,644.88
2	BECCO CONTRACTORS, INC.	135.00	5,535.00
3	Rosscon, LLC	130.00	5,330.00
4	APAC-CENTRAL, INC.	200.00	8,200.00
0140	856(B)8308	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	8.000 EA
	Engineer's Estimate	**390.00**	**3,120.00**
1	SHERWOOD CONSTRUCTION CO., INC.	826.07	6,608.56
2	BECCO CONTRACTORS, INC.	825.00	6,600.00
3	Rosscon, LLC	800.00	6,400.00
4	APAC-CENTRAL, INC.	800.00	6,400.00
0150	857(F)9740	PAVEMENT MARKING REMOVAL (HYDROBLASTING)	2,958.000 LF
	Engineer's Estimate	**2.20**	**6,507.60**
1	SHERWOOD CONSTRUCTION CO., INC.	1.10	3,253.80
2	BECCO CONTRACTORS, INC.	1.10	3,253.80
3	Rosscon, LLC	1.00	2,958.00
4	APAC-CENTRAL, INC.	1.25	3,697.50

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 110 **Contract ID:** 220216

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0160	880(A)6220	ARROW DISPLAY(TYPE C)	50.000	SD	
	Engineer's Estimate		**7.82**		**391.00**
1	SHERWOOD CONSTRUCTION CO., INC.		5.51		275.50
2	BECCO CONTRACTORS, INC.		5.00		250.00
3	Rosscon, LLC		5.90		295.00
4	APAC-CENTRAL, INC.		5.01		250.50
0170	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,080.000	SD	
	Engineer's Estimate		**0.52**		**561.60**
1	SHERWOOD CONSTRUCTION CO., INC.		2.20		2,376.00
2	BECCO CONTRACTORS, INC.		2.00		2,160.00
3	Rosscon, LLC		3.00		3,240.00
4	APAC-CENTRAL, INC.		2.00		2,160.00
0180	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	426.000	SD	
	Engineer's Estimate		**1.30**		**553.80**
1	SHERWOOD CONSTRUCTION CO., INC.		2.20		937.20
2	BECCO CONTRACTORS, INC.		2.00		852.00
3	Rosscon, LLC		3.00		1,278.00
4	APAC-CENTRAL, INC.		2.00		852.00
0190	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	4,129.000	SD	
	Engineer's Estimate		**1.05**		**4,335.45**
1	SHERWOOD CONSTRUCTION CO., INC.		0.28		1,156.12
2	BECCO CONTRACTORS, INC.		0.30		1,238.70
3	Rosscon, LLC		0.25		1,032.25
4	APAC-CENTRAL, INC.		0.25		1,032.25
0200	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,568.000	SD	
	Engineer's Estimate		**1.17**		**1,834.56**
1	SHERWOOD CONSTRUCTION CO., INC.		0.28		439.04
2	BECCO CONTRACTORS, INC.		0.30		470.40
3	Rosscon, LLC		0.25		392.00
4	APAC-CENTRAL, INC.		0.25		392.00
0210	880(E)6607	WARNING LIGHTS(TYPE B)	4,129.000	SD	
	Engineer's Estimate		**0.17**		**701.93**
1	SHERWOOD CONSTRUCTION CO., INC.		0.28		1,156.12
2	BECCO CONTRACTORS, INC.		0.30		1,238.70
3	Rosscon, LLC		0.25		1,032.25
4	APAC-CENTRAL, INC.		0.25		1,032.25
0220	880(G)6800	TUBE CHANNELIZERS	6,422.000	SD	
	Engineer's Estimate		**0.45**		**2,889.90**
1	SHERWOOD CONSTRUCTION CO., INC.		0.28		1,798.16
2	BECCO CONTRACTORS, INC.		0.30		1,926.60
3	Rosscon, LLC		0.25		1,605.50
4	APAC-CENTRAL, INC.		0.25		1,605.50
0230	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	120.000	SD	
	Engineer's Estimate		**14.00**		**1,680.00**
1	SHERWOOD CONSTRUCTION CO., INC.		11.01		1,321.20
2	BECCO CONTRACTORS, INC.		15.00		1,800.00
3	Rosscon, LLC		150.00		18,000.00
4	APAC-CENTRAL, INC.		10.01		1,201.20

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 110 **Contract ID:** 220216

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 TRAFFIC			
0240	104 3250	(SP) RAILROAD FLAGGING(NON-BIDDABLE)	8.000 DAY
	Engineer's Estimate	**425.00**	**3,400.00**
1	SHERWOOD CONSTRUCTION CO., INC.	425.00	3,400.00
2	BECCO CONTRACTORS, INC.	425.00	3,400.00
3	Rosscon, LLC	425.00	3,400.00
4	APAC-CENTRAL, INC.	425.00	3,400.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 CONSTRUCTION			
0250	641 2110	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**105,000.00**	**105,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.	6,608.57	6,608.57
2	BECCO CONTRACTORS, INC.	207,663.80	207,663.80
3	Rosscon, LLC	39,000.00	39,000.00
4	APAC-CENTRAL, INC.	313,449.05	313,449.05