Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 125 **Contract ID:** 220218
J/P No.: 34375(04) **Project No.:** SSR-231B(048)SR **Contract Time:**
County: HASKELL
Description: RESURFACE (ASPHALT)
SH-9: FROM THE PITTSBURG COUNTY LINE,
EXTEND EAST NEAR ENTERPRISE.
PROJECT LENGTH = 4.66 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,430,243.96		
1	Rosscon, LLC	1,483,852.29	103.75	100.00
2	Robinson Construction, LLC	1,560,267.13	109.09	105.15
3	H & G Paving Contractors Inc.	1,587,901.75	111.02	107.01
4	APAC-CENTRAL, INC.	1,641,982.72	114.80	110.66

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 125 **Contract ID:** 220218

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section: 0001 ROADWAY			
0010	407(B)7300	TACK COAT	7,446.000 GAL
	Engineer's Estimate		**3.00** / **22,338.00**
1	Rosscon, LLC		3.50 / 26,061.00
2	Robinson Construction, LLC		3.92 / 29,188.32
3	H & G Paving Contractors Inc.		3.25 / 24,199.50
4	APAC-CENTRAL, INC.		3.40 / 25,316.40
0020	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	9,635.000 TON
	Engineer's Estimate		**100.00** / **963,500.00**
1	Rosscon, LLC		123.50 / 1,189,922.50
2	Robinson Construction, LLC		129.25 / 1,245,323.75
3	H & G Paving Contractors Inc.		123.99 / 1,194,643.65
4	APAC-CENTRAL, INC.		137.03 / 1,320,284.05
0030	412 3100	COLD MILLING PAVEMENT	87,592.000 SY
	Engineer's Estimate		**4.00** / **350,368.00**
1	Rosscon, LLC		2.00 / 175,184.00
2	Robinson Construction, LLC		2.25 / 197,082.00
3	H & G Paving Contractors Inc.		2.25 / 197,082.00
4	APAC-CENTRAL, INC.		2.10 / 183,943.20
0040	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	24,635.000 LF
	Engineer's Estimate		**0.45** / **11,085.75**
1	Rosscon, LLC		0.25 / 6,158.75
2	Robinson Construction, LLC		0.14 / 3,448.90
3	H & G Paving Contractors Inc.		0.95 / 23,403.25
4	APAC-CENTRAL, INC.		0.31 / 7,636.85
0050	413(B)4300	RUMBLE STRIP-METHOD HMA-CYC GROUP	3.000 EAGP
	Engineer's Estimate		**1,733.87** / **5,201.61**
1	Rosscon, LLC		600.00 / 1,800.00
2	Robinson Construction, LLC		682.50 / 2,047.50
3	H & G Paving Contractors Inc.		818.46 / 2,455.38
4	APAC-CENTRAL, INC.		556.00 / 1,668.00
0060	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	49,270.000 LF
	Engineer's Estimate		**0.45** / **22,171.50**
1	Rosscon, LLC		0.25 / 12,317.50
2	Robinson Construction, LLC		0.15 / 7,390.50
3	H & G Paving Contractors Inc.		0.95 / 46,806.50
4	APAC-CENTRAL, INC.		0.31 / 15,273.70

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section: 0002 TRAFFIC			
0070	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	86,798.000 LF
	Engineer's Estimate		**0.40** / **34,719.20**
1	Rosscon, LLC		0.48 / 41,663.04
2	Robinson Construction, LLC		0.57 / 49,474.86
3	H & G Paving Contractors Inc.		0.67 / 58,154.66
4	APAC-CENTRAL, INC.		0.56 / 48,606.88

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 125 **Contract ID:** 220218

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0080	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	24.000	LF	
	Engineer's Estimate		**11.00**		**264.00**
1	Rosscon, LLC		20.00		480.00
2	Robinson Construction, LLC		26.00		624.00
3	H & G Paving Contractors Inc.		12.18		292.32
4	APAC-CENTRAL, INC.		11.11		266.64
0090	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	780.000	SD	
	Engineer's Estimate		**1.25**		**975.00**
1	Rosscon, LLC		1.50		1,170.00
2	Robinson Construction, LLC		1.30		1,014.00
3	H & G Paving Contractors Inc.		3.65		2,847.00
4	APAC-CENTRAL, INC.		3.33		2,597.40
0100	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	630.000	SD	
	Engineer's Estimate		**1.35**		**850.50**
1	Rosscon, LLC		3.00		1,890.00
2	Robinson Construction, LLC		3.90		2,457.00
3	H & G Paving Contractors Inc.		3.65		2,299.50
4	APAC-CENTRAL, INC.		3.33		2,097.90
0110	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,200.000	SD	
	Engineer's Estimate		**2.10**		**2,520.00**
1	Rosscon, LLC		1.50		1,800.00
2	Robinson Construction, LLC		1.30		1,560.00
3	H & G Paving Contractors Inc.		3.65		4,380.00
4	APAC-CENTRAL, INC.		3.33		3,996.00
0120	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	300.000	SD	
	Engineer's Estimate		**1.05**		**315.00**
1	Rosscon, LLC		0.25		75.00
2	Robinson Construction, LLC		0.33		99.00
3	H & G Paving Contractors Inc.		0.30		90.00
4	APAC-CENTRAL, INC.		0.28		84.00
0130	880(C)6420	WING BARRICADES	150.000	SD	
	Engineer's Estimate		**1.42**		**213.00**
1	Rosscon, LLC		0.25		37.50
2	Robinson Construction, LLC		0.33		49.50
3	H & G Paving Contractors Inc.		3.65		547.50
4	APAC-CENTRAL, INC.		3.33		499.50
0140	880(E)6600	WARNING LIGHTS(TYPE A)	570.000	SD	
	Engineer's Estimate		**0.20**		**114.00**
1	Rosscon, LLC		1.00		570.00
2	Robinson Construction, LLC		1.30		741.00
3	H & G Paving Contractors Inc.		0.61		347.70
4	APAC-CENTRAL, INC.		0.56		319.20
0150	880(F)6700	DRUMS	1,020.000	SD	
	Engineer's Estimate		**0.12**		**122.40**
1	Rosscon, LLC		0.75		765.00
2	Robinson Construction, LLC		0.65		663.00
3	H & G Paving Contractors Inc.		0.06		61.20
4	APAC-CENTRAL, INC.		0.06		61.20

Letting Date: July 14, 2022, 10:30 A.M.

Call Order: 125 **Contract ID:** 220218

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0160	880(G)6805	CHANNELIZER CONES	4,860.000	SD	
	Engineer's Estimate		**0.10**		**486.00**
1	Rosscon, LLC		0.30		1,458.00
2	Robinson Construction, LLC		0.33		1,603.80
3	H & G Paving Contractors Inc.		0.06		291.60
4	APAC-CENTRAL, INC.		0.06		291.60
0170	880(I)7000	FLAGGER	60.000	SD	
	Engineer's Estimate		**150.00**		**9,000.00**
1	Rosscon, LLC		300.00		18,000.00
2	Robinson Construction, LLC		125.00		7,500.00
3	H & G Paving Contractors Inc.		400.00		24,000.00
4	APAC-CENTRAL, INC.		23.17		1,390.20
0180	880(W)7700	PILOT CAR	1.000	LSUM	
	Engineer's Estimate		**6,000.00**		**6,000.00**
1	Rosscon, LLC		4,500.00		4,500.00
2	Robinson Construction, LLC		10,000.00		10,000.00
3	H & G Paving Contractors Inc.		5,999.99		5,999.99
4	APAC-CENTRAL, INC.		27,650.00		27,650.00