Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 130 **Contract ID:** 220219
J/P No.: 32915(04) **Project No.:** STP-238D(077)CI **Contract Time:**
County: KIOWA
Description: BRIDGE AND APPROACHES
COUNTY ROAD (EW-136): OVER ELK CREEK, 5.2 MILES
WEST OF THE SH-9 JUNCTION NEAR HOBART.
PROJECT LENGTH = 0.266 MILE

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	1,176,072.60	94.00	100.00
2	K & R BUILDERS, INC.	1,199,415.90	95.87	101.98
	Engineer's Estimate	1,251,129.03		
3	BRIDGECO CONTRACTORS, INC.	1,355,207.34	108.32	115.23
4	Treas Construction Inc	1,380,353.27	110.33	117.37
5	RRY SERVICES LLC	1,400,184.50	111.91	119.06
6	Frontier Bridge, Inc.	1,565,449.04	125.12	133.11

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 130 **Contract ID:** 220219

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.		7,900.00	7,900.00
2	K & R BUILDERS, INC.		15,000.00	15,000.00
3	BRIDGECO CONTRACTORS, INC.		14,500.00	14,500.00
4	Treas Construction Inc		7,500.00	7,500.00
5	RRY SERVICES LLC		10,000.00	10,000.00
6	Frontier Bridge, Inc.		20,085.00	20,085.00
0020	202(H)2900	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**60,000.00**	**60,000.00**
1	SEWELL BROS., INC.		53,000.00	53,000.00
2	K & R BUILDERS, INC.		54,000.00	54,000.00
3	BRIDGECO CONTRACTORS, INC.		87,990.30	87,990.30
4	Treas Construction Inc		83,092.00	83,092.00
5	RRY SERVICES LLC		60,000.00	60,000.00
6	Frontier Bridge, Inc.		95,193.02	95,193.02
0030	221(B)2300	TEMPORARY SILT FENCE	2,400.000 LF	
	Engineer's Estimate		**2.75**	**6,600.00**
1	SEWELL BROS., INC.		3.00	7,200.00
2	K & R BUILDERS, INC.		2.90	6,960.00
3	BRIDGECO CONTRACTORS, INC.		3.45	8,280.00
4	Treas Construction Inc		2.89	6,936.00
5	RRY SERVICES LLC		2.89	6,936.00
6	Frontier Bridge, Inc.		3.03	7,272.00
0040	221(E)2600	TEMPORARY SILT DIKE	200.000 LF	
	Engineer's Estimate		**10.00**	**2,000.00**
1	SEWELL BROS., INC.		17.00	3,400.00
2	K & R BUILDERS, INC.		16.00	3,200.00
3	BRIDGECO CONTRACTORS, INC.		17.00	3,400.00
4	Treas Construction Inc		15.98	3,196.00
5	RRY SERVICES LLC		15.98	3,196.00
6	Frontier Bridge, Inc.		16.78	3,356.00
0050	230(A)7200	SOLID SLAB SODDING	9,400.000 SY	
	Engineer's Estimate		**3.00**	**28,200.00**
1	SEWELL BROS., INC.		3.40	31,960.00
2	K & R BUILDERS, INC.		3.28	30,832.00
3	BRIDGECO CONTRACTORS, INC.		3.68	34,592.00
4	Treas Construction Inc		2.98	28,012.00
5	RRY SERVICES LLC		3.20	30,080.00
6	Frontier Bridge, Inc.		3.13	29,422.00
0060	233(A)0200	VEGETATIVE MULCHING	1.940 AC	
	Engineer's Estimate		**1,000.00**	**1,940.00**
1	SEWELL BROS., INC.		1,000.00	1,940.00
2	K & R BUILDERS, INC.		250.00	485.00
3	BRIDGECO CONTRACTORS, INC.		1,250.00	2,425.00
4	Treas Construction Inc		1,195.00	2,318.30
5	RRY SERVICES LLC		1,195.00	2,318.30
6	Frontier Bridge, Inc.		1,254.75	2,434.22

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 130 **Contract ID:** 220219

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0070	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	745.000 TON	
	Engineer's Estimate		**45.00**	**33,525.00**
1	SEWELL BROS., INC.		42.00	31,290.00
2	K & R BUILDERS, INC.		33.05	24,622.25
3	BRIDGECO CONTRACTORS, INC.		36.70	27,341.50
4	Treas Construction Inc		34.21	25,486.45
5	RRY SERVICES LLC		35.00	26,075.00
6	Frontier Bridge, Inc.		50.78	37,831.10
0080	509(D)0500	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**427.36**	**4,273.57**
1	SEWELL BROS., INC.		275.00	2,750.00
2	K & R BUILDERS, INC.		300.00	3,000.00
3	BRIDGECO CONTRACTORS, INC.		300.00	3,000.00
4	Treas Construction Inc		600.00	6,000.00
5	RRY SERVICES LLC		300.00	3,000.00
6	Frontier Bridge, Inc.		1,771.13	17,711.30
0090	601(B)1200	TYPE I PLAIN RIPRAP WITH FILTER BLANKET	974.000 TON	
	Engineer's Estimate		**55.00**	**53,570.00**
1	SEWELL BROS., INC.		51.00	49,674.00
2	K & R BUILDERS, INC.		44.60	43,440.40
3	BRIDGECO CONTRACTORS, INC.		50.96	49,635.04
4	Treas Construction Inc		52.04	50,686.96
5	RRY SERVICES LLC		55.00	53,570.00
6	Frontier Bridge, Inc.		54.50	53,083.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 32852				
0100	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	210.600 CY	
	Engineer's Estimate		**20.00**	**4,212.00**
1	SEWELL BROS., INC.		17.00	3,580.20
2	K & R BUILDERS, INC.		9.50	2,000.70
3	BRIDGECO CONTRACTORS, INC.		18.00	3,790.80
4	Treas Construction Inc		50.00	10,530.00
5	RRY SERVICES LLC		15.00	3,159.00
6	Frontier Bridge, Inc.		11.92	2,510.35
0110	501(F)1700	GRANULAR BACKFILL	109.600 CY	
	Engineer's Estimate		**75.00**	**8,220.00**
1	SEWELL BROS., INC.		77.00	8,439.20
2	K & R BUILDERS, INC.		70.00	7,672.00
3	BRIDGECO CONTRACTORS, INC.		96.83	10,612.57
4	Treas Construction Inc		87.70	9,611.92
5	RRY SERVICES LLC		80.00	8,768.00
6	Frontier Bridge, Inc.		84.63	9,275.45

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 130 **Contract ID:** 220219

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO. 32852**				
0120	503(A)4230	PRESTRESSED CONCRETE BEAMS (TYPE III)	717.000	LF	
	Engineer's Estimate		**230.00**		**164,910.00**
1	SEWELL BROS., INC.		261.00		187,137.00
2	K & R BUILDERS, INC.		262.75		188,391.75
3	BRIDGECO CONTRACTORS, INC.		297.96		213,637.32
4	Treas Construction Inc		296.11		212,310.87
5	RRY SERVICES LLC		290.00		207,930.00
6	Frontier Bridge, Inc.		301.44		216,132.48
0130	504(D)5410	CONCRETE RAIL (TR3)	433.200	LF	
	Engineer's Estimate		**85.00**		**36,822.00**
1	SEWELL BROS., INC.		79.00		34,222.80
2	K & R BUILDERS, INC.		80.75		34,980.90
3	BRIDGECO CONTRACTORS, INC.		84.50		36,605.40
4	Treas Construction Inc		89.48		38,762.74
5	RRY SERVICES LLC		110.00		47,652.00
6	Frontier Bridge, Inc.		80.00		34,656.00
0140	506(A)7200	STRUCTURAL STEEL	1,420.000	LB	
	Engineer's Estimate		**3.86**		**5,474.46**
1	SEWELL BROS., INC.		4.70		6,674.00
2	K & R BUILDERS, INC.		4.50		6,390.00
3	BRIDGECO CONTRACTORS, INC.		4.65		6,603.00
4	Treas Construction Inc		5.14		7,298.80
5	RRY SERVICES LLC		4.50		6,390.00
6	Frontier Bridge, Inc.		10.28		14,597.60
0150	507(A)8210	WEATHERING STEEL FIXED BEARING ASSEMBLY	12.000	EA	
	Engineer's Estimate		**1,500.00**		**18,000.00**
1	SEWELL BROS., INC.		1,400.00		16,800.00
2	K & R BUILDERS, INC.		1,430.00		17,160.00
3	BRIDGECO CONTRACTORS, INC.		1,910.00		22,920.00
4	Treas Construction Inc		1,619.90		19,438.80
5	RRY SERVICES LLC		1,600.00		19,200.00
6	Frontier Bridge, Inc.		1,760.18		21,122.16
0160	507(B)8310	WEATHERING STL EXP. BEARING ASSEMBLY	12.000	EA	
	Engineer's Estimate		**1,500.00**		**18,000.00**
1	SEWELL BROS., INC.		1,400.00		16,800.00
2	K & R BUILDERS, INC.		1,430.00		17,160.00
3	BRIDGECO CONTRACTORS, INC.		1,910.00		22,920.00
4	Treas Construction Inc		1,619.90		19,438.80
5	RRY SERVICES LLC		1,600.00		19,200.00
6	Frontier Bridge, Inc.		1,760.18		21,122.16
0170	509(A)0210	CLASS AA CONCRETE	155.800	CY	
	Engineer's Estimate		**650.00**		**101,270.00**
1	SEWELL BROS., INC.		600.00		93,480.00
2	K & R BUILDERS, INC.		675.00		105,165.00
3	BRIDGECO CONTRACTORS, INC.		700.00		109,060.00
4	Treas Construction Inc		974.02		151,752.32
5	RRY SERVICES LLC		850.00		132,430.00
6	Frontier Bridge, Inc.		985.00		153,463.00

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 130 **Contract ID:** 220219

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 32852					
0180	509(B)0320	CLASS A CONCRETE	137.800	CY	
	Engineer's Estimate		**675.00**		**93,015.00**
1	SEWELL BROS., INC.		600.00		82,680.00
2	K & R BUILDERS, INC.		690.00		95,082.00
3	BRIDGECO CONTRACTORS, INC.		700.00		96,460.00
4	Treas Construction Inc		974.02		134,219.96
5	RRY SERVICES LLC		850.00		117,130.00
6	Frontier Bridge, Inc.		995.10		137,124.78
0190	511(A)2210	REINFORCING STEEL	67,448.000	LB	
	Engineer's Estimate		**1.50**		**101,172.00**
1	SEWELL BROS., INC.		1.30		87,682.40
2	K & R BUILDERS, INC.		1.30		87,682.40
3	BRIDGECO CONTRACTORS, INC.		1.32		89,031.36
4	Treas Construction Inc		1.43		96,450.64
5	RRY SERVICES LLC		1.65		111,289.20
6	Frontier Bridge, Inc.		1.94		130,849.12
0200	514(A)5210	PILES, FURNISHED (HP 10X42)	236.000	LF	
	Engineer's Estimate		**36.00**		**8,496.00**
1	SEWELL BROS., INC.		41.00		9,676.00
2	K & R BUILDERS, INC.		40.50		9,558.00
3	BRIDGECO CONTRACTORS, INC.		48.76		11,507.36
4	Treas Construction Inc		43.58		10,284.88
5	RRY SERVICES LLC		48.00		11,328.00
6	Frontier Bridge, Inc.		49.91		11,778.76
0210	514(A)5220	PILES, FURNISHED (HP 12X53)	560.000	LF	
	Engineer's Estimate		**45.00**		**25,200.00**
1	SEWELL BROS., INC.		49.00		27,440.00
2	K & R BUILDERS, INC.		53.50		29,960.00
3	BRIDGECO CONTRACTORS, INC.		53.00		29,680.00
4	Treas Construction Inc		53.68		30,060.80
5	RRY SERVICES LLC		71.00		39,760.00
6	Frontier Bridge, Inc.		60.42		33,835.20
0220	514(B)5310	PILES, DRIVEN (HP 10X42)	236.000	LF	
	Engineer's Estimate		**16.00**		**3,776.00**
1	SEWELL BROS., INC.		20.00		4,720.00
2	K & R BUILDERS, INC.		18.00		4,248.00
3	BRIDGECO CONTRACTORS, INC.		14.00		3,304.00
4	Treas Construction Inc		14.00		3,304.00
5	RRY SERVICES LLC		8.00		1,888.00
6	Frontier Bridge, Inc.		21.28		5,022.08
0230	514(B)5320	PILES, DRIVEN (HP 12X53)	560.000	LF	
	Engineer's Estimate		**17.50**		**9,800.00**
1	SEWELL BROS., INC.		25.00		14,000.00
2	K & R BUILDERS, INC.		21.00		11,760.00
3	BRIDGECO CONTRACTORS, INC.		14.00		7,840.00
4	Treas Construction Inc		14.00		7,840.00
5	RRY SERVICES LLC		8.00		4,480.00
6	Frontier Bridge, Inc.		17.93		10,040.80

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 130 **Contract ID:** 220219

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO. 32852**			
0240	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**500.00**	**500.00**
1	SEWELL BROS., INC.		500.00	500.00
2	K & R BUILDERS, INC.		500.00	500.00
3	BRIDGECO CONTRACTORS, INC.		500.00	500.00
4	Treas Construction Inc		500.00	500.00
5	RRY SERVICES LLC		500.00	500.00
6	Frontier Bridge, Inc.		500.00	500.00
0250	516(A)8230	DRILLED SHAFTS 48" DIAMETER	192.000 LF	
	Engineer's Estimate		**800.00**	**153,600.00**
1	SEWELL BROS., INC.		740.00	142,080.00
2	K & R BUILDERS, INC.		690.00	132,480.00
3	BRIDGECO CONTRACTORS, INC.		883.74	169,678.08
4	Treas Construction Inc		831.60	159,667.20
5	RRY SERVICES LLC		800.00	153,600.00
6	Frontier Bridge, Inc.		927.03	177,989.76
0260	518(B)0300	SEALED EXPANSION JOINTS	35.500 LF	
	Engineer's Estimate		**310.00**	**11,005.00**
1	SEWELL BROS., INC.		318.00	11,289.00
2	K & R BUILDERS, INC.		365.00	12,957.50
3	BRIDGECO CONTRACTORS, INC.		335.02	11,893.21
4	Treas Construction Inc		365.82	12,986.61
5	RRY SERVICES LLC		440.00	15,620.00
6	Frontier Bridge, Inc.		326.69	11,597.50
0270	601(B)1210	TYPE I PLAIN RIPRAP WITH FILTER BLANKET	2,890.000 TON	
	Engineer's Estimate		**55.00**	**158,950.00**
1	SEWELL BROS., INC.		51.00	147,390.00
2	K & R BUILDERS, INC.		44.60	128,894.00
3	BRIDGECO CONTRACTORS, INC.		49.76	143,806.40
4	Treas Construction Inc		52.00	150,280.00
5	RRY SERVICES LLC		55.00	158,950.00
6	Frontier Bridge, Inc.		41.49	119,906.10
0280	613(H)6205	6" PERFORATED PIPE UNDERDRAIN ROUND	66.000 LF	
	Engineer's Estimate		**30.00**	**1,980.00**
1	SEWELL BROS., INC.		28.00	1,848.00
2	K & R BUILDERS, INC.		35.00	2,310.00
3	BRIDGECO CONTRACTORS, INC.		30.00	1,980.00
4	Treas Construction Inc		35.00	2,310.00
5	RRY SERVICES LLC		40.00	2,640.00
6	Frontier Bridge, Inc.		42.27	2,789.82
0290	613(I)6310	6" NON-PERF.PIPE UNDERDRAIN RND.	38.000 LF	
	Engineer's Estimate		**33.00**	**1,254.00**
1	SEWELL BROS., INC.		28.00	1,064.00
2	K & R BUILDERS, INC.		48.00	1,824.00
3	BRIDGECO CONTRACTORS, INC.		25.00	950.00
4	Treas Construction Inc		35.00	1,330.00
5	RRY SERVICES LLC		40.00	1,520.00
6	Frontier Bridge, Inc.		69.17	2,628.46

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 130 **Contract ID:** 220219

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO. 32852**			
0300	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.		7,500.00	7,500.00
2	K & R BUILDERS, INC.		15,000.00	15,000.00
3	BRIDGECO CONTRACTORS, INC.		16,500.00	16,500.00
4	Treas Construction Inc		7,595.00	7,595.00
5	RRY SERVICES LLC		21,000.00	21,000.00
6	Frontier Bridge, Inc.		50,212.50	50,212.50
0310	623(F)1748	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA	
	Engineer's Estimate		**2,800.00**	**11,200.00**
1	SEWELL BROS., INC.		5,000.00	20,000.00
2	K & R BUILDERS, INC.		4,250.00	17,000.00
3	BRIDGECO CONTRACTORS, INC.		5,400.00	21,600.00
4	Treas Construction Inc		4,250.00	17,000.00
5	RRY SERVICES LLC		4,250.00	17,000.00
6	Frontier Bridge, Inc.		4,462.50	17,850.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0320	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	480.000 SD	
	Engineer's Estimate		**1.00**	**480.00**
1	SEWELL BROS., INC.		0.27	129.60
2	K & R BUILDERS, INC.		0.30	144.00
3	BRIDGECO CONTRACTORS, INC.		0.28	134.40
4	Treas Construction Inc		0.25	120.00
5	RRY SERVICES LLC		0.25	120.00
6	Frontier Bridge, Inc.		0.26	124.80
0330	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	960.000 SD	
	Engineer's Estimate		**1.50**	**1,440.00**
1	SEWELL BROS., INC.		0.27	259.20
2	K & R BUILDERS, INC.		0.30	288.00
3	BRIDGECO CONTRACTORS, INC.		0.28	268.80
4	Treas Construction Inc		0.25	240.00
5	RRY SERVICES LLC		0.25	240.00
6	Frontier Bridge, Inc.		0.26	249.60
0340	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,200.000 SD	
	Engineer's Estimate		**0.75**	**900.00**
1	SEWELL BROS., INC.		1.05	1,260.00
2	K & R BUILDERS, INC.		1.05	1,260.00
3	BRIDGECO CONTRACTORS, INC.		1.10	1,320.00
4	Treas Construction Inc		1.00	1,200.00
5	RRY SERVICES LLC		1.25	1,500.00
6	Frontier Bridge, Inc.		1.05	1,260.00

Letting Date: July 14, 2022, 10:30 A.M.
Call Order: 130 **Contract ID:** 220219

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0350	880(E)6600	WARNING LIGHTS(TYPE A)	3,360.000	SD
	Engineer's Estimate		**0.40**	**1,344.00**
1	SEWELL BROS., INC.		0.27	907.20
2	K & R BUILDERS, INC.		0.30	1,008.00
3	BRIDGECO CONTRACTORS, INC.		0.28	940.80
4	Treas Construction Inc		0.25	840.00
5	RRY SERVICES LLC		0.25	840.00
6	Frontier Bridge, Inc.		0.26	873.60

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 STAKING				
0360	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.		5,900.00	5,900.00
2	K & R BUILDERS, INC.		7,000.00	7,000.00
3	BRIDGECO CONTRACTORS, INC.		9,500.00	9,500.00
4	Treas Construction Inc		5,500.00	5,500.00
5	RRY SERVICES LLC		6,500.00	6,500.00
6	Frontier Bridge, Inc.		5,775.00	5,775.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005 CONSTRUCTION				
0370	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.		1,000.00	1,000.00
2	K & R BUILDERS, INC.		2,000.00	2,000.00
3	BRIDGECO CONTRACTORS, INC.		3,000.00	3,000.00
4	Treas Construction Inc		2,750.00	2,750.00
5	RRY SERVICES LLC		1,375.00	1,375.00
6	Frontier Bridge, Inc.		2,500.00	2,500.00
0380	641 2100	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**85,000.00**	**85,000.00**
1	SEWELL BROS., INC.		52,500.00	52,500.00
2	K & R BUILDERS, INC.		78,000.00	78,000.00
3	BRIDGECO CONTRACTORS, INC.		78,000.00	78,000.00
4	Treas Construction Inc		53,502.22	53,502.22
5	RRY SERVICES LLC		93,000.00	93,000.00
6	Frontier Bridge, Inc.		103,274.32	103,274.32