Letting Date: August 18, 2022, 10:30 A.M.
Call Order: 400 **Contract ID:** 220248
J/P No.: 34352(04) **Project No.:** NHPP-201N(052)PM **Contract Time:**
County: ADAIR
Description: RESURFACE (ASPHALT)
US-59: FROM THE DELAWARE COUNTY LINE,
EXTEND SOUTH NEAR WATTS.
PROJECT LENGTH = 2.959 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	2,167,044.42		
1	APAC-CENTRAL, INC.	2,348,836.58	108.39	100.00
2	Rosscon, LLC	2,538,742.50	117.15	108.09
3	Robinson Construction, LLC	2,646,948.24	122.15	112.69

Letting Date: August 18, 2022, 10:30 A.M.
Call Order: 400 **Contract ID:** 220248

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	303(A)1200	AGGREGATE BASE TYPE A	89.000 CY	
	Engineer's Estimate		**66.00**	**5,874.00**
1	APAC-CENTRAL, INC.		85.00	7,565.00
2	Rosscon, LLC		50.00	4,450.00
3	Robinson Construction, LLC		65.00	5,785.00
0020	325 0100	SEPARATOR FABRIC	267.000 SY	
	Engineer's Estimate		**2.50**	**667.50**
1	APAC-CENTRAL, INC.		2.60	694.20
2	Rosscon, LLC		2.00	534.00
3	Robinson Construction, LLC		1.80	480.60
0030	326(B)1300	GEOGRID REINFORCEMENT	267.000 SY	
	Engineer's Estimate		**6.00**	**1,602.00**
1	APAC-CENTRAL, INC.		12.20	3,257.40
2	Rosscon, LLC		4.00	1,068.00
3	Robinson Construction, LLC		1.80	480.60
0040	407(B)7300	TACK COAT	10,287.000 GAL	
	Engineer's Estimate		**3.00**	**30,861.00**
1	APAC-CENTRAL, INC.		3.10	31,889.70
2	Rosscon, LLC		3.50	36,004.50
3	Robinson Construction, LLC		3.05	31,375.35
0050	411(B)1320	SUPERPAVE, TYPE S3(PG 70-28 OK)	53.000 TON	
	Engineer's Estimate		**155.00**	**8,215.00**
1	APAC-CENTRAL, INC.		167.65	8,885.45
2	Rosscon, LLC		200.00	10,600.00
3	Robinson Construction, LLC		130.30	6,905.90
0060	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	53.000 TON	
	Engineer's Estimate		**155.00**	**8,215.00**
1	APAC-CENTRAL, INC.		152.30	8,071.90
2	Rosscon, LLC		200.00	10,600.00
3	Robinson Construction, LLC		135.60	7,186.80
0070	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	15,302.000 TON	
	Engineer's Estimate		**105.00**	**1,606,710.00**
1	APAC-CENTRAL, INC.		129.00	1,973,958.00
2	Rosscon, LLC		135.00	2,065,770.00
3	Robinson Construction, LLC		145.00	2,218,790.00
0080	412 3100	COLD MILLING PAVEMENT	136,354.000 SY	
	Engineer's Estimate		**2.00**	**272,708.00**
1	APAC-CENTRAL, INC.		1.27	173,169.58
2	Rosscon, LLC		2.00	272,708.00
3	Robinson Construction, LLC		1.95	265,890.30
0090	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	267.000 SY	
	Engineer's Estimate		**7.50**	**2,002.50**
1	APAC-CENTRAL, INC.		31.75	8,477.25
2	Rosscon, LLC		54.00	14,418.00
3	Robinson Construction, LLC		5.00	1,335.00

Letting Date: August 18, 2022, 10:30 A.M.
Call Order: 400 **Contract ID:** 220248

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0100	623(G)1800	GUARDRAIL END TREATMENT (GET)	1.000 EA	
	Engineer's Estimate		**2,360.00**	**2,360.00**
1	APAC-CENTRAL, INC.		5,852.59	5,852.59
2	Rosscon, LLC		6,278.80	6,278.80
3	Robinson Construction, LLC		6,278.00	6,278.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0110	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	8,220.000 EA	
	Engineer's Estimate		**0.75**	**6,165.00**
1	APAC-CENTRAL, INC.		0.51	4,192.20
2	Rosscon, LLC		0.55	4,521.00
3	Robinson Construction, LLC		0.55	4,521.00
0120	880(A)6220	ARROW DISPLAY(TYPE C)	120.000 SD	
	Engineer's Estimate		**4.00**	**480.00**
1	APAC-CENTRAL, INC.		1.03	123.60
2	Rosscon, LLC		1.10	132.00
3	Robinson Construction, LLC		1.20	144.00
0130	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	720.000 SD	
	Engineer's Estimate		**0.40**	**288.00**
1	APAC-CENTRAL, INC.		0.51	367.20
2	Rosscon, LLC		0.55	396.00
3	Robinson Construction, LLC		0.58	417.60
0140	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	360.000 SD	
	Engineer's Estimate		**1.00**	**360.00**
1	APAC-CENTRAL, INC.		2.05	738.00
2	Rosscon, LLC		2.20	792.00
3	Robinson Construction, LLC		2.20	792.00
0150	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,080.000 SD	
	Engineer's Estimate		**1.70**	**1,836.00**
1	APAC-CENTRAL, INC.		1.03	1,112.40
2	Rosscon, LLC		1.10	1,188.00
3	Robinson Construction, LLC		1.10	1,188.00
0160	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	600.000 SD	
	Engineer's Estimate		**1.30**	**780.00**
1	APAC-CENTRAL, INC.		0.26	156.00
2	Rosscon, LLC		0.28	168.00
3	Robinson Construction, LLC		0.25	150.00
0170	880(E)6607	WARNING LIGHTS(TYPE B)	2,280.000 SD	
	Engineer's Estimate		**0.33**	**752.40**
1	APAC-CENTRAL, INC.		0.10	228.00
2	Rosscon, LLC		0.11	250.80
3	Robinson Construction, LLC		0.05	114.00

Letting Date: August 18, 2022, 10:30 A.M.
Call Order: 400 **Contract ID:** 220248

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC**				
0180	880(E)6610	WARNING LIGHTS(TYPE C)	3,120.000	SD	
	Engineer's Estimate		**0.21**		**655.20**
1	APAC-CENTRAL, INC.		0.10		312.00
2	Rosscon, LLC		0.11		343.20
3	Robinson Construction, LLC		0.11		343.20
0190	880(F)6700	DRUMS	3,120.000	SD	
	Engineer's Estimate		**0.25**		**780.00**
1	APAC-CENTRAL, INC.		0.10		312.00
2	Rosscon, LLC		0.11		343.20
3	Robinson Construction, LLC		0.10		312.00
0200	880(G)6805	CHANNELIZER CONES	17,716.000	SD	
	Engineer's Estimate		**0.32**		**5,669.12**
1	APAC-CENTRAL, INC.		0.10		1,771.60
2	Rosscon, LLC		0.11		1,948.76
3	Robinson Construction, LLC		0.15		2,657.40

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**SIGNING AND STRIPING**				
0210	413(F)4700	SINUSOIDAL RUMBLE STRIP	62,504.000	LF	
	Engineer's Estimate		**0.25**		**15,626.00**
1	APAC-CENTRAL, INC.		0.14		8,750.56
2	Rosscon, LLC		0.16		10,000.64
3	Robinson Construction, LLC		0.15		9,375.60
0220	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	75,871.000	LF	
	Engineer's Estimate		**0.70**		**53,109.70**
1	APAC-CENTRAL, INC.		0.55		41,729.05
2	Rosscon, LLC		0.60		45,522.60
3	Robinson Construction, LLC		0.59		44,763.89
0230	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	86.000	EA	
	Engineer's Estimate		**180.00**		**15,480.00**
1	APAC-CENTRAL, INC.		128.17		11,022.62
2	Rosscon, LLC		137.50		11,825.00
3	Robinson Construction, LLC		137.00		11,782.00
0240	856(B)8312	TRAFFIC STRIPE(MULTI-POLY.)(WORDS)	4.000	EA	
	Engineer's Estimate		**212.00**		**848.00**
1	APAC-CENTRAL, INC.		205.07		820.28
2	Rosscon, LLC		220.00		880.00
3	Robinson Construction, LLC		220.00		880.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**CONSTRUCTION**				

Letting Date: August 18, 2022, 10:30 A.M.
Call Order: 400 **Contract ID:** 220248

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0250	641 2110	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**125,000.00**	**125,000.00**
1	APAC-CENTRAL, INC.		55,380.00	55,380.00
2	Rosscon, LLC		38,000.00	38,000.00
3	Robinson Construction, LLC		25,000.00	25,000.00