Letting Date: August 18, 2022, 10:30 A.M.
Call Order: 495 **Contract ID:** 220263
J/P No.: 35079(04) **Project No.:** SSR-256C(068)SR **Contract Time:**
County: OKMULGEE
Description: RESURFACE (ASPHALT)
SH-16: FROM 0.9 MILES WEST OF THE US-75A JUNCTION, EXTEND EAST IN BEGGS.
PROJECT LENGTH = 6.58 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	1,983,074.35	92.04	100.00
2	Rosscon, LLC	2,052,604.55	95.27	103.51
3	SHERWOOD CONSTRUCTION CO., INC.	2,070,921.00	96.12	104.43
	Engineer's Estimate	2,154,567.80		
4	Robinson Construction, LLC	2,178,215.83	101.10	109.84
5	Paragon Contractors, LLC	2,212,331.03	102.68	111.56

Letting Date: August 18, 2022, 10:30 A.M.
Call Order: 495 **Contract ID:** 220263

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	407(B)7300	TACK COAT	9,997.000	GAL
	Engineer's Estimate		**3.50**	**34,989.50**
1	APAC-CENTRAL, INC.		3.00	29,991.00
2	Rosscon, LLC		3.50	34,989.50
3	SHERWOOD CONSTRUCTION CO., INC.		4.24	42,387.28
4	Robinson Construction, LLC		3.10	30,990.70
5	Paragon Contractors, LLC		3.30	32,990.10
0020	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	13,149.000	TON
	Engineer's Estimate		**125.00**	**1,643,625.00**
1	APAC-CENTRAL, INC.		118.50	1,558,156.50
2	Rosscon, LLC		123.00	1,617,327.00
3	SHERWOOD CONSTRUCTION CO., INC.		121.81	1,601,679.69
4	Robinson Construction, LLC		132.30	1,739,612.70
5	Paragon Contractors, LLC		131.81	1,733,169.69
0030	412 3100	COLD MILLING PAVEMENT	117,397.000	SY
	Engineer's Estimate		**3.00**	**352,191.00**
1	APAC-CENTRAL, INC.		2.00	234,794.00
2	Rosscon, LLC		2.50	293,492.50
3	SHERWOOD CONSTRUCTION CO., INC.		2.76	324,015.72
4	Robinson Construction, LLC		2.43	285,274.71
5	Paragon Contractors, LLC		2.54	298,188.38
0040	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	35,129.000	LF
	Engineer's Estimate		**0.45**	**15,808.05**
1	APAC-CENTRAL, INC.		0.60	21,077.40
2	Rosscon, LLC		0.14	4,918.06
3	SHERWOOD CONSTRUCTION CO., INC.		0.13	4,566.77
4	Robinson Construction, LLC		0.14	4,918.06
5	Paragon Contractors, LLC		0.20	7,025.80
0050	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	69,584.000	LF
	Engineer's Estimate		**0.45**	**31,312.80**
1	APAC-CENTRAL, INC.		0.45	31,312.80
2	Rosscon, LLC		0.14	9,741.76
3	SHERWOOD CONSTRUCTION CO., INC.		0.13	9,045.92
4	Robinson Construction, LLC		0.14	9,741.76
5	Paragon Contractors, LLC		0.20	13,916.80

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0060	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	115,404.000	LF
	Engineer's Estimate		**0.40**	**46,161.60**
1	APAC-CENTRAL, INC.		0.55	63,472.20
2	Rosscon, LLC		0.47	54,239.88
3	SHERWOOD CONSTRUCTION CO., INC.		0.46	53,085.84
4	Robinson Construction, LLC		0.50	57,702.00
5	Paragon Contractors, LLC		0.46	53,085.84

Letting Date: August 18, 2022, 10:30 A.M.
Call Order: 495 **Contract ID:** 220263

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0070	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,170.000	SD	
	Engineer's Estimate		**1.25**		**1,462.50**
1	APAC-CENTRAL, INC.		1.01		1,181.70
2	Rosscon, LLC		1.10		1,287.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.10		1,287.00
4	Robinson Construction, LLC		1.20		1,404.00
5	Paragon Contractors, LLC		1.09		1,275.30
0080	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	945.000	SD	
	Engineer's Estimate		**1.35**		**1,275.75**
1	APAC-CENTRAL, INC.		3.05		2,882.25
2	Rosscon, LLC		1.10		1,039.50
3	SHERWOOD CONSTRUCTION CO., INC.		1.10		1,039.50
4	Robinson Construction, LLC		1.20		1,134.00
5	Paragon Contractors, LLC		1.09		1,030.05
0090	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,620.000	SD	
	Engineer's Estimate		**2.10**		**3,402.00**
1	APAC-CENTRAL, INC.		3.05		4,941.00
2	Rosscon, LLC		1.10		1,782.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.10		1,782.00
4	Robinson Construction, LLC		1.20		1,944.00
5	Paragon Contractors, LLC		1.09		1,765.80
0100	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	450.000	SD	
	Engineer's Estimate		**1.05**		**472.50**
1	APAC-CENTRAL, INC.		3.05		1,372.50
2	Rosscon, LLC		1.10		495.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.10		495.00
4	Robinson Construction, LLC		1.20		540.00
5	Paragon Contractors, LLC		1.09		490.50
0110	880(C)6420	WING BARRICADES	225.000	SD	
	Engineer's Estimate		**1.42**		**319.50**
1	APAC-CENTRAL, INC.		5.05		1,136.25
2	Rosscon, LLC		0.06		13.50
3	SHERWOOD CONSTRUCTION CO., INC.		0.05		11.25
4	Robinson Construction, LLC		0.10		22.50
5	Paragon Contractors, LLC		0.05		11.25
0120	880(E)6600	WARNING LIGHTS(TYPE A)	675.000	SD	
	Engineer's Estimate		**0.20**		**135.00**
1	APAC-CENTRAL, INC.		0.85		573.75
2	Rosscon, LLC		0.55		371.25
3	SHERWOOD CONSTRUCTION CO., INC.		0.55		371.25
4	Robinson Construction, LLC		0.60		405.00
5	Paragon Contractors, LLC		0.55		371.25
0130	880(F)6700	DRUMS	1,530.000	SD	
	Engineer's Estimate		**0.12**		**183.60**
1	APAC-CENTRAL, INC.		0.65		994.50
2	Rosscon, LLC		0.11		168.30
3	SHERWOOD CONSTRUCTION CO., INC.		0.11		168.30
4	Robinson Construction, LLC		0.14		214.20
5	Paragon Contractors, LLC		0.11		168.30

Letting Date: August 18, 2022, 10:30 A.M.
Call Order: 495 **Contract ID:** 220263

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0140	880(G)6805	CHANNELIZER CONES	7,290.000	SD	
	Engineer's Estimate		**0.10**		**729.00**
1	APAC-CENTRAL, INC.		0.65		4,738.50
2	Rosscon, LLC		0.17		1,239.30
3	SHERWOOD CONSTRUCTION CO., INC.		0.16		1,166.40
4	Robinson Construction, LLC		0.18		1,312.20
5	Paragon Contractors, LLC		0.16		1,166.40
0150	880(I)7000	FLAGGER	90.000	SD	
	Engineer's Estimate		**150.00**		**13,500.00**
1	APAC-CENTRAL, INC.		55.00		4,950.00
2	Rosscon, LLC		300.00		27,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		253.22		22,789.80
4	Robinson Construction, LLC		300.00		27,000.00
5	Paragon Contractors, LLC		512.24		46,101.60
0160	880(W)7700	PILOT CAR	1.000	LSUM	
	Engineer's Estimate		**9,000.00**		**9,000.00**
1	APAC-CENTRAL, INC.		21,500.00		21,500.00
2	Rosscon, LLC		4,500.00		4,500.00
3	SHERWOOD CONSTRUCTION CO., INC.		7,029.28		7,029.28
4	Robinson Construction, LLC		16,000.00		16,000.00
5	Paragon Contractors, LLC		21,573.97		21,573.97