Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 720 **Contract ID:** 220284
J/P No.: 32893(04) **Project No.:** STP-212D(065)CI **Contract Time:**
County: CHOCTAW
Description: BRIDGE AND APPROACHES
COUNTY ROAD (EW-209): OVER ROCK CREEK,
7.2 MILES EAST OF THE US-271 JUNCTION NEAR SAWYER.
PROJECT LENGTH = 0.151 MILE

	VENDORNAME	PROPOSALITEMTO		
1	L & N BRIDGE, LLC	1,018,771.33	93.82	100.00
2	HUB Construction, Inc.	1,083,903.55	99.81	106.39

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 720 **Contract ID:** 220284

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**55,000.00**		**55,000.00**
1	L & N BRIDGE, LLC		10,000.00		10,000.00
2	HUB Construction, Inc.		13,000.00		13,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	396.000	CY	
	Engineer's Estimate		**8.00**		**3,168.00**
1	L & N BRIDGE, LLC		7.00		2,772.00
2	HUB Construction, Inc.		15.00		5,940.00
0030	202(D)2500	UNCLASSIFIED BORROW	2,150.000	CY	
	Engineer's Estimate		**9.00**		**19,350.00**
1	L & N BRIDGE, LLC		13.00		27,950.00
2	HUB Construction, Inc.		18.00		38,700.00
0040	210 0100	OBLITERATING ABANDONED ROAD	175.000	LF	
	Engineer's Estimate		**12.00**		**2,100.00**
1	L & N BRIDGE, LLC		5.00		875.00
2	HUB Construction, Inc.		10.00		1,750.00
0050	221(B)2300	TEMPORARY SILT FENCE	1,600.000	LF	
	Engineer's Estimate		**3.50**		**5,600.00**
1	L & N BRIDGE, LLC		4.00		6,400.00
2	HUB Construction, Inc.		6.00		9,600.00
0060	221(E)2600	TEMPORARY SILT DIKE	32.000	LF	
	Engineer's Estimate		**12.00**		**384.00**
1	L & N BRIDGE, LLC		25.00		800.00
2	HUB Construction, Inc.		13.68		437.76
0070	230(A)7200	SOLID SLAB SODDING	5,429.000	SY	
	Engineer's Estimate		**3.00**		**16,287.00**
1	L & N BRIDGE, LLC		2.85		15,472.65
2	HUB Construction, Inc.		4.50		24,430.50
0080	307(C)3400	PORTLAND CEMENT	31.000	TON	
	Engineer's Estimate		**192.00**		**5,952.00**
1	L & N BRIDGE, LLC		250.00		7,750.00
2	HUB Construction, Inc.		250.00		7,750.00
0090	307(E)3600	CEMENTITIOUS STABILIZED SUBGRADE	2,133.000	SY	
	Engineer's Estimate		**3.50**		**7,465.50**
1	L & N BRIDGE, LLC		2.00		4,266.00
2	HUB Construction, Inc.		8.50		18,130.50
0100	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	500.000	TON	
	Engineer's Estimate		**32.00**		**16,000.00**
1	L & N BRIDGE, LLC		26.00		13,000.00
2	HUB Construction, Inc.		60.00		30,000.00
0110	407(C)7500	NT TACK MATERIAL	116.000	GAL	
	Engineer's Estimate		**3.50**		**406.00**
1	L & N BRIDGE, LLC		8.50		986.00
2	HUB Construction, Inc.		8.50		986.00

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 720 **Contract ID:** 220284

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0120	408 8100	PRIME COAT	543.000	GAL	
	Engineer's Estimate		**5.00**		**2,715.00**
1	L & N BRIDGE, LLC		9.50		5,158.50
2	HUB Construction, Inc.		9.50		5,158.50
0130	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	441.000	TON	
	Engineer's Estimate		**150.00**		**66,150.00**
1	L & N BRIDGE, LLC		206.90		91,242.90
2	HUB Construction, Inc.		210.00		92,610.00
0140	411(D)1530	SUPERPAVE, TYPE S5(PG 64-22 OK)	250.000	TON	
	Engineer's Estimate		**150.00**		**37,500.00**
1	L & N BRIDGE, LLC		298.90		74,725.00
2	HUB Construction, Inc.		300.00		75,000.00
0150	613(M)6960	TYPE A4 CULVERT END TREATMENT	1.000	EA	
	Engineer's Estimate		**1,400.00**		**1,400.00**
1	L & N BRIDGE, LLC		3,000.00		3,000.00
2	HUB Construction, Inc.		2,500.00		2,500.00
0160	616(P)4160	18" HDPE PIPE	196.000	LF	
	Engineer's Estimate		**55.00**		**10,780.00**
1	L & N BRIDGE, LLC		35.00		6,860.00
2	HUB Construction, Inc.		50.12		9,823.52
0170	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	L & N BRIDGE, LLC		2,000.00		2,000.00
2	HUB Construction, Inc.		6,500.00		6,500.00
0180	623(F)1704	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000	EA	
	Engineer's Estimate		**2,500.00**		**10,000.00**
1	L & N BRIDGE, LLC		3,043.00		12,172.00
2	HUB Construction, Inc.		2,500.00		10,000.00
0190	623(F)1724	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000	EA	
	Engineer's Estimate		**2,200.00**		**8,800.00**
1	L & N BRIDGE, LLC		3,043.00		12,172.00
2	HUB Construction, Inc.		3,200.00		12,800.00
0200	802(E)0630	(PL)JUNCTION BOX(SPECIAL)	2.000	EA	
	Engineer's Estimate		**900.00**		**1,800.00**
1	L & N BRIDGE, LLC		1,500.00		3,000.00
2	HUB Construction, Inc.		6,000.00		12,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0210	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	180.000	CY	
	Engineer's Estimate		**30.00**		**5,400.00**
1	L & N BRIDGE, LLC		15.00		2,700.00
2	HUB Construction, Inc.		25.00		4,500.00

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 720 **Contract ID:** 220284

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0220	501(G)1800	CLSM BACKFILL	86.000	CY	
	Engineer's Estimate		**210.00**		**18,060.00**
1	L & N BRIDGE, LLC		225.00		19,350.00
2	HUB Construction, Inc.		180.33		15,508.38
0230	503(A)4220	PRESTRESSED CONCRETE BEAMS (TYPE II)	298.000	LF	
	Engineer's Estimate		**330.00**		**98,340.00**
1	L & N BRIDGE, LLC		408.00		121,584.00
2	HUB Construction, Inc.		350.00		104,300.00
0240	504(B)5300	SAW-CUT GROOVING	248.000	SY	
	Engineer's Estimate		**5.00**		**1,240.00**
1	L & N BRIDGE, LLC		10.50		2,604.00
2	HUB Construction, Inc.		13.00		3,224.00
0250	504(D)5410	CONCRETE RAIL (TR3)	256.000	LF	
	Engineer's Estimate		**95.00**		**24,320.00**
1	L & N BRIDGE, LLC		105.00		26,880.00
2	HUB Construction, Inc.		120.00		30,720.00
0260	506(A)7200	STRUCTURAL STEEL	780.000	LB	
	Engineer's Estimate		**2.40**		**1,872.00**
1	L & N BRIDGE, LLC		6.00		4,680.00
2	HUB Construction, Inc.		5.00		3,900.00
0270	507(A)8210	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000	EA	
	Engineer's Estimate		**1,200.00**		**7,200.00**
1	L & N BRIDGE, LLC		1,500.00		9,000.00
2	HUB Construction, Inc.		1,200.00		7,200.00
0280	507(B)8310	WEATHERING STL EXP. BEARING ASSEMBLY	6.000	EA	
	Engineer's Estimate		**1,650.00**		**9,900.00**
1	L & N BRIDGE, LLC		1,500.00		9,000.00
2	HUB Construction, Inc.		1,200.00		7,200.00
0290	509(A)0210	CLASS AA CONCRETE	79.500	CY	
	Engineer's Estimate		**850.00**		**67,575.00**
1	L & N BRIDGE, LLC		1,300.00		103,350.00
2	HUB Construction, Inc.		901.82		71,694.69
0300	509(B)0320	CLASS A CONCRETE	62.200	CY	
	Engineer's Estimate		**850.00**		**52,870.00**
1	L & N BRIDGE, LLC		1,300.00		80,860.00
2	HUB Construction, Inc.		850.00		52,870.00
0310	511(A)2210	REINFORCING STEEL	31,610.000	LB	
	Engineer's Estimate		**2.00**		**63,220.00**
1	L & N BRIDGE, LLC		1.75		55,317.50
2	HUB Construction, Inc.		1.72		54,369.20
0320	514(A)5210	PILES, FURNISHED (HP 10X42)	94.000	LF	
	Engineer's Estimate		**60.00**		**5,640.00**
1	L & N BRIDGE, LLC		48.00		4,512.00
2	HUB Construction, Inc.		67.00		6,298.00

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 720 **Contract ID:** 220284

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0330	514(A)5220	PILES, FURNISHED (HP 12X53)	315.000	LF	
	Engineer's Estimate		**50.00**		**15,750.00**
1	L & N BRIDGE, LLC		52.00		16,380.00
2	HUB Construction, Inc.		65.00		20,475.00
0340	514(B)5310	PILES, DRIVEN (HP 10X42)	94.000	LF	
	Engineer's Estimate		**15.00**		**1,410.00**
1	L & N BRIDGE, LLC		20.57		1,933.58
2	HUB Construction, Inc.		15.00		1,410.00
0350	514(B)5320	PILES, DRIVEN (HP 12X53)	315.000	LF	
	Engineer's Estimate		**20.00**		**6,300.00**
1	L & N BRIDGE, LLC		22.28		7,018.20
2	HUB Construction, Inc.		15.00		4,725.00
0360	514(K)6200	(PL)PILOT HOLES	391.000	LF	
	Engineer's Estimate		**330.00**		**129,030.00**
1	L & N BRIDGE, LLC		90.00		35,190.00
2	HUB Construction, Inc.		228.30		89,265.30
0370	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**500.00**		**500.00**
1	L & N BRIDGE, LLC		500.00		500.00
2	HUB Construction, Inc.		500.00		500.00
0380	516(A)8230	DRILLED SHAFTS 48" DIAMETER	36.000	LF	
	Engineer's Estimate		**770.00**		**27,720.00**
1	L & N BRIDGE, LLC		1,600.00		57,600.00
2	HUB Construction, Inc.		1,435.20		51,667.20
0390	518(B)0300	SEALED EXPANSION JOINTS	29.000	LF	
	Engineer's Estimate		**350.00**		**10,150.00**
1	L & N BRIDGE, LLC		350.00		10,150.00
2	HUB Construction, Inc.		450.00		13,050.00
0400	601(B)1210	TYPE I PLAIN RIPRAP WITH FILTER BLANKET	540.000	TON	
	Engineer's Estimate		**135.00**		**72,900.00**
1	L & N BRIDGE, LLC		50.00		27,000.00
2	HUB Construction, Inc.		65.00		35,100.00
0410	613(H)6200	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000	LF	
	Engineer's Estimate		**22.00**		**1,144.00**
1	L & N BRIDGE, LLC		50.00		2,600.00
2	HUB Construction, Inc.		35.00		1,820.00
0420	613(I)6305	6" NON-PERF.PIPE UNDERDRAIN RND.	100.000	LF	
	Engineer's Estimate		**22.00**		**2,200.00**
1	L & N BRIDGE, LLC		30.00		3,000.00
2	HUB Construction, Inc.		32.00		3,200.00
0430	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM	
	Engineer's Estimate		**85,000.00**		**85,000.00**
1	L & N BRIDGE, LLC		15,000.00		15,000.00
2	HUB Construction, Inc.		15,000.00		15,000.00

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 720 **Contract ID:** 220284

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0440	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	3,200.000 LF	
	Engineer's Estimate		**0.50**	**1,600.00**
1	L & N BRIDGE, LLC		2.05	6,560.00
2	HUB Construction, Inc.		3.00	9,600.00
0450	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	600.000 SD	
	Engineer's Estimate		**0.55**	**330.00**
1	L & N BRIDGE, LLC		2.00	1,200.00
2	HUB Construction, Inc.		0.05	30.00
0460	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	600.000 SD	
	Engineer's Estimate		**0.60**	**360.00**
1	L & N BRIDGE, LLC		2.00	1,200.00
2	HUB Construction, Inc.		5.05	3,030.00
0470	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,200.000 SD	
	Engineer's Estimate		**2.70**	**3,240.00**
1	L & N BRIDGE, LLC		2.00	2,400.00
2	HUB Construction, Inc.		5.05	6,060.00
0480	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,800.000 SD	
	Engineer's Estimate		**0.60**	**1,080.00**
1	L & N BRIDGE, LLC		1.00	1,800.00
2	HUB Construction, Inc.		0.05	90.00
0490	880(E)6600	WARNING LIGHTS(TYPE A)	3,600.000 SD	
	Engineer's Estimate		**0.48**	**1,728.00**
1	L & N BRIDGE, LLC		0.50	1,800.00
2	HUB Construction, Inc.		0.05	180.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STAKING**			
0500	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	L & N BRIDGE, LLC		10,000.00	10,000.00
2	HUB Construction, Inc.		7,000.00	7,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**			
0510	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**9,000.00**	**9,000.00**
1	L & N BRIDGE, LLC		2,000.00	2,000.00
2	HUB Construction, Inc.		2,800.00	2,800.00
0520	641 2100	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**75,000.00**	**75,000.00**
1	L & N BRIDGE, LLC		75,000.00	75,000.00
2	HUB Construction, Inc.		80,000.00	80,000.00