Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 800 **Contract ID:** 220298
J/P No.: 34581(04) **Project No.:** STP-255D(570)CO **Contract Time:**
County: OKLAHOMA
Description: BRIDGE AND APPROACHES
COUNTY ROAD (N. 108TH STREET): OVER UNNAMED
CREEK, 6.5 MILES EAST OF I-44 IN JONES.
PROJECT LENGTH = 0.263 MILE

	VENDORNAME	PROPOSALITEMTO		
1	RRY SERVICES LLC	910,370.20	97.25	100.00
2	Wyatt Contracting	914,483.40	97.69	100.45
	Engineer's Estimate	936,076.50		
3	SEWELL BROS., INC.	960,526.70	102.61	105.51
4	K & R BUILDERS, INC.	1,013,069.61	108.23	111.28
5	SAC Services, Inc.	1,033,154.40	110.37	113.49
6	Treas Construction Inc	1,052,979.93	112.49	115.67
7	HASKELL LEMON CONSTRUCTION CO.	1,234,210.15	131.85	135.57

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 800 **Contract ID:** 220298

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**12,500.00**	**12,500.00**
1	RRY SERVICES LLC		5,000.00	5,000.00
2	Wyatt Contracting		15,000.00	15,000.00
3	SEWELL BROS., INC.		15,000.00	15,000.00
4	K & R BUILDERS, INC.		10,750.00	10,750.00
5	SAC Services, Inc.		12,400.00	12,400.00
6	Treas Construction Inc		15,000.00	15,000.00
7	HASKELL LEMON CONSTRUCTION CO.		32,520.00	32,520.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	3,546.000 CY	
	Engineer's Estimate		**12.00**	**42,552.00**
1	RRY SERVICES LLC		8.50	30,141.00
2	Wyatt Contracting		11.11	39,396.06
3	SEWELL BROS., INC.		12.00	42,552.00
4	K & R BUILDERS, INC.		9.50	33,687.00
5	SAC Services, Inc.		15.00	53,190.00
6	Treas Construction Inc		12.00	42,552.00
7	HASKELL LEMON CONSTRUCTION CO.		22.50	79,785.00
0030	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	RRY SERVICES LLC		8,000.00	8,000.00
2	Wyatt Contracting		9,000.00	9,000.00
3	SEWELL BROS., INC.		12,000.00	12,000.00
4	K & R BUILDERS, INC.		9,500.00	9,500.00
5	SAC Services, Inc.		13,700.00	13,700.00
6	Treas Construction Inc		14,000.00	14,000.00
7	HASKELL LEMON CONSTRUCTION CO.		43,440.00	43,440.00
0040	221(B)2300	TEMPORARY SILT FENCE	2,355.000 LF	
	Engineer's Estimate		**3.50**	**8,242.50**
1	RRY SERVICES LLC		2.85	6,711.75
2	Wyatt Contracting		2.75	6,476.25
3	SEWELL BROS., INC.		5.25	12,363.75
4	K & R BUILDERS, INC.		2.75	6,476.25
5	SAC Services, Inc.		3.50	8,242.50
6	Treas Construction Inc		2.75	6,476.25
7	HASKELL LEMON CONSTRUCTION CO.		2.95	6,947.25
0050	221(E)2600	TEMPORARY SILT DIKE	155.000 LF	
	Engineer's Estimate		**12.00**	**1,860.00**
1	RRY SERVICES LLC		11.35	1,759.25
2	Wyatt Contracting		10.35	1,604.25
3	SEWELL BROS., INC.		15.75	2,441.25
4	K & R BUILDERS, INC.		12.00	1,860.00
5	SAC Services, Inc.		16.50	2,557.50
6	Treas Construction Inc		10.35	1,604.25
7	HASKELL LEMON CONSTRUCTION CO.		11.20	1,736.00

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 800 **Contract ID:** 220298

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0060	230(A)7200	SOLID SLAB SODDING	8,310.000	SY	
	Engineer's Estimate		**4.00**		**33,240.00**
1	RRY SERVICES LLC		2.70		22,437.00
2	Wyatt Contracting		2.68		22,270.80
3	SEWELL BROS., INC.		4.75		39,472.50
4	K & R BUILDERS, INC.		3.00		24,930.00
5	SAC Services, Inc.		4.50		37,395.00
6	Treas Construction Inc		2.68		22,270.80
7	HASKELL LEMON CONSTRUCTION CO.		2.90		24,099.00
0070	303(A)1200	AGGREGATE BASE TYPE A	874.000	CY	
	Engineer's Estimate		**65.00**		**56,810.00**
1	RRY SERVICES LLC		80.00		69,920.00
2	Wyatt Contracting		84.89		74,193.86
3	SEWELL BROS., INC.		90.00		78,660.00
4	K & R BUILDERS, INC.		102.50		89,585.00
5	SAC Services, Inc.		98.50		86,089.00
6	Treas Construction Inc		89.50		78,223.00
7	HASKELL LEMON CONSTRUCTION CO.		88.90		77,698.60
0080	325 0100	SEPARATOR FABRIC	5,240.000	SY	
	Engineer's Estimate		**3.00**		**15,720.00**
1	RRY SERVICES LLC		2.00		10,480.00
2	Wyatt Contracting		2.22		11,632.80
3	SEWELL BROS., INC.		2.00		10,480.00
4	K & R BUILDERS, INC.		3.40		17,816.00
5	SAC Services, Inc.		3.85		20,174.00
6	Treas Construction Inc		3.05		15,982.00
7	HASKELL LEMON CONSTRUCTION CO.		3.00		15,720.00
0090	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	1,109.000	TON	
	Engineer's Estimate		**40.00**		**44,360.00**
1	RRY SERVICES LLC		45.00		49,905.00
2	Wyatt Contracting		45.00		49,905.00
3	SEWELL BROS., INC.		45.00		49,905.00
4	K & R BUILDERS, INC.		51.25		56,836.25
5	SAC Services, Inc.		62.00		68,758.00
6	Treas Construction Inc		52.10		57,778.90
7	HASKELL LEMON CONSTRUCTION CO.		51.70		57,335.30
0100	407(B)7300	TACK COAT	523.000	GAL	
	Engineer's Estimate		**4.00**		**2,092.00**
1	RRY SERVICES LLC		3.60		1,882.80
2	Wyatt Contracting		3.60		1,882.80
3	SEWELL BROS., INC.		3.80		1,987.40
4	K & R BUILDERS, INC.		4.00		2,092.00
5	SAC Services, Inc.		6.00		3,138.00
6	Treas Construction Inc		3.60		1,882.80
7	HASKELL LEMON CONSTRUCTION CO.		3.60		1,882.80

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 800 **Contract ID:** 220298

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0110	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	983.000	TON	
	Engineer's Estimate		**100.00**		**98,300.00**
1	RRY SERVICES LLC		145.00		142,535.00
2	Wyatt Contracting		142.50		140,077.50
3	SEWELL BROS., INC.		153.00		150,399.00
4	K & R BUILDERS, INC.		157.00		154,331.00
5	SAC Services, Inc.		160.00		157,280.00
6	Treas Construction Inc		142.50		140,077.50
7	HASKELL LEMON CONSTRUCTION CO.		132.50		130,247.50
0120	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	518.000	TON	
	Engineer's Estimate		**140.00**		**72,520.00**
1	RRY SERVICES LLC		150.00		77,700.00
2	Wyatt Contracting		147.50		76,405.00
3	SEWELL BROS., INC.		163.00		84,434.00
4	K & R BUILDERS, INC.		165.00		85,470.00
5	SAC Services, Inc.		175.00		90,650.00
6	Treas Construction Inc		147.50		76,405.00
7	HASKELL LEMON CONSTRUCTION CO.		135.50		70,189.00
0130	412 3100	COLD MILLING PAVEMENT	3,244.000	SY	
	Engineer's Estimate		**8.00**		**25,952.00**
1	RRY SERVICES LLC		7.50		24,330.00
2	Wyatt Contracting		6.95		22,545.80
3	SEWELL BROS., INC.		7.30		23,681.20
4	K & R BUILDERS, INC.		6.00		19,464.00
5	SAC Services, Inc.		10.00		32,440.00
6	Treas Construction Inc		4.00		12,976.00
7	HASKELL LEMON CONSTRUCTION CO.		6.25		20,275.00
0140	611(G)0354	INLET (SMD-TYPE 2)	1.000	EA	
	Engineer's Estimate		**3,500.00**		**3,500.00**
1	RRY SERVICES LLC		6,000.00		6,000.00
2	Wyatt Contracting		4,670.00		4,670.00
3	SEWELL BROS., INC.		5,500.00		5,500.00
4	K & R BUILDERS, INC.		6,500.00		6,500.00
5	SAC Services, Inc.		6,700.00		6,700.00
6	Treas Construction Inc		4,318.66		4,318.66
7	HASKELL LEMON CONSTRUCTION CO.		8,237.00		8,237.00
0150	613(A)5350	22" X 13" R.C.PIPE ARCH CLASS A-III	41.000	LF	
	Engineer's Estimate		**82.00**		**3,362.00**
1	RRY SERVICES LLC		115.00		4,715.00
2	Wyatt Contracting		115.00		4,715.00
3	SEWELL BROS., INC.		96.00		3,936.00
4	K & R BUILDERS, INC.		106.00		4,346.00
5	SAC Services, Inc.		76.00		3,116.00
6	Treas Construction Inc		97.88		4,013.08
7	HASKELL LEMON CONSTRUCTION CO.		147.50		6,047.50

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 800 **Contract ID:** 220298

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0160	613(EE)5964	(SP) 15" CORRUGATED POLYPROPYLENE PIPE	46.000 LF	
	Engineer's Estimate		**55.00**	**2,530.00**
1	RRY SERVICES LLC		60.00	2,760.00
2	Wyatt Contracting		70.00	3,220.00
3	SEWELL BROS., INC.		46.00	2,116.00
4	K & R BUILDERS, INC.		80.00	3,680.00
5	SAC Services, Inc.		55.00	2,530.00
6	Treas Construction Inc		49.88	2,294.48
7	HASKELL LEMON CONSTRUCTION CO.		86.60	3,983.60
0170	613(EE)5968	(SP) 18" CORRUGATED POLYPROPYLENE PIPE	337.000 LF	
	Engineer's Estimate		**60.00**	**20,220.00**
1	RRY SERVICES LLC		60.00	20,220.00
2	Wyatt Contracting		92.00	31,004.00
3	SEWELL BROS., INC.		58.00	19,546.00
4	K & R BUILDERS, INC.		76.00	25,612.00
5	SAC Services, Inc.		68.00	22,916.00
6	Treas Construction Inc		51.88	17,483.56
7	HASKELL LEMON CONSTRUCTION CO.		83.90	28,274.30
0180	613(M)6960	TYPE A4 CULVERT END TREATMENT	8.000 EA	
	Engineer's Estimate		**1,300.00**	**10,400.00**
1	RRY SERVICES LLC		1,300.00	10,400.00
2	Wyatt Contracting		2,110.00	16,880.00
3	SEWELL BROS., INC.		1,400.00	11,200.00
4	K & R BUILDERS, INC.		1,475.00	11,800.00
5	SAC Services, Inc.		1,100.00	8,800.00
6	Treas Construction Inc		1,495.88	11,967.04
7	HASKELL LEMON CONSTRUCTION CO.		1,958.00	15,664.00
0190	613(M)7004	TYPE A6 CULVERT END TREATMENT	5.000 EA	
	Engineer's Estimate		**1,300.00**	**6,500.00**
1	RRY SERVICES LLC		1,600.00	8,000.00
2	Wyatt Contracting		2,612.00	13,060.00
3	SEWELL BROS., INC.		1,500.00	7,500.00
4	K & R BUILDERS, INC.		2,250.00	11,250.00
5	SAC Services, Inc.		1,300.00	6,500.00
6	Treas Construction Inc		1,889.45	9,447.25
7	HASKELL LEMON CONSTRUCTION CO.		2,225.00	11,125.00
0200	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	RRY SERVICES LLC		1,000.00	1,000.00
2	Wyatt Contracting		5,000.00	5,000.00
3	SEWELL BROS., INC.		5,000.00	5,000.00
4	K & R BUILDERS, INC.		6,500.00	6,500.00
5	SAC Services, Inc.		14,900.00	14,900.00
6	Treas Construction Inc		10,000.00	10,000.00
7	HASKELL LEMON CONSTRUCTION CO.		43,810.00	43,810.00

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 800 **Contract ID:** 220298

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0210	629(A)7200	MAILBOX INSTALLATION-SINGLE	1.000	EA	
	Engineer's Estimate		**200.00**		**200.00**
1	RRY SERVICES LLC		325.00		325.00
2	Wyatt Contracting		500.00		500.00
3	SEWELL BROS., INC.		350.00		350.00
4	K & R BUILDERS, INC.		325.00		325.00
5	SAC Services, Inc.		400.00		400.00
6	Treas Construction Inc		125.00		125.00
7	HASKELL LEMON CONSTRUCTION CO.		135.00		135.00
0220	629(C)7400	REMOVAL OF MAILBOX INSTALLATION	1.000	EA	
	Engineer's Estimate		**50.00**		**50.00**
1	RRY SERVICES LLC		250.00		250.00
2	Wyatt Contracting		500.00		500.00
3	SEWELL BROS., INC.		275.00		275.00
4	K & R BUILDERS, INC.		250.00		250.00
5	SAC Services, Inc.		310.00		310.00
6	Treas Construction Inc		125.00		125.00
7	HASKELL LEMON CONSTRUCTION CO.		350.00		350.00
0230	629(E)7600	MAILBOX	1.000	EA	
	Engineer's Estimate		**50.00**		**50.00**
1	RRY SERVICES LLC		75.00		75.00
2	Wyatt Contracting		500.00		500.00
3	SEWELL BROS., INC.		100.00		100.00
4	K & R BUILDERS, INC.		150.00		150.00
5	SAC Services, Inc.		150.00		150.00
6	Treas Construction Inc		100.00		100.00
7	HASKELL LEMON CONSTRUCTION CO.		108.00		108.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0240	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED	139.000	CY	
	Engineer's Estimate		**40.00**		**5,560.00**
1	RRY SERVICES LLC		15.00		2,085.00
2	Wyatt Contracting		40.00		5,560.00
3	SEWELL BROS., INC.		30.00		4,170.00
4	K & R BUILDERS, INC.		16.00		2,224.00
5	SAC Services, Inc.		45.00		6,255.00
6	Treas Construction Inc		50.00		6,950.00
7	HASKELL LEMON CONSTRUCTION CO.		49.80		6,922.20
0250	504(D)5410	CONCRETE RAIL (TR3)	106.000	LF	
	Engineer's Estimate		**110.00**		**11,660.00**
1	RRY SERVICES LLC		145.00		15,370.00
2	Wyatt Contracting		131.50		13,939.00
3	SEWELL BROS., INC.		100.00		10,600.00
4	K & R BUILDERS, INC.		117.50		12,455.00
5	SAC Services, Inc.		85.00		9,010.00
6	Treas Construction Inc		88.21		9,350.26
7	HASKELL LEMON CONSTRUCTION CO.		231.50		24,539.00

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 800 **Contract ID:** 220298

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0260	509(A)0210	CLASS AA CONCRETE	302.000 CY	
	Engineer's Estimate		**650.00**	**196,300.00**
1	RRY SERVICES LLC		570.00	172,140.00
2	Wyatt Contracting		450.00	135,900.00
3	SEWELL BROS., INC.		550.00	166,100.00
4	K & R BUILDERS, INC.		641.00	193,582.00
5	SAC Services, Inc.		553.00	167,006.00
6	Treas Construction Inc		868.17	262,187.34
7	HASKELL LEMON CONSTRUCTION CO.		775.50	234,201.00
0270	511(A)2210	REINFORCING STEEL	54,504.000 LB	
	Engineer's Estimate		**1.50**	**81,756.00**
1	RRY SERVICES LLC		1.35	73,580.40
2	Wyatt Contracting		1.32	71,945.28
3	SEWELL BROS., INC.		1.40	76,305.60
4	K & R BUILDERS, INC.		1.44	78,485.76
5	SAC Services, Inc.		1.10	59,954.40
6	Treas Construction Inc		1.40	76,305.60
7	HASKELL LEMON CONSTRUCTION CO.		2.10	114,458.40
0280	601(A)1110	TYPE I PLAIN RIPRAP	225.000 TON	
	Engineer's Estimate		**90.00**	**20,250.00**
1	RRY SERVICES LLC		65.00	14,625.00
2	Wyatt Contracting		75.20	16,920.00
3	SEWELL BROS., INC.		63.00	14,175.00
4	K & R BUILDERS, INC.		72.50	16,312.50
5	SAC Services, Inc.		105.00	23,625.00
6	Treas Construction Inc		62.96	14,166.00
7	HASKELL LEMON CONSTRUCTION CO.		80.00	18,000.00
0290	601(C)1310	TYPE I-A FILTER BLANKET	41.000 TON	
	Engineer's Estimate		**75.00**	**3,075.00**
1	RRY SERVICES LLC		56.00	2,296.00
2	Wyatt Contracting		50.00	2,050.00
3	SEWELL BROS., INC.		53.00	2,173.00
4	K & R BUILDERS, INC.		58.15	2,384.15
5	SAC Services, Inc.		85.00	3,485.00
6	Treas Construction Inc		51.40	2,107.40
7	HASKELL LEMON CONSTRUCTION CO.		83.70	3,431.70

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0300	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	236.000 LF	
	Engineer's Estimate		**35.00**	**8,260.00**
1	RRY SERVICES LLC		22.00	5,192.00
2	Wyatt Contracting		45.00	10,620.00
3	SEWELL BROS., INC.		35.00	8,260.00
4	K & R BUILDERS, INC.		24.20	5,711.20
5	SAC Services, Inc.		25.50	6,018.00
6	Treas Construction Inc		35.00	8,260.00
7	HASKELL LEMON CONSTRUCTION CO.		57.20	13,499.20

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 800 **Contract ID:** 220298

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC**				
0310	623(F)1724	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000	EA	
	Engineer's Estimate		**2,500.00**		**10,000.00**
1	RRY SERVICES LLC		2,000.00		8,000.00
2	Wyatt Contracting		3,200.00		12,800.00
3	SEWELL BROS., INC.		2,100.00		8,400.00
4	K & R BUILDERS, INC.		2,200.00		8,800.00
5	SAC Services, Inc.		1,250.00		5,000.00
6	Treas Construction Inc		2,585.00		10,340.00
7	HASKELL LEMON CONSTRUCTION CO.		3,780.00		15,120.00
0320	623(G)1800	GUARDRAIL END TREATMENT (GET)	4.000	EA	
	Engineer's Estimate		**3,000.00**		**12,000.00**
1	RRY SERVICES LLC		2,900.00		11,600.00
2	Wyatt Contracting		3,500.00		14,000.00
3	SEWELL BROS., INC.		3,000.00		12,000.00
4	K & R BUILDERS, INC.		3,000.00		12,000.00
5	SAC Services, Inc.		3,100.00		12,400.00
6	Treas Construction Inc		3,215.00		12,860.00
7	HASKELL LEMON CONSTRUCTION CO.		4,860.00		19,440.00
0330	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	3.000	EA	
	Engineer's Estimate		**400.00**		**1,200.00**
1	RRY SERVICES LLC		22.00		66.00
2	Wyatt Contracting		500.00		1,500.00
3	SEWELL BROS., INC.		155.00		465.00
4	K & R BUILDERS, INC.		150.00		450.00
5	SAC Services, Inc.		220.00		660.00
6	Treas Construction Inc		500.00		1,500.00
7	HASKELL LEMON CONSTRUCTION CO.		270.00		810.00
0340	851(C)2415	2" SQUARE TUBE POST	29.000	LF	
	Engineer's Estimate		**15.00**		**435.00**
1	RRY SERVICES LLC		15.00		435.00
2	Wyatt Contracting		15.00		435.00
3	SEWELL BROS., INC.		16.00		464.00
4	K & R BUILDERS, INC.		16.50		478.50
5	SAC Services, Inc.		25.00		725.00
6	Treas Construction Inc		15.00		435.00
7	HASKELL LEMON CONSTRUCTION CO.		16.20		469.80
0350	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	5,200.000	LF	
	Engineer's Estimate		**1.20**		**6,240.00**
1	RRY SERVICES LLC		1.50		7,800.00
2	Wyatt Contracting		1.75		9,100.00
3	SEWELL BROS., INC.		1.47		7,644.00
4	K & R BUILDERS, INC.		1.60		8,320.00
5	SAC Services, Inc.		2.00		10,400.00
6	Treas Construction Inc		1.25		6,500.00
7	HASKELL LEMON CONSTRUCTION CO.		1.35		7,020.00

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 800 **Contract ID:** 220298

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC**				
0360	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,800.000	SD	
	Engineer's Estimate		**0.60**		**1,080.00**
1	RRY SERVICES LLC		0.05		90.00
2	Wyatt Contracting		0.50		900.00
3	SEWELL BROS., INC.		0.07		126.00
4	K & R BUILDERS, INC.		0.06		108.00
5	SAC Services, Inc.		0.60		1,080.00
6	Treas Construction Inc		0.50		900.00
7	HASKELL LEMON CONSTRUCTION CO.		0.54		972.00
0370	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	5,400.000	SD	
	Engineer's Estimate		**1.00**		**5,400.00**
1	RRY SERVICES LLC		0.05		270.00
2	Wyatt Contracting		0.25		1,350.00
3	SEWELL BROS., INC.		0.07		378.00
4	K & R BUILDERS, INC.		0.06		324.00
5	SAC Services, Inc.		0.60		3,240.00
6	Treas Construction Inc		0.50		2,700.00
7	HASKELL LEMON CONSTRUCTION CO.		0.54		2,916.00
0380	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,300.000	SD	
	Engineer's Estimate		**2.00**		**6,600.00**
1	RRY SERVICES LLC		1.08		3,564.00
2	Wyatt Contracting		0.25		825.00
3	SEWELL BROS., INC.		1.05		3,465.00
4	K & R BUILDERS, INC.		1.10		3,630.00
5	SAC Services, Inc.		1.25		4,125.00
6	Treas Construction Inc		3.00		9,900.00
7	HASKELL LEMON CONSTRUCTION CO.		3.25		10,725.00
0390	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,500.000	SD	
	Engineer's Estimate		**1.00**		**1,500.00**
1	RRY SERVICES LLC		3.00		4,500.00
2	Wyatt Contracting		3.00		4,500.00
3	SEWELL BROS., INC.		2.83		4,245.00
4	K & R BUILDERS, INC.		3.08		4,620.00
5	SAC Services, Inc.		3.10		4,650.00
6	Treas Construction Inc		0.50		750.00
7	HASKELL LEMON CONSTRUCTION CO.		0.54		810.00
0400	880(E)6600	WARNING LIGHTS(TYPE A)	3,900.000	SD	
	Engineer's Estimate		**1.00**		**3,900.00**
1	RRY SERVICES LLC		0.65		2,535.00
2	Wyatt Contracting		3.00		11,700.00
3	SEWELL BROS., INC.		0.63		2,457.00
4	K & R BUILDERS, INC.		0.66		2,574.00
5	SAC Services, Inc.		0.95		3,705.00
6	Treas Construction Inc		0.50		1,950.00
7	HASKELL LEMON CONSTRUCTION CO.		0.54		2,106.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STAKING**			

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 800 **Contract ID:** 220298

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 STAKING				
0410	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**12,000.00**	**12,000.00**
1	RRY SERVICES LLC		7,000.00	7,000.00
2	Wyatt Contracting		5,000.00	5,000.00
3	SEWELL BROS., INC.		7,700.00	7,700.00
4	K & R BUILDERS, INC.		8,500.00	8,500.00
5	SAC Services, Inc.		9,200.00	9,200.00
6	Treas Construction Inc		7,000.00	7,000.00
7	HASKELL LEMON CONSTRUCTION CO.		11,975.00	11,975.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005 CONSTRUCTION				
0420	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	RRY SERVICES LLC		1,675.00	1,675.00
2	Wyatt Contracting		5,000.00	5,000.00
3	SEWELL BROS., INC.		2,500.00	2,500.00
4	K & R BUILDERS, INC.		2,400.00	2,400.00
5	SAC Services, Inc.		3,000.00	3,000.00
6	Treas Construction Inc		2,500.00	2,500.00
7	HASKELL LEMON CONSTRUCTION CO.		4,050.00	4,050.00
0430	641 2100	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**62,900.00**	**62,900.00**
1	RRY SERVICES LLC		73,000.00	73,000.00
2	Wyatt Contracting		40,000.00	40,000.00
3	SEWELL BROS., INC.		50,000.00	50,000.00
4	K & R BUILDERS, INC.		66,500.00	66,500.00
5	SAC Services, Inc.		47,280.00	47,280.00
6	Treas Construction Inc		71,215.76	71,215.76
7	HASKELL LEMON CONSTRUCTION CO.		63,135.00	63,135.00