Letting Date: October 20, 2022, 10:30 A.M.
Call Order: 192 **Contract ID:** 220332
J/P No.: 35795(04) **Project No.:** HSIPG-255F(581)TR **Contract Time:**
County: CANADIAN, OKLAHOMA
Description: TRAFFIC SIGNING
I-40/I-235: I-40, FROM MORGAN ROAD EXTEND EAST IN OKLAHOMA CITY. I-235, FROM THE I-40 INTERCHANGE EXTEND NORTH IN OKLAHOMA CITY.
PROJECT LENGTH = 10.5 MILES

	VENDORNAME	PROPOSALITEMTO		
1	ACTION SAFETY SUPPLY CO., LLC	3,578,945.46	100.00	100.00
	Engineer's Estimate	3,578,962.70		
2	Advanced Work zone Services, LLC	5,293,594.50	147.91	147.91

Letting Date: October 20, 2022, 10:30 A.M.
Call Order: 192 **Contract ID:** 220332

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**TRAFFIC CONTROL**				
0001	627(A)6200	CONCRETE LONGITUDINAL BARRIER, DESIGN 1	150.000	LF	
	Engineer's Estimate		**190.00**		**28,500.00**
1	ACTION SAFETY SUPPLY CO., LLC		215.00		32,250.00
2	Advanced Work zone Services, LLC		225.00		33,750.00
0010	871(B)2300	CONST.ZONE IMPACT ATTEN.	720.000	SD	
	Engineer's Estimate		**14.00**		**10,080.00**
1	ACTION SAFETY SUPPLY CO., LLC		5.00		3,600.00
2	Advanced Work zone Services, LLC		15.00		10,800.00
0020	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	1,080.000	SD	
	Engineer's Estimate		**20.00**		**21,600.00**
1	ACTION SAFETY SUPPLY CO., LLC		60.00		64,800.00
2	Advanced Work zone Services, LLC		15.00		16,200.00
0021	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	150.000	LF	
	Engineer's Estimate		**40.00**		**6,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		10.00		1,500.00
2	Advanced Work zone Services, LLC		100.00		15,000.00
0022	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	150.000	LF	
	Engineer's Estimate		**10.00**		**1,500.00**
1	ACTION SAFETY SUPPLY CO., LLC		10.00		1,500.00
2	Advanced Work zone Services, LLC		100.00		15,000.00
0030	880(A)6220	ARROW DISPLAY(TYPE C)	720.000	SD	
	Engineer's Estimate		**10.00**		**7,200.00**
1	ACTION SAFETY SUPPLY CO., LLC		1.00		720.00
2	Advanced Work zone Services, LLC		5.00		3,600.00
0040	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,400.000	SD	
	Engineer's Estimate		**0.40**		**960.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.10		240.00
2	Advanced Work zone Services, LLC		0.50		1,200.00
0050	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,880.000	SD	
	Engineer's Estimate		**0.75**		**2,160.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.10		288.00
2	Advanced Work zone Services, LLC		0.50		1,440.00
0060	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,840.000	SD	
	Engineer's Estimate		**1.50**		**5,760.00**
1	ACTION SAFETY SUPPLY CO., LLC		7.25		27,840.00
2	Advanced Work zone Services, LLC		2.00		7,680.00
0070	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,440.000	SD	
	Engineer's Estimate		**1.20**		**1,728.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		28.80
2	Advanced Work zone Services, LLC		0.50		720.00
0080	880(E)6600	WARNING LIGHTS(TYPE A)	1,440.000	SD	
	Engineer's Estimate		**0.75**		**1,080.00**
1	ACTION SAFETY SUPPLY CO., LLC		1.50		2,160.00
2	Advanced Work zone Services, LLC		0.50		720.00

Letting Date: October 20, 2022, 10:30 A.M.
Call Order: 192 **Contract ID:** 220332

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**TRAFFIC CONTROL**			
0090	880(F)6700	DRUMS	5,472.000 SD	
	Engineer's Estimate		**0.50**	**2,736.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02	109.44
2	Advanced Work zone Services, LLC		0.50	2,736.00
0100	880(G)6805	CHANNELIZER CONES	16,656.000 SD	
	Engineer's Estimate		**0.50**	**8,328.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02	333.12
2	Advanced Work zone Services, LLC		0.50	8,328.00
0110	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	1,440.000 SD	
	Engineer's Estimate		**20.00**	**28,800.00**
1	ACTION SAFETY SUPPLY CO., LLC		5.00	7,200.00
2	Advanced Work zone Services, LLC		35.00	50,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC SIGNING**			
0120	509(D)0500	CLASS C CONCRETE	40.980 CY	
	Engineer's Estimate		**700.00**	**28,686.00**
1	ACTION SAFETY SUPPLY CO., LLC		950.00	38,931.00
2	Advanced Work zone Services, LLC		750.00	30,735.00
0130	516(A)8240	DRILLED SHAFTS 60" DIAMETER	612.000 LF	
	Engineer's Estimate		**1,300.00**	**795,600.00**
1	ACTION SAFETY SUPPLY CO., LLC		1,150.00	703,800.00
2	Advanced Work zone Services, LLC		2,250.00	1,377,000.00
0140	619(B)6416	REMOVAL OF CONCRETE MEDIAN BARRIER	750.000 LF	
	Engineer's Estimate		**100.00**	**75,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		125.00	93,750.00
2	Advanced Work zone Services, LLC		250.00	187,500.00
0150	627(A)6200	CONCRETE LONGITUDINAL BARRIER, DESIGN 1	750.000 LF	
	Engineer's Estimate		**190.00**	**142,500.00**
1	ACTION SAFETY SUPPLY CO., LLC		215.00	161,250.00
2	Advanced Work zone Services, LLC		225.00	168,750.00
0160	802(B)0324	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	100.000 LF	
	Engineer's Estimate		**30.00**	**3,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		60.00	6,000.00
2	Advanced Work zone Services, LLC		60.00	6,000.00
0170	804(A)2200	STRUCTURAL CONCRETE	69.980 CY	
	Engineer's Estimate		**1,100.00**	**76,978.00**
1	ACTION SAFETY SUPPLY CO., LLC		475.00	33,240.50
2	Advanced Work zone Services, LLC		750.00	52,485.00
0180	804(B)2300	REINFORCING STEEL	14,898.000 LB	
	Engineer's Estimate		**2.75**	**40,969.50**
1	ACTION SAFETY SUPPLY CO., LLC		3.00	44,694.00
2	Advanced Work zone Services, LLC		5.00	74,490.00

Letting Date: October 20, 2022, 10:30 A.M.

Call Order: 192 **Contract ID:** 220332

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC SIGNING**				
0190	805(A)3236	(PL)REMOVAL OF OVERHEAD SIGN STRUCTURE	5.000	EA	
	Engineer's Estimate		**14,000.00**		**70,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		19,600.00		98,000.00
2	Advanced Work zone Services, LLC		40,000.00		200,000.00
0200	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	59.000	EA	
	Engineer's Estimate		**1,000.00**		**59,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		275.00		16,225.00
2	Advanced Work zone Services, LLC		1,000.00		59,000.00
0210	811 9115	1/C NO.4 ELECT.COND.	600.000	LF	
	Engineer's Estimate		**5.00**		**3,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		10.00		6,000.00
2	Advanced Work zone Services, LLC		10.00		6,000.00
0220	850(A)1200	SHEET ALUMINUM SIGNS	227.300	SF	
	Engineer's Estimate		**30.00**		**6,819.00**
1	ACTION SAFETY SUPPLY CO., LLC		24.00		5,455.20
2	Advanced Work zone Services, LLC		40.00		9,092.00
0230	850(B)1310	EXTRUDED ALUMINUM PANEL SIGNS	4,553.500	SF	
	Engineer's Estimate		**30.00**		**136,605.00**
1	ACTION SAFETY SUPPLY CO., LLC		30.00		136,605.00
2	Advanced Work zone Services, LLC		55.00		250,442.50
0240	850(B)1320	EXTR.ALUM.PAN.SGN.(OVRHD SIGNS)	13,567.200	SF	
	Engineer's Estimate		**31.00**		**420,583.20**
1	ACTION SAFETY SUPPLY CO., LLC		32.00		434,150.40
2	Advanced Work zone Services, LLC		55.00		746,196.00
0250	851(A)2200	4"@13 GALV.STL.WD.FLANGE BM.POST	858.000	LF	
	Engineer's Estimate		**50.00**		**42,900.00**
1	ACTION SAFETY SUPPLY CO., LLC		42.00		36,036.00
2	Advanced Work zone Services, LLC		85.00		72,930.00
0260	851(A)2205	6"@15 GALV.STL.WD.FLANGE BM.POST	363.000	LF	
	Engineer's Estimate		**55.00**		**19,965.00**
1	ACTION SAFETY SUPPLY CO., LLC		47.00		17,061.00
2	Advanced Work zone Services, LLC		100.00		36,300.00
0270	851(A)2215	6"@25 GALV.STL.WD.FLANGE BM.POST	684.000	LF	
	Engineer's Estimate		**70.00**		**47,880.00**
1	ACTION SAFETY SUPPLY CO., LLC		52.00		35,568.00
2	Advanced Work zone Services, LLC		125.00		85,500.00
0280	851(A)2225	8"@35 GALV.STL.WD.FLANGE BM.POST	47.000	LF	
	Engineer's Estimate		**85.00**		**3,995.00**
1	ACTION SAFETY SUPPLY CO., LLC		95.00		4,465.00
2	Advanced Work zone Services, LLC		200.00		9,400.00
0290	851(B)2310	2 1/2"@5.79 GALV.STL.PIPE POST	40.000	LF	
	Engineer's Estimate		**30.00**		**1,200.00**
1	ACTION SAFETY SUPPLY CO., LLC		20.00		800.00
2	Advanced Work zone Services, LLC		55.00		2,200.00

Letting Date: October 20, 2022, 10:30 A.M.
Call Order: 192 **Contract ID:** 220332

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC SIGNING**		
0300	851(B)2330	5"@21.76 GALV.STL.PIPE POSTS	70.000 LF
	Engineer's Estimate	**55.00**	**3,850.00**
1	ACTION SAFETY SUPPLY CO., LLC	38.00	2,660.00
2	Advanced Work zone Services, LLC	450.00	31,500.00
0310	852(A/B)4441	OVHD.SN.STR.TYPE C-1 ALUM./G.STL.72'	3.000 EA
	Engineer's Estimate	**30,000.00**	**90,000.00**
1	ACTION SAFETY SUPPLY CO., LLC	95,000.00	285,000.00
2	Advanced Work zone Services, LLC	115,000.00	345,000.00
0320	852(D)3512	OVHD.SN.STR., MONOTUBE TYPE B 70'	1.000 EA
	Engineer's Estimate	**180,000.00**	**180,000.00**
1	ACTION SAFETY SUPPLY CO., LLC	175,000.00	175,000.00
2	Advanced Work zone Services, LLC	175,000.00	175,000.00
0340	852(D)3520	OVHD.SN.STR., MONOTUBE TYPE B 80'	1.000 EA
	Engineer's Estimate	**200,000.00**	**200,000.00**
1	ACTION SAFETY SUPPLY CO., LLC	184,000.00	184,000.00
2	Advanced Work zone Services, LLC	185,000.00	185,000.00
0350	852(D)3528	OVHD.SN.STR., MONOTUBE TYPE B 90'	1.000 EA
	Engineer's Estimate	**210,000.00**	**210,000.00**
1	ACTION SAFETY SUPPLY CO., LLC	192,000.00	192,000.00
2	Advanced Work zone Services, LLC	190,000.00	190,000.00
0360	852(D)3532	OVHD.SN.STR., MONOTUBE TYPE B 95'	1.000 EA
	Engineer's Estimate	**220,000.00**	**220,000.00**
1	ACTION SAFETY SUPPLY CO., LLC	200,000.00	200,000.00
2	Advanced Work zone Services, LLC	195,000.00	195,000.00
0370	852(E)3600	OVHD.SN.STR., MONOTUBE TYPE C	3.000 EA
	Engineer's Estimate	**100,000.00**	**300,000.00**
1	ACTION SAFETY SUPPLY CO., LLC	90,550.00	271,650.00
2	Advanced Work zone Services, LLC	98,000.00	294,000.00
0380	870(A)1100	SAND FILLED IMPACT ATTEN.MODULE	114.000 EA
	Engineer's Estimate	**500.00**	**57,000.00**
1	ACTION SAFETY SUPPLY CO., LLC	365.00	41,610.00
2	Advanced Work zone Services, LLC	500.00	57,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0390	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**37,000.00**	**37,000.00**
1	ACTION SAFETY SUPPLY CO., LLC	18,500.00	18,500.00
2	Advanced Work zone Services, LLC	29,500.00	29,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		

Letting Date: October 20, 2022, 10:30 A.M.

Call Order: 192 **Contract ID:** 220332

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0400	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**180,000.00**	**180,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		193,925.00	193,925.00
2	Advanced Work zone Services, LLC		250,000.00	250,000.00