**Letting Date:** November 17, 2022, 10:30 A.M.
**Call Order:** 407 **Contract ID:** 220333
**J/P No.:** 36197(04) **Project No.:** MC-206C(073)PM **Contract Time:**
**County:** BLAINE
**Description:** GRADE, DRAIN, SURFACE AND BRIDGE (STRUCTURE REPAIR)
SH-58: FROM 2.5 MILES SOUTH OF THE SH-51 JUNCTION,
EXTEND NORTH NEAR CANTON.
PROJECT LENGTH = 0.013 MILE

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | SEWELL BROS., INC. | 537,808.00 | 96.16 | 100.00 |
| | Engineer's Estimate | 559,311.30 | | |
| 2 | K & R BUILDERS, INC. | 598,944.05 | 107.09 | 111.37 |
| 3 | Wyatt Contracting | 683,161.12 | 122.14 | 127.03 |
| 4 | Lopp Construction, LLC | 745,903.60 | 133.36 | 138.69 |

**Letting Date:** November 17, 2022, 10:30 A.M.
**Call Order:** 407 **Contract ID:** 220333

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0010 | 201(A)1200 | CLEARING AND GRUBBING | 1.000 LSUM | |
| | **Engineer's Estimate** | | **29,249.50** | **29,249.50** |
| 1 | SEWELL BROS., INC. | | 42,000.00 | 42,000.00 |
| 2 | K & R BUILDERS, INC. | | 14,500.00 | 14,500.00 |
| 3 | Wyatt Contracting | | 20,000.00 | 20,000.00 |
| 4 | Lopp Construction, LLC | | 35,000.00 | 35,000.00 |
| 0020 | 202(A)2200 | UNCLASSIFIED EXCAVATION | 9,798.000 CY | |
| | **Engineer's Estimate** | | **12.00** | **117,576.00** |
| 1 | SEWELL BROS., INC. | | 15.00 | 146,970.00 |
| 2 | K & R BUILDERS, INC. | | 12.85 | 125,904.30 |
| 3 | Wyatt Contracting | | 12.00 | 117,576.00 |
| 4 | Lopp Construction, LLC | | 12.00 | 117,576.00 |
| 0030 | 202(D)2500 | UNCLASSIFIED BORROW | 1,221.000 CY | |
| | **Engineer's Estimate** | | **15.00** | **18,315.00** |
| 1 | SEWELL BROS., INC. | | 16.00 | 19,536.00 |
| 2 | K & R BUILDERS, INC. | | 15.25 | 18,620.25 |
| 3 | Wyatt Contracting | | 15.50 | 18,925.50 |
| 4 | Lopp Construction, LLC | | 20.00 | 24,420.00 |
| 0040 | 205(A)6200 | TYPE A-SALVAGED TOPSOIL | 1.000 LSUM | |
| | **Engineer's Estimate** | | **16,500.00** | **16,500.00** |
| 1 | SEWELL BROS., INC. | | 1,200.00 | 1,200.00 |
| 2 | K & R BUILDERS, INC. | | 5,000.00 | 5,000.00 |
| 3 | Wyatt Contracting | | 10,000.00 | 10,000.00 |
| 4 | Lopp Construction, LLC | | 15,000.00 | 15,000.00 |
| 0050 | 230(A)7200 | SOLID SLAB SODDING | 1,844.000 SY | |
| | **Engineer's Estimate** | | **5.00** | **9,220.00** |
| 1 | SEWELL BROS., INC. | | 6.95 | 12,815.80 |
| 2 | K & R BUILDERS, INC. | | 7.60 | 14,014.40 |
| 3 | Wyatt Contracting | | 6.00 | 11,064.00 |
| 4 | Lopp Construction, LLC | | 5.50 | 10,142.00 |
| 0060 | 310(B)5300 | SUBGRADE, METHOD B | 371.000 SY | |
| | **Engineer's Estimate** | | **15.00** | **5,565.00** |
| 1 | SEWELL BROS., INC. | | 14.00 | 5,194.00 |
| 2 | K & R BUILDERS, INC. | | 5.75 | 2,133.25 |
| 3 | Wyatt Contracting | | 20.00 | 7,420.00 |
| 4 | Lopp Construction, LLC | | 20.00 | 7,420.00 |
| 0070 | 411(B)1330 | SUPERPAVE, TYPE S3(PG 64-22 OK) | 100.000 TON | |
| | **Engineer's Estimate** | | **200.00** | **20,000.00** |
| 1 | SEWELL BROS., INC. | | 291.00 | 29,100.00 |
| 2 | K & R BUILDERS, INC. | | 480.00 | 48,000.00 |
| 3 | Wyatt Contracting | | 679.23 | 67,923.00 |
| 4 | Lopp Construction, LLC | | 739.75 | 73,975.00 |
| 0080 | 411(C)1430 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 36.000 TON | |
| | **Engineer's Estimate** | | **300.00** | **10,800.00** |
| 1 | SEWELL BROS., INC. | | 348.00 | 12,528.00 |
| 2 | K & R BUILDERS, INC. | | 625.00 | 22,500.00 |
| 3 | Wyatt Contracting | | 701.95 | 25,270.20 |
| 4 | Lopp Construction, LLC | | 764.50 | 27,522.00 |

**Letting Date:** November 17, 2022, 10:30 A.M.
**Call Order:** 407 **Contract ID:** 220333

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | |
| 0090 | 501(A)1200 | STRUCTURAL EXCAVATION UNCLASSIFIED | 21.000 CY |
| | **Engineer's Estimate** | **50.00** | **1,050.00** |
| 1 | SEWELL BROS., INC. | 100.00 | 2,100.00 |
| 2 | K & R BUILDERS, INC. | 44.00 | 924.00 |
| 3 | Wyatt Contracting | 50.00 | 1,050.00 |
| 4 | Lopp Construction, LLC | 30.00 | 630.00 |
| 0095 | 502 3100 | TEMPORARY EARTH RETAINAGE | 1.000 LSUM |
| | **Engineer's Estimate** | **28,000.00** | **28,000.00** |
| 1 | SEWELL BROS., INC. | 25,000.00 | 25,000.00 |
| 2 | K & R BUILDERS, INC. | 70,000.00 | 70,000.00 |
| 3 | Wyatt Contracting | 70,000.00 | 70,000.00 |
| 4 | Lopp Construction, LLC | 100,000.00 | 100,000.00 |
| 0100 | 509(A)0200 | CLASS AA CONCRETE | 98.000 CY |
| | **Engineer's Estimate** | **800.00** | **78,400.00** |
| 1 | SEWELL BROS., INC. | 750.00 | 73,500.00 |
| 2 | K & R BUILDERS, INC. | 970.00 | 95,060.00 |
| 3 | Wyatt Contracting | 1,065.00 | 104,370.00 |
| 4 | Lopp Construction, LLC | 1,200.00 | 117,600.00 |
| 0110 | 511(A)2200 | REINFORCING STEEL | 9,447.000 LB |
| | **Engineer's Estimate** | **2.60** | **24,562.20** |
| 1 | SEWELL BROS., INC. | 1.60 | 15,115.20 |
| 2 | K & R BUILDERS, INC. | 1.70 | 16,059.90 |
| 3 | Wyatt Contracting | 2.60 | 24,562.20 |
| 4 | Lopp Construction, LLC | 1.50 | 14,170.50 |
| 0120 | 602(B)2310 | REVETMENT MATTRESSES | 52.000 SY |
| | **Engineer's Estimate** | **100.00** | **5,200.00** |
| 1 | SEWELL BROS., INC. | 105.00 | 5,460.00 |
| 2 | K & R BUILDERS, INC. | 120.00 | 6,240.00 |
| 3 | Wyatt Contracting | 100.00 | 5,200.00 |
| 4 | Lopp Construction, LLC | 100.00 | 5,200.00 |
| 0130 | 613(B)5524 | 30" CORR. GALV. STEEL PIPE | 14.000 LF |
| | **Engineer's Estimate** | **60.00** | **840.00** |
| 1 | SEWELL BROS., INC. | 85.00 | 1,190.00 |
| 2 | K & R BUILDERS, INC. | 100.00 | 1,400.00 |
| 3 | Wyatt Contracting | 240.00 | 3,360.00 |
| 4 | Lopp Construction, LLC | 80.00 | 1,120.00 |
| 0140 | 619(A)6200 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000 LSUM |
| | **Engineer's Estimate** | **10,000.00** | **10,000.00** |
| 1 | SEWELL BROS., INC. | 7,500.00 | 7,500.00 |
| 2 | K & R BUILDERS, INC. | 14,500.00 | 14,500.00 |
| 3 | Wyatt Contracting | 20,000.00 | 20,000.00 |
| 4 | Lopp Construction, LLC | 10,000.00 | 10,000.00 |
| 0150 | 619(B)6364 | REMOVAL OF ASPHALT PAVEMENT | 310.000 SY |
| | **Engineer's Estimate** | **17.00** | **5,270.00** |
| 1 | SEWELL BROS., INC. | 20.00 | 6,200.00 |
| 2 | K & R BUILDERS, INC. | 18.00 | 5,580.00 |
| 3 | Wyatt Contracting | 24.40 | 7,564.00 |
| 4 | Lopp Construction, LLC | 20.00 | 6,200.00 |

**Letting Date:** November 17, 2022, 10:30 A.M.
**Call Order:** 407 **Contract ID:** 220333

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0160 | 619(C)6600 | SAWING PAVEMENT | 461.000 | LF | |
| | **Engineer's Estimate** | | **11.00** | | **5,071.00** |
| 1 | SEWELL BROS., INC. | | 10.00 | | 4,610.00 |
| 2 | K & R BUILDERS, INC. | | 5.75 | | 2,650.75 |
| 3 | Wyatt Contracting | | 15.00 | | 6,915.00 |
| 4 | Lopp Construction, LLC | | 10.00 | | 4,610.00 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 TRAFFIC CONTROL** | | | | | |
| 0170 | 823 6100 | (SP)PORTABLE TRAFFIC SIGNAL SYSTEM | 75.000 | SD | |
| | **Engineer's Estimate** | | **250.00** | | **18,750.00** |
| 1 | SEWELL BROS., INC. | | 110.00 | | 8,250.00 |
| 2 | K & R BUILDERS, INC. | | 275.00 | | 20,625.00 |
| 3 | Wyatt Contracting | | 107.10 | | 8,032.50 |
| 4 | Lopp Construction, LLC | | 275.00 | | 20,625.00 |
| 0180 | 857(C)9400 | REMOVABLE PAVEMENT MARKING TAPE(4" WIDE) | 1,048.000 | LF | |
| | **Engineer's Estimate** | | **2.10** | | **2,200.80** |
| 1 | SEWELL BROS., INC. | | 4.10 | | 4,296.80 |
| 2 | K & R BUILDERS, INC. | | 1.65 | | 1,729.20 |
| 3 | Wyatt Contracting | | 4.08 | | 4,275.84 |
| 4 | Lopp Construction, LLC | | 2.20 | | 2,305.60 |
| 0190 | 871(B)2300 | CONST.ZONE IMPACT ATTEN. | 300.000 | SD | |
| | **Engineer's Estimate** | | **32.00** | | **9,600.00** |
| 1 | SEWELL BROS., INC. | | 26.00 | | 7,800.00 |
| 2 | K & R BUILDERS, INC. | | 11.00 | | 3,300.00 |
| 3 | Wyatt Contracting | | 25.50 | | 7,650.00 |
| 4 | Lopp Construction, LLC | | 38.50 | | 11,550.00 |
| 0200 | 877(B)4300 | DELIVER PORTABLE LONGITUDINAL BARRIER | 980.000 | LF | |
| | **Engineer's Estimate** | | **50.00** | | **49,000.00** |
| 1 | SEWELL BROS., INC. | | 26.00 | | 25,480.00 |
| 2 | K & R BUILDERS, INC. | | 24.00 | | 23,520.00 |
| 3 | Wyatt Contracting | | 21.42 | | 20,991.60 |
| 4 | Lopp Construction, LLC | | 50.00 | | 49,000.00 |
| 0210 | 877(C)4400 | RELOCATION OF PORT. LONGITUDINAL BARRIER | 980.000 | LF | |
| | **Engineer's Estimate** | | **8.00** | | **7,840.00** |
| 1 | SEWELL BROS., INC. | | 3.30 | | 3,234.00 |
| 2 | K & R BUILDERS, INC. | | 5.00 | | 4,900.00 |
| 3 | Wyatt Contracting | | 3.06 | | 2,998.80 |
| 4 | Lopp Construction, LLC | | 8.00 | | 7,840.00 |
| 0220 | 880(B)6300 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 750.000 | SD | |
| | **Engineer's Estimate** | | **0.82** | | **615.00** |
| 1 | SEWELL BROS., INC. | | 3.10 | | 2,325.00 |
| 2 | K & R BUILDERS, INC. | | 1.10 | | 825.00 |
| 3 | Wyatt Contracting | | 3.06 | | 2,295.00 |
| 4 | Lopp Construction, LLC | | 1.10 | | 825.00 |

**Letting Date:** November 17, 2022, 10:30 A.M.
**Call Order:** 407 **Contract ID:** 220333

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002** | **TRAFFIC CONTROL** | | | | |
| 0230 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 600.000 | SD | |
| | **Engineer's Estimate** | | **1.60** | | **960.00** |
| 1 | SEWELL BROS., INC. | | 3.10 | | 1,860.00 |
| 2 | K & R BUILDERS, INC. | | 1.10 | | 660.00 |
| 3 | Wyatt Contracting | | 3.06 | | 1,836.00 |
| 4 | Lopp Construction, LLC | | 2.20 | | 1,320.00 |
| 0240 | 880(B)6320 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 1,050.000 | SD | |
| | **Engineer's Estimate** | | **3.00** | | **3,150.00** |
| 1 | SEWELL BROS., INC. | | 3.10 | | 3,255.00 |
| 2 | K & R BUILDERS, INC. | | 2.75 | | 2,887.50 |
| 3 | Wyatt Contracting | | 3.06 | | 3,213.00 |
| 4 | Lopp Construction, LLC | | 3.30 | | 3,465.00 |
| 0250 | 880(E)6607 | WARNING LIGHTS(TYPE B) | 2,100.000 | SD | |
| | **Engineer's Estimate** | | **0.54** | | **1,134.00** |
| 1 | SEWELL BROS., INC. | | 0.04 | | 84.00 |
| 2 | K & R BUILDERS, INC. | | 1.10 | | 2,310.00 |
| 3 | Wyatt Contracting | | 0.03 | | 63.00 |
| 4 | Lopp Construction, LLC | | 0.39 | | 819.00 |
| 0260 | 880(E)6616 | WARNING LIGHTS(TYPE D) | 4,350.000 | SD | |
| | **Engineer's Estimate** | | **0.06** | | **261.00** |
| 1 | SEWELL BROS., INC. | | 0.53 | | 2,305.50 |
| 2 | K & R BUILDERS, INC. | | 0.55 | | 2,392.50 |
| 3 | Wyatt Contracting | | 0.51 | | 2,218.50 |
| 4 | Lopp Construction, LLC | | 0.39 | | 1,696.50 |
| 0270 | 880(F)6700 | DRUMS | 750.000 | SD | |
| | **Engineer's Estimate** | | **0.50** | | **375.00** |
| 1 | SEWELL BROS., INC. | | 2.10 | | 1,575.00 |
| 2 | K & R BUILDERS, INC. | | 0.55 | | 412.50 |
| 3 | Wyatt Contracting | | 2.04 | | 1,530.00 |
| 4 | Lopp Construction, LLC | | 0.94 | | 705.00 |
| 0280 | 880(G)6805 | CHANNELIZER CONES | 4,450.000 | SD | |
| | **Engineer's Estimate** | | **0.84** | | **3,738.00** |
| 1 | SEWELL BROS., INC. | | 0.53 | | 2,358.50 |
| 2 | K & R BUILDERS, INC. | | 0.55 | | 2,447.50 |
| 3 | Wyatt Contracting | | 0.51 | | 2,269.50 |
| 4 | Lopp Construction, LLC | | 0.94 | | 4,183.00 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003** | **TRAFFIC SIGNING AND STRIPING** | | | | |
| 0290 | 856(A)8204 | TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE) | 668.000 | LF | |
| | **Engineer's Estimate** | | **1.60** | | **1,068.80** |
| 1 | SEWELL BROS., INC. | | 11.40 | | 7,615.20 |
| 2 | K & R BUILDERS, INC. | | 11.00 | | 7,348.00 |
| 3 | Wyatt Contracting | | 10.61 | | 7,087.48 |
| 4 | Lopp Construction, LLC | | 5.50 | | 3,674.00 |

**Letting Date:** November 17, 2022, 10:30 A.M.

**Call Order:** 407 **Contract ID:** 220333

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0004 STAKING** | | | | |
| 0300 | 642(A)3200 | CONSTRUCTION STAKING LEVEL I | 1.000 | LSUM |
| | **Engineer's Estimate** | | **15,000.00** | **15,000.00** |
| 1 | SEWELL BROS., INC. | | 2,350.00 | 2,350.00 |
| 2 | K & R BUILDERS, INC. | | 5,000.00 | 5,000.00 |
| 3 | Wyatt Contracting | | 2,500.00 | 2,500.00 |
| 4 | Lopp Construction, LLC | | 2,310.00 | 2,310.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0005 CONSTRUCTION** | | | | |
| 0310 | 640(A)1210 | FIELD OFFICE | 1.000 | EA |
| | **Engineer's Estimate** | | **10,000.00** | **10,000.00** |
| 1 | SEWELL BROS., INC. | | 5,000.00 | 5,000.00 |
| 2 | K & R BUILDERS, INC. | | 3,500.00 | 3,500.00 |
| 3 | Wyatt Contracting | | 15,000.00 | 15,000.00 |
| 4 | Lopp Construction, LLC | | 5,000.00 | 5,000.00 |
| 0320 | 641 2110 | MOBILIZATION | 1.000 | LSUM |
| | **Engineer's Estimate** | | **50,000.00** | **50,000.00** |
| 1 | SEWELL BROS., INC. | | 50,000.00 | 50,000.00 |
| 2 | K & R BUILDERS, INC. | | 54,000.00 | 54,000.00 |
| 3 | Wyatt Contracting | | 80,000.00 | 80,000.00 |
| 4 | Lopp Construction, LLC | | 60,000.00 | 60,000.00 |