Letting Date: November 17, 2022, 10:30 A.M.
Call Order: 455 **Contract ID:** 220349
J/P No.: 34987(04) **Project No.:** NHPP-024N(016)PM **Contract Time:**
County: OKLAHOMA
Description: RESURFACE (ASPHALT)
US-77: FROM 0.62 MILES NORTH OF MEMORIAL ROAD, EXTEND NORTH ON BROADWAY THEN EAST ON 2ND STREET IN EDMOND.
PROJECT LENGTH = 5.511 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	6,663,370.00		
1	HASKELL LEMON CONSTRUCTION CO.	8,599,958.00	129.06	100.00

Letting Date: November 17, 2022, 10:30 A.M.
Call Order: 455 **Contract ID:** 220349

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(H)2900	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		74,000.00		74,000.00
0020	303(A)1200	AGGREGATE BASE TYPE A	200.000	CY	
	Engineer's Estimate		**120.00**		**24,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		315.00		63,000.00
0030	407(C)7500	NT TACK MATERIAL	21,000.000	GAL	
	Engineer's Estimate		**4.00**		**84,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		6.00		126,000.00
0040	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	2,700.000	TON	
	Engineer's Estimate		**200.00**		**540,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		130.00		351,000.00
0050	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	24,600.000	TON	
	Engineer's Estimate		**135.00**		**3,321,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		182.50		4,489,500.00
0060	412 3100	COLD MILLING PAVEMENT	227,000.000	SY	
	Engineer's Estimate		**5.00**		**1,135,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		5.75		1,305,250.00
0070	415 7100	CONCRETE JOINT SEALING	9,000.000	LF	
	Engineer's Estimate		**2.50**		**22,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		4.00		36,000.00
0080	416 8100	DOWEL BAR RETROFIT	1,100.000	EA	
	Engineer's Estimate		**50.00**		**55,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		9.50		10,450.00
0090	425 0100	DIAMOND GRINDING CONCRETE PAVEMENT	5,500.000	SY	
	Engineer's Estimate		**5.00**		**27,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		30.00		165,000.00
0100	609(B)4330	1'-8" COMB.CRB.& GUT.(6" BARRIER)	610.000	LF	
	Engineer's Estimate		**30.00**		**18,300.00**
1	HASKELL LEMON CONSTRUCTION CO.		38.50		23,485.00
0110	610(B)5320	8" CONCRETE DRIVEWAY	120.000	SY	
	Engineer's Estimate		**90.00**		**10,800.00**
1	HASKELL LEMON CONSTRUCTION CO.		98.50		11,820.00
0120	612(A)3200	MANHOLES ADJUST TO GRADE	6.000	EA	
	Engineer's Estimate		**100.00**		**600.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,500.00		9,000.00
0130	612(E)3600	VALVE BOXES ADJUST TO GRADE	6.000	EA	
	Engineer's Estimate		**100.00**		**600.00**
1	HASKELL LEMON CONSTRUCTION CO.		925.00		5,550.00
0140	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	1,100.000	SY	
	Engineer's Estimate		**20.00**		**22,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		20.00		22,000.00

Letting Date: November 17, 2022, 10:30 A.M.
Call Order: 455 **Contract ID:** 220349

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0150	619(B)6376	REMOVAL OF CONC.PAV.W/ASPH.OVERLAY	500.000	SY	
	Engineer's Estimate		**20.00**		**10,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		80.00		40,000.00
0160	619(B)6380	REMOVAL OF CONCRETE DRIVEWAY	120.000	SY	
	Engineer's Estimate		**20.00**		**2,400.00**
1	HASKELL LEMON CONSTRUCTION CO.		20.00		2,400.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0170	828(B)0300	LOOP DETECTOR WIRE	70,900.000	LF	
	Engineer's Estimate		**7.50**		**531,750.00**
1	HASKELL LEMON CONSTRUCTION CO.		12.00		850,800.00
0180	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	110,660.000	LF	
	Engineer's Estimate		**1.00**		**110,660.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.80		199,188.00
0190	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	4,400.000	LF	
	Engineer's Estimate		**1.50**		**6,600.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.60		11,440.00
0200	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	7,100.000	LF	
	Engineer's Estimate		**5.00**		**35,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		9.90		70,290.00
0210	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	270.000	EA	
	Engineer's Estimate		**250.00**		**67,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		203.50		54,945.00
0220	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	15,000.000	EA	
	Engineer's Estimate		**1.00**		**15,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.75		11,250.00
0230	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	8,600.000	LF	
	Engineer's Estimate		**1.00**		**8,600.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.15		9,890.00
0240	857(F)9710	PAVEMENT MARKING REMOVAL(ARROWS)	34.000	EA	
	Engineer's Estimate		**60.00**		**2,040.00**
1	HASKELL LEMON CONSTRUCTION CO.		55.00		1,870.00
0250	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	180.000	SD	
	Engineer's Estimate		**80.00**		**14,400.00**
1	HASKELL LEMON CONSTRUCTION CO.		16.50		2,970.00
0260	880(A)6220	ARROW DISPLAY(TYPE C)	180.000	SD	
	Engineer's Estimate		**30.00**		**5,400.00**
1	HASKELL LEMON CONSTRUCTION CO.		22.00		3,960.00

Letting Date: November 17, 2022, 10:30 A.M.
Call Order: 455 **Contract ID:** 220349

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0002**	**TRAFFIC**			
0270	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	10,080.000	SD	
	Engineer's Estimate		**0.50**		**5,040.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.03		302.40
0280	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	5,940.000	SD	
	Engineer's Estimate		**0.50**		**2,970.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.03		178.20
0290	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	18,720.000	SD	
	Engineer's Estimate		**1.00**		**18,720.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.03		561.60
0300	880(B)6330	CONSTRUCTION SIGNS 33.0 SF & OVER	720.000	SD	
	Engineer's Estimate		**1.00**		**720.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.03		21.60
0310	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	900.000	SD	
	Engineer's Estimate		**4.00**		**3,600.00**
1	HASKELL LEMON CONSTRUCTION CO.		11.00		9,900.00
0320	880(E)6607	WARNING LIGHTS(TYPE B)	18,540.000	SD	
	Engineer's Estimate		**0.50**		**9,270.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.55		10,197.00
0330	880(E)6610	WARNING LIGHTS(TYPE C)	10,000.000	SD	
	Engineer's Estimate		**0.50**		**5,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.03		300.00
0340	880(F)6700	DRUMS	10,000.000	SD	
	Engineer's Estimate		**1.00**		**10,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.03		300.00
0350	880(G)6805	CHANNELIZER CONES	10,000.000	SD	
	Engineer's Estimate		**1.00**		**10,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.65		16,500.00
0360	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	2,500.000	HOUR	
	Engineer's Estimate		**77.00**		**192,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		77.00		192,500.00
0370	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	360.000	SD	
	Engineer's Estimate		**40.00**		**14,400.00**
1	HASKELL LEMON CONSTRUCTION CO.		22.50		8,100.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0003**	**CONSTRUCTION**			
0380	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**310,000.00**		**310,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		410,039.20		410,039.20