Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 030 **Contract ID:** 240056
J/P No.: 35828(04) **Project No.:** WR-MC-140 **Contract Time:**
County: MAYES, ROGERS
Description: PAVEMENT REHABILITATION (ASPHALT)
WILL ROGERS TURNPIKE: FROM MILE 260 TO MILE 265.1.
PROJECT LENGTH = 5.05 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	4,975,000.00	92.90	100.00
2	Robinson Construction, LLC	5,339,971.99	99.72	107.34

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 030 **Contract ID:** 240056

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0020	202(B)2300	MUCK EXCAVATION	10.000	CY	
	Engineer's Estimate		**20.00**		**200.00**
1	APAC-CENTRAL, INC.		190.00		1,900.00
2	Robinson Construction, LLC		250.00		2,500.00
0030	303(B)1300	AGGREGATE BASE TYPE B	56.000	CY	
	Engineer's Estimate		**65.00**		**3,640.00**
1	APAC-CENTRAL, INC.		130.00		7,280.00
2	Robinson Construction, LLC		175.00		9,800.00
0040	325 0100	SEPARATOR FABRIC	223.000	SY	
	Engineer's Estimate		**4.50**		**1,003.50**
1	APAC-CENTRAL, INC.		3.60		802.80
2	Robinson Construction, LLC		25.55		5,697.65
0050	407(B)7300	TACK COAT	20,441.000	GAL	
	Engineer's Estimate		**5.00**		**102,205.00**
1	APAC-CENTRAL, INC.		2.75		56,212.75
2	Robinson Construction, LLC		4.20		85,852.20
0060	408 8100	PRIME COAT	39.000	GAL	
	Engineer's Estimate		**10.00**		**390.00**
1	APAC-CENTRAL, INC.		20.00		780.00
2	Robinson Construction, LLC		15.00		585.00
0070	411(B)1300	SUPERPAVE, TYPE S3(PG 76-28 OK)	63.000	TON	
	Engineer's Estimate		**130.00**		**8,190.00**
1	APAC-CENTRAL, INC.		124.00		7,812.00
2	Robinson Construction, LLC		126.00		7,938.00
0080	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	20,918.000	TON	
	Engineer's Estimate		**130.00**		**2,719,340.00**
1	APAC-CENTRAL, INC.		124.00		2,593,832.00
2	Robinson Construction, LLC		126.00		2,635,668.00
0090	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	5,977.000	TON	
	Engineer's Estimate		**130.00**		**777,010.00**
1	APAC-CENTRAL, INC.		100.75		602,182.75
2	Robinson Construction, LLC		118.00		705,286.00
0100	411(I)2000	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	13.000	TON	
	Engineer's Estimate		**270.00**		**3,510.00**
1	APAC-CENTRAL, INC.		124.00		1,612.00
2	Robinson Construction, LLC		650.00		8,450.00
0110	412 3100	COLD MILLING PAVEMENT	240,121.000	SY	
	Engineer's Estimate		**3.25**		**780,393.25**
1	APAC-CENTRAL, INC.		3.75		900,453.75
2	Robinson Construction, LLC		3.70		888,447.70
0120	413(A)4200	RUMBLE STRIP-METHOD HMA-CON	106,721.000	LF	
	Engineer's Estimate		**0.25**		**26,680.25**
1	APAC-CENTRAL, INC.		0.25		26,680.25
2	Robinson Construction, LLC		0.23		24,545.83

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 030 **Contract ID:** 240056

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0130	611(K)1364	(PL) RPL DROP INLET GRATES-CDI RCB DES. 12	2.000	EA	
	Engineer's Estimate		**1,500.00**		**3,000.00**
1	APAC-CENTRAL, INC.		2,600.00		5,200.00
2	Robinson Construction, LLC		3,500.00		7,000.00
0140	613(I)6300	4" NON-PERF.PIPE UNDERDRAIN RND.	165.000	LF	
	Engineer's Estimate		**75.00**		**12,375.00**
1	APAC-CENTRAL, INC.		50.00		8,250.00
2	Robinson Construction, LLC		255.00		42,075.00
0150	613(J)6400	EDGE DRAIN CONDUIT-PERFORATED	1,050.000	LF	
	Engineer's Estimate		**15.00**		**15,750.00**
1	APAC-CENTRAL, INC.		33.50		35,175.00
2	Robinson Construction, LLC		55.00		57,750.00
0160	613(Q)7500	OUTLET LATERAL HEADWALL	3.000	EA	
	Engineer's Estimate		**900.00**		**2,700.00**
1	APAC-CENTRAL, INC.		1,700.00		5,100.00
2	Robinson Construction, LLC		2,500.00		7,500.00
0170	619(B)6396	REMOVAL OF GUARDRAIL	810.000	LF	
	Engineer's Estimate		**6.15**		**4,981.50**
1	APAC-CENTRAL, INC.		5.15		4,171.50
2	Robinson Construction, LLC		9.20		7,452.00
0180	619(C)6600	SAWING PAVEMENT	162.000	LF	
	Engineer's Estimate		**4.00**		**648.00**
1	APAC-CENTRAL, INC.		3.65		591.30
2	Robinson Construction, LLC		15.00		2,430.00
0190	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	200.000	LF	
	Engineer's Estimate		**40.00**		**8,000.00**
1	APAC-CENTRAL, INC.		29.00		5,800.00
2	Robinson Construction, LLC		34.50		6,900.00
0200	623(G)1820	GUARDRAIL END TREATMENT (31")	13.000	EA	
	Engineer's Estimate		**4,200.00**		**54,600.00**
1	APAC-CENTRAL, INC.		2,850.00		37,050.00
2	Robinson Construction, LLC		4,400.00		57,200.00
0210	627(A)6200	CONCRETE LONGITUDINAL BARRIER, DESIGN 1	100.000	LF	
	Engineer's Estimate		**150.00**		**15,000.00**
1	APAC-CENTRAL, INC.		305.00		30,500.00
2	Robinson Construction, LLC		365.00		36,500.00
0220	627(C)6400	CONCRETE LONGITUDINAL BARRIER - REFINISH	29,016.000	LF	
	Engineer's Estimate		**12.00**		**348,192.00**
1	APAC-CENTRAL, INC.		9.05		262,594.80
2	Robinson Construction, LLC		11.11		322,367.76

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 030 **Contract ID:** 240056

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0230	850(A)1200	SHEET ALUMINUM SIGNS	84.000	SF	
	Engineer's Estimate		**40.00**		**3,360.00**
1	APAC-CENTRAL, INC.		26.00		2,184.00
2	Robinson Construction, LLC		78.50		6,594.00
0240	853 5100	DELINEATORS(TYPE 1, CODE 1)	585.000	EA	
	Engineer's Estimate		**41.00**		**23,985.00**
1	APAC-CENTRAL, INC.		1.05		614.25
2	Robinson Construction, LLC		24.50		14,332.50
0250	853 5175	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	26.000	EA	
	Engineer's Estimate		**24.00**		**624.00**
1	APAC-CENTRAL, INC.		25.85		672.10
2	Robinson Construction, LLC		18.00		468.00
0260	856(A)8206	(SP) TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	120,060.000	LF	
	Engineer's Estimate		**0.75**		**90,045.00**
1	APAC-CENTRAL, INC.		0.90		108,054.00
2	Robinson Construction, LLC		0.80		96,048.00
0270	857(E)9620	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	35,000.000	EA	
	Engineer's Estimate		**0.78**		**27,300.00**
1	APAC-CENTRAL, INC.		0.60		21,000.00
2	Robinson Construction, LLC		0.95		33,250.00
0280	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	15.000	SD	
	Engineer's Estimate		**40.00**		**600.00**
1	APAC-CENTRAL, INC.		130.00		1,950.00
2	Robinson Construction, LLC		23.25		348.75
0290	880(A)6220	ARROW DISPLAY(TYPE C)	75.000	SD	
	Engineer's Estimate		**7.00**		**525.00**
1	APAC-CENTRAL, INC.		46.50		3,487.50
2	Robinson Construction, LLC		12.00		900.00
0300	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,380.000	SD	
	Engineer's Estimate		**0.85**		**1,173.00**
1	APAC-CENTRAL, INC.		1.00		1,380.00
2	Robinson Construction, LLC		0.12		165.60
0310	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	4,000.000	SD	
	Engineer's Estimate		**0.40**		**1,600.00**
1	APAC-CENTRAL, INC.		0.25		1,000.00
2	Robinson Construction, LLC		0.08		320.00
0311	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,000.000	SD	
	Engineer's Estimate		**0.50**		**1,500.00**
1	APAC-CENTRAL, INC.		3.05		9,150.00
2	Robinson Construction, LLC		0.25		750.00
0320	880(F)6700	DRUMS	2,100.000	SD	
	Engineer's Estimate		**0.33**		**693.00**
1	APAC-CENTRAL, INC.		0.85		1,785.00
2	Robinson Construction, LLC		2.00		4,200.00

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 030 **Contract ID:** 240056

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0330	880(G)6805	CHANNELIZER CONES	8,100.000	SD
	Engineer's Estimate		**0.45**	**3,645.00**
1	APAC-CENTRAL, INC.		0.85	6,885.00
2	Robinson Construction, LLC		1.60	12,960.00
0340	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	200.000	HOUR
	Engineer's Estimate		**77.00**	**15,400.00**
1	APAC-CENTRAL, INC.		77.00	15,400.00
2	Robinson Construction, LLC		77.00	15,400.00
0350	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	540.000	SD
	Engineer's Estimate		**20.00**	**10,800.00**
1	APAC-CENTRAL, INC.		5.15	2,781.00
2	Robinson Construction, LLC		13.50	7,290.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 CONSTRUCTION				
0360	641 2110	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**286,100.00**	**286,100.00**
1	APAC-CENTRAL, INC.		204,676.25	204,676.25
2	Robinson Construction, LLC		225,000.00	225,000.00