Letting Date: October 10, 2024, 10:30 A.M.
Call Order: 360 **Contract ID:** 240238
J/P No.: 33924(04) **Project No.:** STP-271D(083)CI **Contract Time:**
County: TILLMAN
Description: BRIDGE AND APPROACHES
COUNTY ROAD (NS 227): OVER LITTLE DEEP RED CREEK,
1.2 MILES SOUTH OF OK-5, NEAR FREDERICK.
PROJECT LENGTH = 0.170 MILES

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	698,792.60	93.63	100.00
2	K & R BUILDERS, INC.	724,054.50	97.02	103.62
	Engineer's Estimate	746,309.50		
3	C3 Construction, Inc.	961,358.85	128.82	137.57

Letting Date: October 10, 2024, 10:30 A.M.
Call Order: 360 **Contract ID:** 240238

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	202(H)2900	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	SEWELL BROS., INC.		65,000.00	65,000.00
2	K & R BUILDERS, INC.		58,750.00	58,750.00
3	C3 Construction, Inc.		83,347.41	83,347.41
0020	221(B)2300	TEMPORARY SILT FENCE	400.000 LF	
	Engineer's Estimate		**4.00**	**1,600.00**
1	SEWELL BROS., INC.		4.40	1,760.00
2	K & R BUILDERS, INC.		3.00	1,200.00
3	C3 Construction, Inc.		5.17	2,068.00
0030	221(E)2600	TEMPORARY SILT DIKE	400.000 LF	
	Engineer's Estimate		**12.50**	**5,000.00**
1	SEWELL BROS., INC.		19.75	7,900.00
2	K & R BUILDERS, INC.		5.00	2,000.00
3	C3 Construction, Inc.		22.98	9,192.00
0040	230(A)7200	SOLID SLAB SODDING	7,200.000 SY	
	Engineer's Estimate		**3.50**	**25,200.00**
1	SEWELL BROS., INC.		5.45	39,240.00
2	K & R BUILDERS, INC.		6.00	43,200.00
3	C3 Construction, Inc.		6.38	45,936.00
0050	233(A)0200	VEGETATIVE MULCHING	1.490 AC	
	Engineer's Estimate		**1,400.00**	**2,086.00**
1	SEWELL BROS., INC.		2,940.00	4,380.60
2	K & R BUILDERS, INC.		150.00	223.50
3	C3 Construction, Inc.		3,415.77	5,089.50
0060	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	528.000 TON	
	Engineer's Estimate		**55.00**	**29,040.00**
1	SEWELL BROS., INC.		45.00	23,760.00
2	K & R BUILDERS, INC.		42.50	22,440.00
3	C3 Construction, Inc.		56.97	30,080.16
0070	509(D)0500	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**450.00**	**4,500.00**
1	SEWELL BROS., INC.		290.00	2,900.00
2	K & R BUILDERS, INC.		300.00	3,000.00
3	C3 Construction, Inc.		556.17	5,561.70
0080	613(B)5612	28" X 20" CORR. GALV. STEEL PIPE ARCH	96.000 LF	
	Engineer's Estimate		**75.00**	**7,200.00**
1	SEWELL BROS., INC.		55.00	5,280.00
2	K & R BUILDERS, INC.		51.00	4,896.00
3	C3 Construction, Inc.		146.78	14,090.88
0090	613(M)6904	TYPE B3 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**2,400.00**	**4,800.00**
1	SEWELL BROS., INC.		2,000.00	4,000.00
2	K & R BUILDERS, INC.		2,200.00	4,400.00
3	C3 Construction, Inc.		2,123.45	4,246.90

Letting Date: October 10, 2024, 10:30 A.M.
Call Order: 360 **Contract ID:** 240238

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0100	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	199.000	CY	
	Engineer's Estimate		**30.00**		**5,970.00**
1	SEWELL BROS., INC.		25.00		4,975.00
2	K & R BUILDERS, INC.		13.50		2,686.50
3	C3 Construction, Inc.		23.09		4,594.91
0110	501(F)1700	GRANULAR BACKFILL	94.000	CY	
	Engineer's Estimate		**85.00**		**7,990.00**
1	SEWELL BROS., INC.		90.00		8,460.00
2	K & R BUILDERS, INC.		86.00		8,084.00
3	C3 Construction, Inc.		144.80		13,611.20
0120	503(A)4240	PRESTRESSED CONCRETE BEAMS (TYPE IV)	359.000	LF	
	Engineer's Estimate		**325.00**		**116,675.00**
1	SEWELL BROS., INC.		300.00		107,700.00
2	K & R BUILDERS, INC.		300.00		107,700.00
3	C3 Construction, Inc.		367.53		131,943.27
0130	504(D)5410	CONCRETE RAIL (TR3)	246.400	LF	
	Engineer's Estimate		**95.00**		**23,408.00**
1	SEWELL BROS., INC.		100.00		24,640.00
2	K & R BUILDERS, INC.		99.00		24,393.60
3	C3 Construction, Inc.		134.67		33,182.69
0140	506(A)7200	STRUCTURAL STEEL	590.000	LB	
	Engineer's Estimate		**4.25**		**2,507.50**
1	SEWELL BROS., INC.		4.00		2,360.00
2	K & R BUILDERS, INC.		4.60		2,714.00
3	C3 Construction, Inc.		4.01		2,365.90
0150	507(A)8210	WEATHERING STEEL FIXED BEARING ASSEMBLY	4.000	EA	
	Engineer's Estimate		**1,600.00**		**6,400.00**
1	SEWELL BROS., INC.		925.00		3,700.00
2	K & R BUILDERS, INC.		1,330.00		5,320.00
3	C3 Construction, Inc.		984.15		3,936.60
0160	507(B)8310	WEATHERING STL EXP. BEARING ASSEMBLY	4.000	EA	
	Engineer's Estimate		**1,600.00**		**6,400.00**
1	SEWELL BROS., INC.		925.00		3,700.00
2	K & R BUILDERS, INC.		1,330.00		5,320.00
3	C3 Construction, Inc.		984.15		3,936.60
0170	509(A)0210	CLASS AA CONCRETE	79.600	CY	
	Engineer's Estimate		**900.00**		**71,640.00**
1	SEWELL BROS., INC.		900.00		71,640.00
2	K & R BUILDERS, INC.		940.00		74,824.00
3	C3 Construction, Inc.		1,281.18		101,981.93
0180	509(B)0320	CLASS A CONCRETE	73.600	CY	
	Engineer's Estimate		**925.00**		**68,080.00**
1	SEWELL BROS., INC.		900.00		66,240.00
2	K & R BUILDERS, INC.		1,010.00		74,336.00
3	C3 Construction, Inc.		810.44		59,648.38

Letting Date: October 10, 2024, 10:30 A.M.
Call Order: 360 **Contract ID:** 240238

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0190	511(A)2210	REINFORCING STEEL	28,780.000	LB	
	Engineer's Estimate		**1.85**		**53,243.00**
1	SEWELL BROS., INC.		1.10		31,658.00
2	K & R BUILDERS, INC.		1.29		37,126.20
3	C3 Construction, Inc.		1.64		47,199.20
0200	514(A)5210	PILES, FURNISHED (HP 10X42)	72.000	LF	
	Engineer's Estimate		**53.00**		**3,816.00**
1	SEWELL BROS., INC.		50.00		3,600.00
2	K & R BUILDERS, INC.		65.60		4,723.20
3	C3 Construction, Inc.		57.42		4,134.24
0210	514(A)5220	PILES, FURNISHED (HP 12X53)	210.000	LF	
	Engineer's Estimate		**58.00**		**12,180.00**
1	SEWELL BROS., INC.		55.00		11,550.00
2	K & R BUILDERS, INC.		74.80		15,708.00
3	C3 Construction, Inc.		71.96		15,111.60
0220	514(B)5310	PILES, DRIVEN (HP 10X42)	72.000	LF	
	Engineer's Estimate		**18.00**		**1,296.00**
1	SEWELL BROS., INC.		20.00		1,440.00
2	K & R BUILDERS, INC.		16.40		1,180.80
3	C3 Construction, Inc.		79.35		5,713.20
0230	514(B)5320	PILES, DRIVEN (HP 12X53)	210.000	LF	
	Engineer's Estimate		**20.00**		**4,200.00**
1	SEWELL BROS., INC.		20.00		4,200.00
2	K & R BUILDERS, INC.		18.70		3,927.00
3	C3 Construction, Inc.		74.53		15,651.30
0240	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**500.00**		**500.00**
1	SEWELL BROS., INC.		500.00		500.00
2	K & R BUILDERS, INC.		500.00		500.00
3	C3 Construction, Inc.		500.00		500.00
0250	601(B)1210	TYPE I PLAIN RIPRAP WITH FILTER BLANKET	1,579.000	TON	
	Engineer's Estimate		**62.00**		**97,898.00**
1	SEWELL BROS., INC.		63.00		99,477.00
2	K & R BUILDERS, INC.		62.50		98,687.50
3	C3 Construction, Inc.		88.74		140,120.46
0260	613(H)6205	6" PERFORATED PIPE UNDERDRAIN ROUND	56.000	LF	
	Engineer's Estimate		**40.00**		**2,240.00**
1	SEWELL BROS., INC.		35.00		1,960.00
2	K & R BUILDERS, INC.		40.00		2,240.00
3	C3 Construction, Inc.		37.32		2,089.92
0270	613(I)6310	6" NON-PERF.PIPE UNDERDRAIN RND.	40.000	LF	
	Engineer's Estimate		**30.00**		**1,200.00**
1	SEWELL BROS., INC.		40.00		1,600.00
2	K & R BUILDERS, INC.		45.00		1,800.00
3	C3 Construction, Inc.		42.12		1,684.80

Letting Date: October 10, 2024, 10:30 A.M.
Call Order: 360 **Contract ID:** 240238

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE			
0280	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	SEWELL BROS., INC.	25,000.00	25,000.00
2	K & R BUILDERS, INC.	20,750.00	20,750.00
3	C3 Construction, Inc.	57,000.00	57,000.00
0290	623(F)1748	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA
	Engineer's Estimate	**5,000.00**	**20,000.00**
1	SEWELL BROS., INC.	3,500.00	14,000.00
2	K & R BUILDERS, INC.	3,520.00	14,080.00
3	C3 Construction, Inc.	4,086.15	16,344.60

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 TRAFFIC			
0300	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	480.000 SD
	Engineer's Estimate	**1.50**	**720.00**
1	SEWELL BROS., INC.	6.50	3,120.00
2	K & R BUILDERS, INC.	7.00	3,360.00
3	C3 Construction, Inc.	7.66	3,676.80
0310	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	720.000 SD
	Engineer's Estimate	**2.75**	**1,980.00**
1	SEWELL BROS., INC.	7.50	5,400.00
2	K & R BUILDERS, INC.	8.00	5,760.00
3	C3 Construction, Inc.	8.94	6,436.80
0320	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,200.000 SD
	Engineer's Estimate	**2.00**	**2,400.00**
1	SEWELL BROS., INC.	0.55	660.00
2	K & R BUILDERS, INC.	0.55	660.00
3	C3 Construction, Inc.	0.64	768.00
0330	880(E)6600	WARNING LIGHTS(TYPE A)	2,640.000 SD
	Engineer's Estimate	**1.00**	**2,640.00**
1	SEWELL BROS., INC.	0.30	792.00
2	K & R BUILDERS, INC.	0.28	739.20
3	C3 Construction, Inc.	0.32	844.80

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 STAKING			
0340	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	6,200.00	6,200.00
2	K & R BUILDERS, INC.	6,800.00	6,800.00
3	C3 Construction, Inc.	12,981.79	12,981.79

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 CONSTRUCTION			

Letting Date: October 10, 2024, 10:30 A.M.

Call Order: 360 **Contract ID:** 240238

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**			
0350	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.		3,000.00	3,000.00
2	K & R BUILDERS, INC.		2,525.00	2,525.00
3	C3 Construction, Inc.		3,192.31	3,192.31
0360	641 2100	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**63,500.00**	**63,500.00**
1	SEWELL BROS., INC.		37,000.00	37,000.00
2	K & R BUILDERS, INC.		58,000.00	58,000.00
3	C3 Construction, Inc.		73,095.00	73,095.00