Letting Date: November 14, 2024, 10:30 A.M.
Call Order: 081 **Contract ID:** 240264
J/P No.: 36527(04) **Project No.:** MU-MC-51A **Contract Time:**
County: MUSKOGEE
Description: PAVEMENT REHABILITATION (DBR/ DIAMOND GRIND)
MUSKOGEE TURNPIKE: FROM MILE MARKER 37 TO MILE MARKER 56, NEAR MUSKOGEE.
PROJECT LENGTH = 18.46 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Interstate Improvement, Inc.	12,596,993.91	87.20	100.00
2	Diamond Surface, Inc.	13,039,488.59	90.27	103.51
3	EMERY SAPP & SONS, INC.	13,377,376.51	92.61	106.19
	Engineer's Estimate	14,445,568.60		
4	Iowa Civil Contracting, Inc.	16,303,885.01	112.86	129.43
5	ACME CONCRETE PAVING, INC.	17,382,278.14	120.33	137.99

Letting Date: November 14, 2024, 10:30 A.M.
Call Order: 081 **Contract ID:** 240264

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	303(B)1300	AGGREGATE BASE TYPE B	500.000	CY
	Engineer's Estimate		**50.00**	**25,000.00**
1	Interstate Improvement, Inc.		37.00	18,500.00
2	Diamond Surface, Inc.		31.25	15,625.00
3	EMERY SAPP & SONS, INC.		48.00	24,000.00
4	Iowa Civil Contracting, Inc.		74.00	37,000.00
5	ACME CONCRETE PAVING, INC.		40.00	20,000.00
0020	407(B)7300	TACK COAT	4,296.000	GAL
	Engineer's Estimate		**5.00**	**21,480.00**
1	Interstate Improvement, Inc.		5.00	21,480.00
2	Diamond Surface, Inc.		4.50	19,332.00
3	EMERY SAPP & SONS, INC.		6.00	25,776.00
4	Iowa Civil Contracting, Inc.		10.00	42,960.00
5	ACME CONCRETE PAVING, INC.		6.50	27,924.00
0030	411(I)2000	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	225.000	TON
	Engineer's Estimate		**250.00**	**56,250.00**
1	Interstate Improvement, Inc.		200.00	45,000.00
2	Diamond Surface, Inc.		300.00	67,500.00
3	EMERY SAPP & SONS, INC.		658.00	148,050.00
4	Iowa Civil Contracting, Inc.		250.00	56,250.00
5	ACME CONCRETE PAVING, INC.		380.00	85,500.00
0040	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	2,900.000	SY
	Engineer's Estimate		**175.00**	**507,500.00**
1	Interstate Improvement, Inc.		155.00	449,500.00
2	Diamond Surface, Inc.		111.50	323,350.00
3	EMERY SAPP & SONS, INC.		147.00	426,300.00
4	Iowa Civil Contracting, Inc.		210.00	609,000.00
5	ACME CONCRETE PAVING, INC.		275.00	797,500.00
0050	414(G)5800	P.C. CONCRETE FOR PAVEMENT	725.000	CY
	Engineer's Estimate		**250.00**	**181,250.00**
1	Interstate Improvement, Inc.		250.00	181,250.00
2	Diamond Surface, Inc.		265.00	192,125.00
3	EMERY SAPP & SONS, INC.		236.00	171,100.00
4	Iowa Civil Contracting, Inc.		225.00	163,125.00
5	ACME CONCRETE PAVING, INC.		220.00	159,500.00
0060	415 7100	CONCRETE JOINT SEALING	949,586.000	LF
	Engineer's Estimate		**3.00**	**2,848,758.00**
1	Interstate Improvement, Inc.		1.65	1,566,816.90
2	Diamond Surface, Inc.		1.70	1,614,296.20
3	EMERY SAPP & SONS, INC.		1.90	1,804,213.40
4	Iowa Civil Contracting, Inc.		2.11	2,003,626.46
5	ACME CONCRETE PAVING, INC.		2.05	1,946,651.30
0070	416 8100	DOWEL BAR RETROFIT	168,211.000	EA
	Engineer's Estimate		**40.00**	**6,728,440.00**
1	Interstate Improvement, Inc.		36.00	6,055,596.00
2	Diamond Surface, Inc.		39.50	6,644,334.50
3	EMERY SAPP & SONS, INC.		37.00	6,223,807.00
4	Iowa Civil Contracting, Inc.		49.80	8,376,907.80
5	ACME CONCRETE PAVING, INC.		54.00	9,083,394.00

Letting Date: November 14, 2024, 10:30 A.M.
Call Order: 081 **Contract ID:** 240264

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0080	425 0100	DIAMOND GRINDING CONCRETE PAVEMENT	648,026.000	SY
	Engineer's Estimate		**4.00**	**2,592,104.00**
1	Interstate Improvement, Inc.		3.45	2,235,689.70
2	Diamond Surface, Inc.		3.70	2,397,696.20
3	EMERY SAPP & SONS, INC.		3.60	2,332,893.60
4	Iowa Civil Contracting, Inc.		3.75	2,430,097.50
5	ACME CONCRETE PAVING, INC.		3.55	2,300,492.30

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC CONTROL				
0090	805(A)3204	REMOVAL OF CLASS C PAVEMENT MARKERS	600.000	EA
	Engineer's Estimate		**38.40**	**23,040.00**
1	Interstate Improvement, Inc.		23.00	13,800.00
2	Diamond Surface, Inc.		35.00	21,000.00
3	EMERY SAPP & SONS, INC.		12.00	7,200.00
4	Iowa Civil Contracting, Inc.		20.00	12,000.00
5	ACME CONCRETE PAVING, INC.		18.00	10,800.00
0100	857(A)9200	CONSTRUCTION TRAFFIC STR.(PAINT)(4" WIDE)	40,800.000	LF
	Engineer's Estimate		**0.40**	**16,320.00**
1	Interstate Improvement, Inc.		0.10	4,080.00
2	Diamond Surface, Inc.		0.10	4,080.00
3	EMERY SAPP & SONS, INC.		0.55	22,440.00
4	Iowa Civil Contracting, Inc.		0.08	3,264.00
5	ACME CONCRETE PAVING, INC.		0.33	13,464.00
0110	857(E)9620	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	3,720.000	EA
	Engineer's Estimate		**1.05**	**3,906.00**
1	Interstate Improvement, Inc.		0.90	3,348.00
2	Diamond Surface, Inc.		0.94	3,496.80
3	EMERY SAPP & SONS, INC.		1.15	4,278.00
4	Iowa Civil Contracting, Inc.		0.75	2,790.00
5	ACME CONCRETE PAVING, INC.		0.83	3,087.60
0120	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	16,078.000	LF
	Engineer's Estimate		**0.50**	**8,039.00**
1	Interstate Improvement, Inc.		1.15	18,489.70
2	Diamond Surface, Inc.		1.25	20,097.50
3	EMERY SAPP & SONS, INC.		0.57	9,164.46
4	Iowa Civil Contracting, Inc.		1.00	16,078.00
5	ACME CONCRETE PAVING, INC.		0.28	4,501.84
0130	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	1,560.000	SD
	Engineer's Estimate		**33.60**	**52,416.00**
1	Interstate Improvement, Inc.		9.12	14,227.20
2	Diamond Surface, Inc.		10.00	15,600.00
3	EMERY SAPP & SONS, INC.		29.00	45,240.00
4	Iowa Civil Contracting, Inc.		8.00	12,480.00
5	ACME CONCRETE PAVING, INC.		68.00	106,080.00

Letting Date: November 14, 2024, 10:30 A.M.
Call Order: 081 **Contract ID:** 240264

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0140	880(A)6220	ARROW DISPLAY(TYPE C)	1,560.000	SD	
	Engineer's Estimate		**18.00**		**28,080.00**
1	Interstate Improvement, Inc.		3.45		5,382.00
2	Diamond Surface, Inc.		3.75		5,850.00
3	EMERY SAPP & SONS, INC.		17.00		26,520.00
4	Iowa Civil Contracting, Inc.		3.00		4,680.00
5	ACME CONCRETE PAVING, INC.		16.50		25,740.00
0150	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	13,320.000	SD	
	Engineer's Estimate		**0.40**		**5,328.00**
1	Interstate Improvement, Inc.		0.06		799.20
2	Diamond Surface, Inc.		0.07		932.40
3	EMERY SAPP & SONS, INC.		0.57		7,592.40
4	Iowa Civil Contracting, Inc.		0.05		666.00
5	ACME CONCRETE PAVING, INC.		0.55		7,326.00
0160	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	10,495.000	SD	
	Engineer's Estimate		**0.77**		**8,081.15**
1	Interstate Improvement, Inc.		1.15		12,069.25
2	Diamond Surface, Inc.		1.25		13,118.75
3	EMERY SAPP & SONS, INC.		0.57		5,982.15
4	Iowa Civil Contracting, Inc.		1.00		10,495.00
5	ACME CONCRETE PAVING, INC.		1.10		11,544.50
0170	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	16,120.000	SD	
	Engineer's Estimate		**1.32**		**21,278.40**
1	Interstate Improvement, Inc.		2.30		37,076.00
2	Diamond Surface, Inc.		2.50		40,300.00
3	EMERY SAPP & SONS, INC.		0.57		9,188.40
4	Iowa Civil Contracting, Inc.		2.00		32,240.00
5	ACME CONCRETE PAVING, INC.		1.10		17,732.00
0180	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	3,295.000	SD	
	Engineer's Estimate		**1.26**		**4,151.70**
1	Interstate Improvement, Inc.		2.30		7,578.50
2	Diamond Surface, Inc.		2.50		8,237.50
3	EMERY SAPP & SONS, INC.		0.34		1,120.30
4	Iowa Civil Contracting, Inc.		2.00		6,590.00
5	ACME CONCRETE PAVING, INC.		3.30		10,873.50
0190	880(E)6607	WARNING LIGHTS(TYPE B)	18,030.000	SD	
	Engineer's Estimate		**0.22**		**3,966.60**
1	Interstate Improvement, Inc.		0.30		5,409.00
2	Diamond Surface, Inc.		0.32		5,769.60
3	EMERY SAPP & SONS, INC.		0.34		6,130.20
4	Iowa Civil Contracting, Inc.		0.25		4,507.50
5	ACME CONCRETE PAVING, INC.		1.10		19,833.00
0200	880(F)6700	DRUMS	70,200.000	SD	
	Engineer's Estimate		**0.20**		**14,040.00**
1	Interstate Improvement, Inc.		0.11		7,722.00
2	Diamond Surface, Inc.		0.13		9,126.00
3	EMERY SAPP & SONS, INC.		0.23		16,146.00
4	Iowa Civil Contracting, Inc.		0.10		7,020.00
5	ACME CONCRETE PAVING, INC.		0.28		19,656.00

Letting Date: November 14, 2024, 10:30 A.M.
Call Order: 081 **Contract ID:** 240264

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**			
0210	880(G)6800	TUBE CHANNELIZERS	330,720.000 SD	
	Engineer's Estimate		**0.55**	**181,896.00**
1	Interstate Improvement, Inc.		0.11	36,379.20
2	Diamond Surface, Inc.		0.13	42,993.60
3	EMERY SAPP & SONS, INC.		0.23	76,065.60
4	Iowa Civil Contracting, Inc.		0.10	33,072.00
5	ACME CONCRETE PAVING, INC.		0.28	92,601.60
0220	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	470.000 HOUR	
	Engineer's Estimate		**77.00**	**36,190.00**
1	Interstate Improvement, Inc.		77.00	36,190.00
2	Diamond Surface, Inc.		77.00	36,190.00
3	EMERY SAPP & SONS, INC.		77.00	36,190.00
4	Iowa Civil Contracting, Inc.		77.00	36,190.00
5	ACME CONCRETE PAVING, INC.		77.00	36,190.00
0230	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	700.000 SD	
	Engineer's Estimate		**24.00**	**16,800.00**
1	Interstate Improvement, Inc.		41.00	28,700.00
2	Diamond Surface, Inc.		43.75	30,625.00
3	EMERY SAPP & SONS, INC.		17.00	11,900.00
4	Iowa Civil Contracting, Inc.		35.00	24,500.00
5	ACME CONCRETE PAVING, INC.		11.00	7,700.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**			
0240	850(A)1200	SHEET ALUMINUM SIGNS	364.000 SF	
	Engineer's Estimate		**45.00**	**16,380.00**
1	Interstate Improvement, Inc.		41.00	14,924.00
2	Diamond Surface, Inc.		43.75	15,925.00
3	EMERY SAPP & SONS, INC.		34.00	12,376.00
4	Iowa Civil Contracting, Inc.		35.00	12,740.00
5	ACME CONCRETE PAVING, INC.		52.95	19,273.80
0250	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	525,741.000 LF	
	Engineer's Estimate		**0.75**	**394,305.75**
1	Interstate Improvement, Inc.		0.86	452,137.26
2	Diamond Surface, Inc.		0.94	494,196.54
3	EMERY SAPP & SONS, INC.		1.00	525,741.00
4	Iowa Civil Contracting, Inc.		0.75	394,305.75
5	ACME CONCRETE PAVING, INC.		0.70	368,018.70
0260	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	6,040.000 LF	
	Engineer's Estimate		**2.16**	**13,046.40**
1	Interstate Improvement, Inc.		1.75	10,570.00
2	Diamond Surface, Inc.		1.88	11,355.20
3	EMERY SAPP & SONS, INC.		1.15	6,946.00
4	Iowa Civil Contracting, Inc.		1.50	9,060.00
5	ACME CONCRETE PAVING, INC.		1.65	9,966.00

Letting Date: November 14, 2024, 10:30 A.M.

Call Order: 081 **Contract ID:** 240264

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC SIGNING AND STRIPING**	
0270	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	8,160.000 LF
	Engineer's Estimate	**2.76**	**22,521.60**
1	Interstate Improvement, Inc.	1.75	14,280.00
2	Diamond Surface, Inc.	1.88	15,340.80
3	EMERY SAPP & SONS, INC.	1.35	11,016.00
4	Iowa Civil Contracting, Inc.	1.50	12,240.00
5	ACME CONCRETE PAVING, INC.	3.30	26,928.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0280	641 2110	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**615,000.00**	**615,000.00**
1	Interstate Improvement, Inc.	1,300,000.00	1,300,000.00
2	Diamond Surface, Inc.	970,995.00	970,995.00
3	EMERY SAPP & SONS, INC.	1,380,000.00	1,380,000.00
4	Iowa Civil Contracting, Inc.	1,950,000.00	1,950,000.00
5	ACME CONCRETE PAVING, INC.	2,150,000.00	2,150,000.00