Proposal:250025 **Let Date:**January 16, 2025 **Call Order:**200
J/P Num:34387(04) **Proj. Num:**STP-208B(122)AD
Counties:CADDO
Description:PEDESTRIAN IMPROVEMENTS (SIDEWALKS)
SH-9 (HAZLETT ST): FROM 1.37 MI. SOUTH OF THE
SH-146 INTERSECTION, EXTEND NORTH
IN FORT COBB.
PROJECT LENGTH = 0.373 MILES

Line #		Item Description	Quantity	Unit
0001	ROADWAY			
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM
0020	221(G)2800	TEMPORARY FIBER LOG	2,000.000	LF
0030	221(H)2900	(PL)TEMPORARY INLET SEDIMENT FILTER	3.000	EA
0040	230(A)7200	SOLID SLAB SODDING	1,027.000	SY
0050	303(A)1200	AGGREGATE BASE TYPE A	454.000	CY
0060	310(B)5300	SUBGRADE, METHOD B	165.000	SY
0070	414(A)5200	P.C.CONCRETE PAVEMENT(PLACEMENT)	165.000	SY
0080	414(G)5800	P.C. CONCRETE FOR PAVEMENT	33.000	CY
0090	501(D)1500	UNCLASSIFIED BACKFILL	51.000	CY
0100	504(F)5600	HANDRAILING	12.000	LF
0110	509(A)0200	CLASS AA CONCRETE	13.000	CY
0120	509(D)0500	CLASS C CONCRETE	4.000	CY
0130	511(A)2200	REINFORCING STEEL	1,806.000	LB
0140	609(A)4230	CONC.CURB(6" BARRIER-INTEGRAL)	446.000	LF
0150	609(B)4310	COMBINED CURB & GUTTER(6" BARRIER)	352.000	LF
0160	610(A)5200	4" CONCRETE SIDEWALK	580.000	SY
0170	610(B)5300	6" CONCRETE DRIVEWAY (H.E.S.)	954.000	SY
0180	610(I)6000	TACTILE WARNING DEVICE-NEW	70.000	SF
0190	610(J)6100	(PL) STAMPED CONCRETE FINISH	11.000	SY
0200	611(G)7754	INLET CI DES. 2 (STD)	1.000	EA
0210	612(I)4000	WATER METER RESET	1.000	EA
0220	613(A)5204	15" R.C.PIPE CLASS III	22.000	LF
0230	619(B)6356	REMOVAL OF CURB AND GUTTER	142.000	LF
0240	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	567.000	SY
0250	619(B)6380	REMOVAL OF CONCRETE DRIVEWAY	413.000	SY
0260	619(B)6386	REMOVAL OF GRAVEL DRIVEWAY	457.000	SY
0270	619(C)6600	SAWING PAVEMENT	2,200.000	LF
0002	TRAFFIC SIGNING AND STRIPING			
0280	804(A)2200	STRUCTURAL CONCRETE	2.000	CY
0290	804(B)2300	REINFORCING STEEL	192.000	LB
0300	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	4.000	EA
0310	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	2.000	EA
0320	850(A)1200	SHEET ALUMINUM SIGNS	37.000	SF
0330	851(B)2310	2 1/2"@5.79 GALV.STL.PIPE POST	91.000	LF
0340	856(A)8206	(SP) TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	321.000	LF
0350	856(A)8218	(SP) TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	126.000	LF
0360	856(B)8310	(SP) TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	1.000	EA
0370	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	80.000	LF

Proposal:250025 **Let Date:**January 16, 2025 **Call Order:**200
J/P Num:34387(04) **Proj. Num:**STP-208B(122)AD
Counties:CADDO
Description:PEDESTRIAN IMPROVEMENTS (SIDEWALKS)
SH-9 (HAZLETT ST): FROM 1.37 MI. SOUTH OF THE
SH-146 INTERSECTION, EXTEND NORTH
IN FORT COBB.
PROJECT LENGTH = 0.373 MILES

Line #		Item Description	Quantity	Unit
0003	TEMPORARY TRAFFIC CONTROL			
0380	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	630.000	SD
0390	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	630.000	SD
0400	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	630.000	SD
0410	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	360.000	SD
0420	880(E)6607	WARNING LIGHTS(TYPE B)	4,140.000	SD
0430	880(E)6616	WARNING LIGHTS(TYPE D)	5,130.000	SD
0440	880(G)6805	CHANNELIZER CONES	5,130.000	SD
0450	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	214.000	SD
0004	STAKING			
0460	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
0005	CONSTRUCTION			
0470	641 2110	MOBILIZATION	1.000	LSUM