Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 250 **Contract ID:** 250034
J/P No.: 33565(04) **Project No.:** STP-258D(112)CI **Contract Time:**
County: OTTAWA
Description: WIDEN AND RESURFACE
COUNTY ROAD (E140): FROM
0.85 MILES EAST OF THE INTERSECTION
OF US-59, EXTEND NORTH AND EAST NEAR MIAMI.
PROJECT LENGTH = 2.604 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	4,699,256.00		
1	Robinson Construction, LLC	4,875,813.33	103.76	100.00
2	APAC-CENTRAL, INC.	4,975,000.00	105.87	102.03
3	BECCO CONTRACTORS, INC.	5,379,000.00	114.46	110.32
4	Bettis Asphalt and Construction, Inc.	6,116,557.92	130.16	125.45

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 250 **Contract ID:** 250034

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0010	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	Robinson Construction, LLC	55,000.00	55,000.00
2	APAC-CENTRAL, INC.	61,750.00	61,750.00
3	BECCO CONTRACTORS, INC.	325,000.00	325,000.00
4	Bettis Asphalt and Construction, Inc.	150,000.00	150,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	24,471.000 CY
	Engineer's Estimate	**12.00**	**293,652.00**
1	Robinson Construction, LLC	14.50	354,829.50
2	APAC-CENTRAL, INC.	19.50	477,184.50
3	BECCO CONTRACTORS, INC.	35.00	856,485.00
4	Bettis Asphalt and Construction, Inc.	12.00	293,652.00
0030	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	Robinson Construction, LLC	20,000.00	20,000.00
2	APAC-CENTRAL, INC.	105,500.00	105,500.00
3	BECCO CONTRACTORS, INC.	12,000.00	12,000.00
4	Bettis Asphalt and Construction, Inc.	120,000.00	120,000.00
0040	221(B)2300	TEMPORARY SILT FENCE	5,856.000 LF
	Engineer's Estimate	**5.00**	**29,280.00**
1	Robinson Construction, LLC	2.52	14,757.12
2	APAC-CENTRAL, INC.	2.40	14,054.40
3	BECCO CONTRACTORS, INC.	2.30	13,468.80
4	Bettis Asphalt and Construction, Inc.	3.00	17,568.00
0050	221(E)2600	TEMPORARY SILT DIKE	2,457.000 LF
	Engineer's Estimate	**10.00**	**24,570.00**
1	Robinson Construction, LLC	14.50	35,626.50
2	APAC-CENTRAL, INC.	13.90	34,152.30
3	BECCO CONTRACTORS, INC.	14.00	34,398.00
4	Bettis Asphalt and Construction, Inc.	12.75	31,326.75
0060	221(G)2800	TEMPORARY FIBER LOG	48.000 LF
	Engineer's Estimate	**10.00**	**480.00**
1	Robinson Construction, LLC	481.15	23,095.20
2	APAC-CENTRAL, INC.	9.50	456.00
3	BECCO CONTRACTORS, INC.	10.00	480.00
4	Bettis Asphalt and Construction, Inc.	4.00	192.00
0070	230(A)7200	SOLID SLAB SODDING	55,383.000 SY
	Engineer's Estimate	**5.00**	**276,915.00**
1	Robinson Construction, LLC	2.79	154,518.57
2	APAC-CENTRAL, INC.	3.40	188,302.20
3	BECCO CONTRACTORS, INC.	2.55	141,226.65
4	Bettis Asphalt and Construction, Inc.	2.50	138,457.50
0080	233(A)0200	VEGETATIVE MULCHING	11.490 AC
	Engineer's Estimate	**1,000.00**	**11,490.00**
1	Robinson Construction, LLC	1,400.00	16,086.00
2	APAC-CENTRAL, INC.	1,300.00	14,937.00
3	BECCO CONTRACTORS, INC.	1,250.00	14,362.50
4	Bettis Asphalt and Construction, Inc.	1,500.00	17,235.00

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 250 **Contract ID:** 250034

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0090	303(A)1200	AGGREGATE BASE TYPE A	12,597.000	CY
	Engineer's Estimate		**65.00**	**818,805.00**
1	Robinson Construction, LLC		65.55	825,733.35
2	APAC-CENTRAL, INC.		69.40	874,231.80
3	BECCO CONTRACTORS, INC.		55.00	692,835.00
4	Bettis Asphalt and Construction, Inc.		50.00	629,850.00
0100	310(B)5300	SUBGRADE, METHOD B	65,476.000	SY
	Engineer's Estimate		**2.00**	**130,952.00**
1	Robinson Construction, LLC		1.85	121,130.60
2	APAC-CENTRAL, INC.		0.95	62,202.20
3	BECCO CONTRACTORS, INC.		1.00	65,476.00
4	Bettis Asphalt and Construction, Inc.		2.50	163,690.00
0110	403(A)3200	CHIP SEAL (SINGLE TREATMENT)	34,245.000	SY
	Engineer's Estimate		**10.00**	**342,450.00**
1	Robinson Construction, LLC		8.45	289,370.25
2	APAC-CENTRAL, INC.		2.75	94,173.75
3	BECCO CONTRACTORS, INC.		8.00	273,960.00
4	Bettis Asphalt and Construction, Inc.		2.88	98,625.60
0120	407(B)7300	TACK COAT	2,582.000	GAL
	Engineer's Estimate		**4.00**	**10,328.00**
1	Robinson Construction, LLC		4.50	11,619.00
2	APAC-CENTRAL, INC.		3.15	8,133.30
3	BECCO CONTRACTORS, INC.		4.00	10,328.00
4	Bettis Asphalt and Construction, Inc.		6.87	17,738.34
0130	408 8100	PRIME COAT	34,533.000	GAL
	Engineer's Estimate		**4.00**	**138,132.00**
1	Robinson Construction, LLC		3.65	126,045.45
2	APAC-CENTRAL, INC.		5.20	179,571.60
3	BECCO CONTRACTORS, INC.		2.00	69,066.00
4	Bettis Asphalt and Construction, Inc.		4.85	167,485.05
0140	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	8,164.000	TON
	Engineer's Estimate		**110.00**	**898,040.00**
1	Robinson Construction, LLC		128.88	1,052,176.32
2	APAC-CENTRAL, INC.		104.00	849,056.00
3	BECCO CONTRACTORS, INC.		85.00	693,940.00
4	Bettis Asphalt and Construction, Inc.		144.35	1,178,473.40
0150	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	1,589.000	TON
	Engineer's Estimate		**120.00**	**190,680.00**
1	Robinson Construction, LLC		132.00	209,748.00
2	APAC-CENTRAL, INC.		123.00	195,447.00
3	BECCO CONTRACTORS, INC.		105.00	166,845.00
4	Bettis Asphalt and Construction, Inc.		130.71	207,698.19
0160	412 3100	COLD MILLING PAVEMENT	15,765.000	SY
	Engineer's Estimate		**5.00**	**78,825.00**
1	Robinson Construction, LLC		4.85	76,460.25
2	APAC-CENTRAL, INC.		6.95	109,566.75
3	BECCO CONTRACTORS, INC.		5.00	78,825.00
4	Bettis Asphalt and Construction, Inc.		6.94	109,409.10

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 250 **Contract ID:** 250034

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0170	501(A)1200	STRUCTURAL EXCAVATION UNCLASSIFIED	86.000 CY
	Engineer's Estimate	**30.00**	**2,580.00**
1	Robinson Construction, LLC	30.00	2,580.00
2	APAC-CENTRAL, INC.	54.00	4,644.00
3	BECCO CONTRACTORS, INC.	150.00	12,900.00
4	Bettis Asphalt and Construction, Inc.	25.00	2,150.00
0180	508 9120	PRECAST REINFORCED CONCRETE BOX	46.000 LF
	Engineer's Estimate	**950.00**	**43,700.00**
1	Robinson Construction, LLC	1,255.00	57,730.00
2	APAC-CENTRAL, INC.	855.00	39,330.00
3	BECCO CONTRACTORS, INC.	800.00	36,800.00
4	Bettis Asphalt and Construction, Inc.	4,843.00	222,778.00
0190	509(A)0200	CLASS AA CONCRETE	20.000 CY
	Engineer's Estimate	**850.00**	**17,000.00**
1	Robinson Construction, LLC	950.00	19,000.00
2	APAC-CENTRAL, INC.	1,345.00	26,900.00
3	BECCO CONTRACTORS, INC.	1,800.00	36,000.00
4	Bettis Asphalt and Construction, Inc.	1,750.00	35,000.00
0200	509(B)0300	CLASS A CONCRETE	830.000 CY
	Engineer's Estimate	**750.00**	**622,500.00**
1	Robinson Construction, LLC	785.00	651,550.00
2	APAC-CENTRAL, INC.	929.00	771,070.00
3	BECCO CONTRACTORS, INC.	690.00	572,700.00
4	Bettis Asphalt and Construction, Inc.	550.00	456,500.00
0210	509(D)0500	CLASS C CONCRETE	10.000 CY
	Engineer's Estimate	**450.00**	**4,500.00**
1	Robinson Construction, LLC	720.00	7,200.00
2	APAC-CENTRAL, INC.	600.00	6,000.00
3	BECCO CONTRACTORS, INC.	500.00	5,000.00
4	Bettis Asphalt and Construction, Inc.	750.00	7,500.00
0220	511(A)2200	REINFORCING STEEL	2,800.000 LB
	Engineer's Estimate	**2.00**	**5,600.00**
1	Robinson Construction, LLC	3.20	8,960.00
2	APAC-CENTRAL, INC.	1.60	4,480.00
3	BECCO CONTRACTORS, INC.	3.00	8,400.00
4	Bettis Asphalt and Construction, Inc.	22.88	64,064.00
0230	611(G)0350	INLET (SMD-TYPE 1)	2.000 EA
	Engineer's Estimate	**4,000.00**	**8,000.00**
1	Robinson Construction, LLC	6,845.00	13,690.00
2	APAC-CENTRAL, INC.	5,200.00	10,400.00
3	BECCO CONTRACTORS, INC.	5,000.00	10,000.00
4	Bettis Asphalt and Construction, Inc.	15,874.90	31,749.80
0240	613(A)5264	18" R.C.PIPE CLASS IV	705.000 LF
	Engineer's Estimate	**80.00**	**56,400.00**
1	Robinson Construction, LLC	62.56	44,104.80
2	APAC-CENTRAL, INC.	86.15	60,735.75
3	BECCO CONTRACTORS, INC.	107.00	75,435.00
4	Bettis Asphalt and Construction, Inc.	182.40	128,592.00

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 250 **Contract ID:** 250034

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0250	613(A)5268	24" R.C.PIPE CLASS IV	158.000	LF	
	Engineer's Estimate		**90.00**		**14,220.00**
1	Robinson Construction, LLC		103.24		16,311.92
2	APAC-CENTRAL, INC.		97.00		15,326.00
3	BECCO CONTRACTORS, INC.		130.00		20,540.00
4	Bettis Asphalt and Construction, Inc.		248.60		39,278.80
0260	613(A)5366	36" X 22" R.C.PIPE ARCH CLASS A-III	77.000	LF	
	Engineer's Estimate		**140.00**		**10,780.00**
1	Robinson Construction, LLC		167.50		12,897.50
2	APAC-CENTRAL, INC.		150.75		11,607.75
3	BECCO CONTRACTORS, INC.		207.00		15,939.00
4	Bettis Asphalt and Construction, Inc.		383.20		29,506.40
0270	613(A)5370	43" X 26" R.C.PIPE ARCH CLASS A-III	98.000	LF	
	Engineer's Estimate		**150.00**		**14,700.00**
1	Robinson Construction, LLC		203.94		19,986.12
2	APAC-CENTRAL, INC.		161.50		15,827.00
3	BECCO CONTRACTORS, INC.		267.00		26,166.00
4	Bettis Asphalt and Construction, Inc.		511.00		50,078.00
0280	613(A)5400	14" X 23" R.C.PIPE ELL. CLASS HE-III	450.000	LF	
	Engineer's Estimate		**200.00**		**90,000.00**
1	Robinson Construction, LLC		112.60		50,670.00
2	APAC-CENTRAL, INC.		215.25		96,862.50
3	BECCO CONTRACTORS, INC.		165.00		74,250.00
4	Bettis Asphalt and Construction, Inc.		254.40		114,480.00
0290	613(A)5448	51" X 31" R.C.PIPE ARCH CLASS A-IV	35.000	LF	
	Engineer's Estimate		**130.00**		**4,550.00**
1	Robinson Construction, LLC		293.25		10,263.75
2	APAC-CENTRAL, INC.		140.00		4,900.00
3	BECCO CONTRACTORS, INC.		277.00		9,695.00
4	Bettis Asphalt and Construction, Inc.		643.00		22,505.00
0300	613(L)6636	36" X 22" PREFAB. CULVERT END SEC., ARCH	4.000	EA	
	Engineer's Estimate		**1,200.00**		**4,800.00**
1	Robinson Construction, LLC		3,320.00		13,280.00
2	APAC-CENTRAL, INC.		1,290.00		5,160.00
3	BECCO CONTRACTORS, INC.		2,500.00		10,000.00
4	Bettis Asphalt and Construction, Inc.		6,544.20		26,176.80
0310	613(L)6648	43" X 26" PREFAB. CULVERT END SEC., ARCH	6.000	EA	
	Engineer's Estimate		**1,400.00**		**8,400.00**
1	Robinson Construction, LLC		5,731.00		34,386.00
2	APAC-CENTRAL, INC.		1,505.00		9,030.00
3	BECCO CONTRACTORS, INC.		3,500.00		21,000.00
4	Bettis Asphalt and Construction, Inc.		9,216.90		55,301.40
0320	613(L)6656	51" X 31" PREFAB. CULVERT END SEC., ARCH	2.000	EA	
	Engineer's Estimate		**1,500.00**		**3,000.00**
1	Robinson Construction, LLC		6,850.00		13,700.00
2	APAC-CENTRAL, INC.		1,615.00		3,230.00
3	BECCO CONTRACTORS, INC.		4,500.00		9,000.00
4	Bettis Asphalt and Construction, Inc.		11,337.20		22,674.40

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 250 **Contract ID:** 250034

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0330	613(L)6716	24" PREFAB. CULVERT END SEC., ROUND	2.000 EA	
	Engineer's Estimate		**1,100.00**	**2,200.00**
1	Robinson Construction, LLC		2,442.00	4,884.00
2	APAC-CENTRAL, INC.		1,185.00	2,370.00
3	BECCO CONTRACTORS, INC.		1,000.00	2,000.00
4	Bettis Asphalt and Construction, Inc.		2,576.40	5,152.80
0340	613(M)6960	TYPE A4 CULVERT END TREATMENT	38.000 EA	
	Engineer's Estimate		**2,000.00**	**76,000.00**
1	Robinson Construction, LLC		980.00	37,240.00
2	APAC-CENTRAL, INC.		3,175.00	120,650.00
3	BECCO CONTRACTORS, INC.		1,400.00	53,200.00
4	Bettis Asphalt and Construction, Inc.		3,947.40	150,001.20
0350	613(M)6964	TYPE B4 CULVERT END TREATMENT	3.000 EA	
	Engineer's Estimate		**2,500.00**	**7,500.00**
1	Robinson Construction, LLC		1,550.00	4,650.00
2	APAC-CENTRAL, INC.		3,390.00	10,170.00
3	BECCO CONTRACTORS, INC.		2,549.95	7,649.85
4	Bettis Asphalt and Construction, Inc.		5,154.00	15,462.00
0360	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	Robinson Construction, LLC		55,000.00	55,000.00
2	APAC-CENTRAL, INC.		9,020.00	9,020.00
3	BECCO CONTRACTORS, INC.		310,000.00	310,000.00
4	Bettis Asphalt and Construction, Inc.		47,898.65	47,898.65
0370	619(C)6600	SAWING PAVEMENT	2,195.000 LF	
	Engineer's Estimate		**4.00**	**8,780.00**
1	Robinson Construction, LLC		3.25	7,133.75
2	APAC-CENTRAL, INC.		4.30	9,438.50
3	BECCO CONTRACTORS, INC.		5.00	10,975.00
4	Bettis Asphalt and Construction, Inc.		6.00	13,170.00
0380	629(D)7500	REMOVE AND RESET MAILBOX	18.000 EA	
	Engineer's Estimate		**250.00**	**4,500.00**
1	Robinson Construction, LLC		280.00	5,040.00
2	APAC-CENTRAL, INC.		269.25	4,846.50
3	BECCO CONTRACTORS, INC.		300.00	5,400.00
4	Bettis Asphalt and Construction, Inc.		1,085.00	19,530.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0390	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	5.000 EA	
	Engineer's Estimate		**150.00**	**750.00**
1	Robinson Construction, LLC		392.00	1,960.00
2	APAC-CENTRAL, INC.		377.00	1,885.00
3	BECCO CONTRACTORS, INC.		400.00	2,000.00
4	Bettis Asphalt and Construction, Inc.		350.00	1,750.00

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 250 **Contract ID:** 250034

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0400	850(A)1200	SHEET ALUMINUM SIGNS	375.000	SF	
	Engineer's Estimate		**25.00**		**9,375.00**
1	Robinson Construction, LLC		33.60		12,600.00
2	APAC-CENTRAL, INC.		32.30		12,112.50
3	BECCO CONTRACTORS, INC.		33.00		12,375.00
4	Bettis Asphalt and Construction, Inc.		30.00		11,250.00
0410	851(C)2420	2 1/4" SQUARE TUBE POST	600.000	LF	
	Engineer's Estimate		**15.00**		**9,000.00**
1	Robinson Construction, LLC		12.32		7,392.00
2	APAC-CENTRAL, INC.		11.85		7,110.00
3	BECCO CONTRACTORS, INC.		12.00		7,200.00
4	Bettis Asphalt and Construction, Inc.		11.00		6,600.00
0420	851(C)2430	2 1/2" SQUARE TUBE POST	180.000	LF	
	Engineer's Estimate		**18.00**		**3,240.00**
1	Robinson Construction, LLC		13.25		2,385.00
2	APAC-CENTRAL, INC.		12.90		2,322.00
3	BECCO CONTRACTORS, INC.		13.00		2,340.00
4	Bettis Asphalt and Construction, Inc.		12.00		2,160.00
0430	856(A)8201	(SP) TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	61,882.000	LF	
	Engineer's Estimate		**1.00**		**61,882.00**
1	Robinson Construction, LLC		0.59		36,510.38
2	APAC-CENTRAL, INC.		0.60		37,129.20
3	BECCO CONTRACTORS, INC.		0.60		37,129.20
4	Bettis Asphalt and Construction, Inc.		0.57		35,272.74
0440	856(B)8310	(SP) TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	28.000	EA	
	Engineer's Estimate		**350.00**		**9,800.00**
1	Robinson Construction, LLC		1,620.00		45,360.00
2	APAC-CENTRAL, INC.		1,670.00		46,760.00
3	BECCO CONTRACTORS, INC.		1,600.00		44,800.00
4	Bettis Asphalt and Construction, Inc.		1,550.00		43,400.00
0450	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	11,700.000	SD	
	Engineer's Estimate		**1.00**		**11,700.00**
1	Robinson Construction, LLC		0.28		3,276.00
2	APAC-CENTRAL, INC.		0.25		2,925.00
3	BECCO CONTRACTORS, INC.		0.30		3,510.00
4	Bettis Asphalt and Construction, Inc.		0.25		2,925.00
0460	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	8,400.000	SD	
	Engineer's Estimate		**1.50**		**12,600.00**
1	Robinson Construction, LLC		0.51		4,284.00
2	APAC-CENTRAL, INC.		0.50		4,200.00
3	BECCO CONTRACTORS, INC.		0.55		4,620.00
4	Bettis Asphalt and Construction, Inc.		0.50		4,200.00
0470	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,000.000	SD	
	Engineer's Estimate		**2.00**		**6,000.00**
1	Robinson Construction, LLC		1.65		4,950.00
2	APAC-CENTRAL, INC.		1.50		4,500.00
3	BECCO CONTRACTORS, INC.		1.60		4,800.00
4	Bettis Asphalt and Construction, Inc.		1.50		4,500.00

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 250 **Contract ID:** 250034

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0480	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	8,400.000 SD	
	Engineer's Estimate		**1.00**	**8,400.00**
1	Robinson Construction, LLC		1.10	9,240.00
2	APAC-CENTRAL, INC.		1.05	8,820.00
3	BECCO CONTRACTORS, INC.		1.10	9,240.00
4	Bettis Asphalt and Construction, Inc.		1.00	8,400.00
0490	880(E)6600	WARNING LIGHTS(TYPE A)	16,800.000 SD	
	Engineer's Estimate		**0.25**	**4,200.00**
1	Robinson Construction, LLC		0.49	8,232.00
2	APAC-CENTRAL, INC.		0.50	8,400.00
3	BECCO CONTRACTORS, INC.		0.55	9,240.00
4	Bettis Asphalt and Construction, Inc.		0.50	8,400.00
0500	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	600.000 SD	
	Engineer's Estimate		**20.00**	**12,000.00**
1	Robinson Construction, LLC		16.95	10,170.00
2	APAC-CENTRAL, INC.		15.25	9,150.00
3	BECCO CONTRACTORS, INC.		20.00	12,000.00
4	Bettis Asphalt and Construction, Inc.		15.00	9,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 STAKING				
0510	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	Robinson Construction, LLC		25,000.00	25,000.00
2	APAC-CENTRAL, INC.		41,300.00	41,300.00
3	BECCO CONTRACTORS, INC.		156,000.00	156,000.00
4	Bettis Asphalt and Construction, Inc.		27,500.00	27,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 CONSTRUCTION				
0520	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Robinson Construction, LLC		3,000.00	3,000.00
2	APAC-CENTRAL, INC.		22,500.00	22,500.00
3	BECCO CONTRACTORS, INC.		12,000.00	12,000.00
4	Bettis Asphalt and Construction, Inc.		65,250.00	65,250.00
0530	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**241,000.00**	**241,000.00**
1	Robinson Construction, LLC		225,000.00	225,000.00
2	APAC-CENTRAL, INC.		255,169.50	255,169.50
3	BECCO CONTRACTORS, INC.		280,000.00	280,000.00
4	Bettis Asphalt and Construction, Inc.		985,000.00	985,000.00