Letting Date: February 13, 2025, 10:30 A.M.
Call Order: 325 **Contract ID:** 250045
J/P No.: 35476(04) **Project No.:** SSR-258B(113)SR **Contract Time:**
County: OTTAWA
Description: RESURFACE (ASPHALT)
SH-125: FROM 0.45 MILES EAST OF I-44,
EXTEND WEST AND NORTH NEAR MIAMI.
PROJECT LENGTH = 3.09 MILES

	VENDORNAME	PROPOSALITEMTO		
1	EMERY SAPP & SONS, INC.	992,281.99	91.41	100.00
2	APAC-CENTRAL, INC.	1,050,000.00	96.72	105.82
	Engineer's Estimate	1,085,562.15		
3	BECCO CONTRACTORS, INC.	1,107,000.00	101.97	111.56
4	Robinson Construction, LLC	1,123,318.41	103.48	113.21
5	Tri Star Construction, LLC	1,220,000.00	112.38	122.95
6	Paragon Contractors, LLC	1,266,812.52	116.70	127.67

Letting Date: February 13, 2025, 10:30 A.M.
Call Order: 325 **Contract ID:** 250045

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	303(A)1200	AGGREGATE BASE TYPE A	896.000 CY	
	Engineer's Estimate		**70.00**	**62,720.00**
1	EMERY SAPP & SONS, INC.		53.75	48,160.00
2	APAC-CENTRAL, INC.		65.00	58,240.00
3	BECCO CONTRACTORS, INC.		25.00	22,400.00
4	Robinson Construction, LLC		55.25	49,504.00
5	Tri Star Construction, LLC		72.00	64,512.00
6	Paragon Contractors, LLC		73.74	66,071.04
0020	407(B)7300	TACK COAT	2,584.000 GAL	
	Engineer's Estimate		**4.50**	**11,628.00**
1	EMERY SAPP & SONS, INC.		3.15	8,139.60
2	APAC-CENTRAL, INC.		2.90	7,493.60
3	BECCO CONTRACTORS, INC.		3.00	7,752.00
4	Robinson Construction, LLC		3.25	8,398.00
5	Tri Star Construction, LLC		3.80	9,819.20
6	Paragon Contractors, LLC		3.57	9,224.88
0030	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	5,258.000 TON	
	Engineer's Estimate		**108.00**	**567,864.00**
1	EMERY SAPP & SONS, INC.		115.75	608,613.50
2	APAC-CENTRAL, INC.		115.00	604,670.00
3	BECCO CONTRACTORS, INC.		115.00	604,670.00
4	Robinson Construction, LLC		116.00	609,928.00
5	Tri Star Construction, LLC		130.00	683,540.00
6	Paragon Contractors, LLC		132.96	699,103.68
0040	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	560.000 TON	
	Engineer's Estimate		**155.00**	**86,800.00**
1	EMERY SAPP & SONS, INC.		135.50	75,880.00
2	APAC-CENTRAL, INC.		115.00	64,400.00
3	BECCO CONTRACTORS, INC.		75.00	42,000.00
4	Robinson Construction, LLC		135.00	75,600.00
5	Tri Star Construction, LLC		175.00	98,000.00
6	Paragon Contractors, LLC		245.85	137,676.00
0050	412 3100	COLD MILLING PAVEMENT	48,684.000 SY	
	Engineer's Estimate		**3.50**	**170,394.00**
1	EMERY SAPP & SONS, INC.		1.75	85,197.00
2	APAC-CENTRAL, INC.		3.10	150,920.40
3	BECCO CONTRACTORS, INC.		4.00	194,736.00
4	Robinson Construction, LLC		4.20	204,472.80
5	Tri Star Construction, LLC		3.85	187,433.40
6	Paragon Contractors, LLC		3.31	161,144.04
0060	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	6,003.000 LF	
	Engineer's Estimate		**0.45**	**2,701.35**
1	EMERY SAPP & SONS, INC.		0.33	1,980.99
2	APAC-CENTRAL, INC.		0.95	5,702.85
3	BECCO CONTRACTORS, INC.		0.50	3,001.50
4	Robinson Construction, LLC		0.37	2,221.11
5	Tri Star Construction, LLC		0.35	2,101.05
6	Paragon Contractors, LLC		1.17	7,023.51

Letting Date: February 13, 2025, 10:30 A.M.
Call Order: 325 **Contract ID:** 250045

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0070	611(A)7221	(PL) MANHOLE (6' DIA.)	1.000 EA	
	Engineer's Estimate		**550.00**	**550.00**
1	EMERY SAPP & SONS, INC.		11,500.00	11,500.00
2	APAC-CENTRAL, INC.		7,820.00	7,820.00
3	BECCO CONTRACTORS, INC.		8,000.00	8,000.00
4	Robinson Construction, LLC		6,900.00	6,900.00
5	Tri Star Construction, LLC		6,050.00	6,050.00
6	Paragon Contractors, LLC		9,148.00	9,148.00
0080	613(A)5224	36" R.C.PIPE CLASS III	58.500 LF	
	Engineer's Estimate		**170.00**	**9,945.00**
1	EMERY SAPP & SONS, INC.		200.00	11,700.00
2	APAC-CENTRAL, INC.		164.00	9,594.00
3	BECCO CONTRACTORS, INC.		225.00	13,162.50
4	Robinson Construction, LLC		160.00	9,360.00
5	Tri Star Construction, LLC		170.00	9,945.00
6	Paragon Contractors, LLC		158.00	9,243.00
0090	613(E)5900	18" CORRUGATED POLYETHYLENE PIPE	20.000 LF	
	Engineer's Estimate		**90.00**	**1,800.00**
1	EMERY SAPP & SONS, INC.		155.00	3,100.00
2	APAC-CENTRAL, INC.		109.00	2,180.00
3	BECCO CONTRACTORS, INC.		150.00	3,000.00
4	Robinson Construction, LLC		56.00	1,120.00
5	Tri Star Construction, LLC		75.00	1,500.00
6	Paragon Contractors, LLC		118.17	2,363.40
0100	613(E)5904	24" CORRUGATED POLYETHYLENE PIPE	10.000 LF	
	Engineer's Estimate		**95.00**	**950.00**
1	EMERY SAPP & SONS, INC.		183.00	1,830.00
2	APAC-CENTRAL, INC.		122.00	1,220.00
3	BECCO CONTRACTORS, INC.		250.00	2,500.00
4	Robinson Construction, LLC		76.00	760.00
5	Tri Star Construction, LLC		105.00	1,050.00
6	Paragon Contractors, LLC		165.20	1,652.00
0110	613(M)6972	TYPE D4 CULVERT END TREATMENT	1.000 EA	
	Engineer's Estimate		**2,950.00**	**2,950.00**
1	EMERY SAPP & SONS, INC.		4,500.00	4,500.00
2	APAC-CENTRAL, INC.		3,450.00	3,450.00
3	BECCO CONTRACTORS, INC.		4,500.00	4,500.00
4	Robinson Construction, LLC		2,450.00	2,450.00
5	Tri Star Construction, LLC		2,150.00	2,150.00
6	Paragon Contractors, LLC		3,881.12	3,881.12
0120	613(M)7004	TYPE A6 CULVERT END TREATMENT	1.000 EA	
	Engineer's Estimate		**2,400.00**	**2,400.00**
1	EMERY SAPP & SONS, INC.		4,200.00	4,200.00
2	APAC-CENTRAL, INC.		3,200.00	3,200.00
3	BECCO CONTRACTORS, INC.		4,200.00	4,200.00
4	Robinson Construction, LLC		3,200.00	3,200.00
5	Tri Star Construction, LLC		1,460.00	1,460.00
6	Paragon Contractors, LLC		3,327.06	3,327.06

Letting Date: February 13, 2025, 10:30 A.M.
Call Order: 325 **Contract ID:** 250045

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0130	619(B)6392	REMOVAL OF EXISTING STRUCTURES	1.000 EA	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	EMERY SAPP & SONS, INC.		6,800.00	6,800.00
2	APAC-CENTRAL, INC.		9,290.00	9,290.00
3	BECCO CONTRACTORS, INC.		32,000.00	32,000.00
4	Robinson Construction, LLC		15,000.00	15,000.00
5	Tri Star Construction, LLC		2,962.75	2,962.75
6	Paragon Contractors, LLC		3,223.70	3,223.70

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0140	104 3250	(SP) RAILROAD FLAGGING(NON-BIDDABLE)	2.000 DAY	
	Engineer's Estimate		**1,600.00**	**3,200.00**
1	EMERY SAPP & SONS, INC.		1,600.00	3,200.00
2	APAC-CENTRAL, INC.		1,600.00	3,200.00
3	BECCO CONTRACTORS, INC.		1,600.00	3,200.00
4	Robinson Construction, LLC		1,600.00	3,200.00
5	Tri Star Construction, LLC		1,600.00	3,200.00
6	Paragon Contractors, LLC		1,600.00	3,200.00
0150	856(A)8206	(SP) TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	65,300.000 LF	
	Engineer's Estimate		**0.80**	**52,240.00**
1	EMERY SAPP & SONS, INC.		0.58	37,874.00
2	APAC-CENTRAL, INC.		0.65	42,445.00
3	BECCO CONTRACTORS, INC.		0.65	42,445.00
4	Robinson Construction, LLC		0.64	41,792.00
5	Tri Star Construction, LLC		0.60	39,180.00
6	Paragon Contractors, LLC		0.88	57,464.00
0160	856(A)8214	(SP) TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	336.000 LF	
	Engineer's Estimate		**4.00**	**1,344.00**
1	EMERY SAPP & SONS, INC.		1.00	336.00
2	APAC-CENTRAL, INC.		2.50	840.00
3	BECCO CONTRACTORS, INC.		3.00	1,008.00
4	Robinson Construction, LLC		1.12	376.32
5	Tri Star Construction, LLC		1.05	352.80
6	Paragon Contractors, LLC		11.69	3,927.84
0170	856(A)8218	(SP) TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	192.000 LF	
	Engineer's Estimate		**18.00**	**3,456.00**
1	EMERY SAPP & SONS, INC.		4.00	768.00
2	APAC-CENTRAL, INC.		10.20	1,958.40
3	BECCO CONTRACTORS, INC.		15.00	2,880.00
4	Robinson Construction, LLC		5.00	960.00
5	Tri Star Construction, LLC		4.20	806.40
6	Paragon Contractors, LLC		23.37	4,487.04

Letting Date: February 13, 2025, 10:30 A.M.
Call Order: 325 **Contract ID:** 250045

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0180	856(B)8306	(SP) TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	4.000	EA	
	Engineer's Estimate		**250.00**		**1,000.00**
1	EMERY SAPP & SONS, INC.		155.00		620.00
2	APAC-CENTRAL, INC.		510.00		2,040.00
3	BECCO CONTRACTORS, INC.		600.00		2,400.00
4	Robinson Construction, LLC		200.00		800.00
5	Tri Star Construction, LLC		160.00		640.00
6	Paragon Contractors, LLC		292.14		1,168.56
0190	856(B)8310	(SP) TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	2.000	EA	
	Engineer's Estimate		**800.00**		**1,600.00**
1	EMERY SAPP & SONS, INC.		250.00		500.00
2	APAC-CENTRAL, INC.		1,675.00		3,350.00
3	BECCO CONTRACTORS, INC.		1,500.00		3,000.00
4	Robinson Construction, LLC		285.00		570.00
5	Tri Star Construction, LLC		260.00		520.00
6	Paragon Contractors, LLC		876.42		1,752.84
0200	880(A)6220	ARROW DISPLAY(TYPE C)	4.000	SD	
	Engineer's Estimate		**22.00**		**88.00**
1	EMERY SAPP & SONS, INC.		10.00		40.00
2	APAC-CENTRAL, INC.		4.05		16.20
3	BECCO CONTRACTORS, INC.		20.00		80.00
4	Robinson Construction, LLC		11.30		45.20
5	Tri Star Construction, LLC		10.50		42.00
6	Paragon Contractors, LLC		5.84		23.36
0210	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	240.000	SD	
	Engineer's Estimate		**1.00**		**240.00**
1	EMERY SAPP & SONS, INC.		0.15		36.00
2	APAC-CENTRAL, INC.		5.05		1,212.00
3	BECCO CONTRACTORS, INC.		6.00		1,440.00
4	Robinson Construction, LLC		0.25		60.00
5	Tri Star Construction, LLC		0.16		38.40
6	Paragon Contractors, LLC		5.84		1,401.60
0220	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	252.000	SD	
	Engineer's Estimate		**1.50**		**378.00**
1	EMERY SAPP & SONS, INC.		0.15		37.80
2	APAC-CENTRAL, INC.		0.40		100.80
3	BECCO CONTRACTORS, INC.		0.50		126.00
4	Robinson Construction, LLC		0.16		40.32
5	Tri Star Construction, LLC		0.16		40.32
6	Paragon Contractors, LLC		5.84		1,471.68
0230	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	906.000	SD	
	Engineer's Estimate		**2.00**		**1,812.00**
1	EMERY SAPP & SONS, INC.		0.15		135.90
2	APAC-CENTRAL, INC.		2.75		2,491.50
3	BECCO CONTRACTORS, INC.		3.00		2,718.00
4	Robinson Construction, LLC		0.15		135.90
5	Tri Star Construction, LLC		0.16		144.96
6	Paragon Contractors, LLC		5.84		5,291.04

Letting Date: February 13, 2025, 10:30 A.M.
Call Order: 325 **Contract ID:** 250045

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0240	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	384.000	SD	
	Engineer's Estimate		**3.50**		**1,344.00**
1	EMERY SAPP & SONS, INC.		0.15		57.60
2	APAC-CENTRAL, INC.		0.05		19.20
3	BECCO CONTRACTORS, INC.		1.00		384.00
4	Robinson Construction, LLC		0.16		61.44
5	Tri Star Construction, LLC		0.16		61.44
6	Paragon Contractors, LLC		5.84		2,242.56
0250	880(E)6607	WARNING LIGHTS(TYPE B)	906.000	SD	
	Engineer's Estimate		**0.80**		**724.80**
1	EMERY SAPP & SONS, INC.		0.15		135.90
2	APAC-CENTRAL, INC.		2.30		2,083.80
3	BECCO CONTRACTORS, INC.		3.00		2,718.00
4	Robinson Construction, LLC		0.17		154.02
5	Tri Star Construction, LLC		0.16		144.96
6	Paragon Contractors, LLC		1.17		1,060.02
0260	880(G)6800	TUBE CHANNELIZERS	3,102.000	SD	
	Engineer's Estimate		**1.50**		**4,653.00**
1	EMERY SAPP & SONS, INC.		0.15		465.30
2	APAC-CENTRAL, INC.		0.30		930.60
3	BECCO CONTRACTORS, INC.		0.50		1,551.00
4	Robinson Construction, LLC		0.20		620.40
5	Tri Star Construction, LLC		0.16		496.32
6	Paragon Contractors, LLC		0.29		899.58
0270	880(I)7000	FLAGGER	40.000	SD	
	Engineer's Estimate		**150.00**		**6,000.00**
1	EMERY SAPP & SONS, INC.		52.81		2,112.40
2	APAC-CENTRAL, INC.		70.00		2,800.00
3	BECCO CONTRACTORS, INC.		300.00		12,000.00
4	Robinson Construction, LLC		95.00		3,800.00
5	Tri Star Construction, LLC		400.00		16,000.00
6	Paragon Contractors, LLC		887.49		35,499.60
0280	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	134.000	SD	
	Engineer's Estimate		**20.00**		**2,680.00**
1	EMERY SAPP & SONS, INC.		13.00		1,742.00
2	APAC-CENTRAL, INC.		10.15		1,360.10
3	BECCO CONTRACTORS, INC.		20.00		2,680.00
4	Robinson Construction, LLC		13.35		1,788.90
5	Tri Star Construction, LLC		13.50		1,809.00
6	Paragon Contractors, LLC		40.90		5,480.60

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 CONSTRUCTION				

Letting Date: February 13, 2025, 10:30 A.M.

Call Order: 325 **Contract ID:** 250045

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0290	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**79,100.00**	**79,100.00**
1	EMERY SAPP & SONS, INC.		72,620.00	72,620.00
2	APAC-CENTRAL, INC.		56,971.55	56,971.55
3	BECCO CONTRACTORS, INC.		86,448.00	86,448.00
4	Robinson Construction, LLC		80,000.00	80,000.00
5	Tri Star Construction, LLC		86,000.00	86,000.00
6	Paragon Contractors, LLC		28,360.77	28,360.77