Letting Date: February 20, 2025, 10:30 A.M.
Call Order: 400 **Contract ID:** 250050
J/P No.: 35076(04) **Project No.:** SSR-201B(062)SR **Contract Time:**
County: ADAIR
Description: RESURFACE (ASPHALT)
US-62: FROM 5.0 MILES NORTHEAST OF THE SH-51 INTERSECTION,
EXTEND EAST NEAR TAHLEQUAH.
PROJECT LENGTH = 6.13 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	1,434,455.52	95.27	100.00
2	Paragon Contractors, LLC	1,455,180.90	96.65	101.44
3	Robinson Construction, LLC	1,487,598.00	98.80	103.70
	Engineer's Estimate	1,505,622.50		
4	EMERY SAPP & SONS, INC.	1,641,606.16	109.03	114.44

Letting Date: February 20, 2025, 10:30 A.M.
Call Order: 400 **Contract ID:** 250050

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	407(B)7300	TACK COAT	8,500.000	GAL
	Engineer's Estimate		**3.00**	**25,500.00**
1	APAC-CENTRAL, INC.		2.95	25,075.00
2	Paragon Contractors, LLC		3.36	28,560.00
3	Robinson Construction, LLC		2.95	25,075.00
4	EMERY SAPP & SONS, INC.		3.60	30,600.00
0020	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	10,800.000	TON
	Engineer's Estimate		**100.00**	**1,080,000.00**
1	APAC-CENTRAL, INC.		100.30	1,083,240.00
2	Paragon Contractors, LLC		112.59	1,215,972.00
3	Robinson Construction, LLC		104.50	1,128,600.00
4	EMERY SAPP & SONS, INC.		114.45	1,236,060.00
0030	412 3100	COLD MILLING PAVEMENT	98,000.000	SY
	Engineer's Estimate		**3.00**	**294,000.00**
1	APAC-CENTRAL, INC.		1.95	191,100.00
2	Paragon Contractors, LLC		0.78	76,440.00
3	Robinson Construction, LLC		2.25	220,500.00
4	EMERY SAPP & SONS, INC.		1.96	192,080.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0040	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	5,010.000	LF
	Engineer's Estimate		**0.50**	**2,505.00**
1	APAC-CENTRAL, INC.		0.53	2,655.30
2	Paragon Contractors, LLC		0.66	3,306.60
3	Robinson Construction, LLC		0.65	3,256.50
4	EMERY SAPP & SONS, INC.		0.75	3,757.50
0050	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	10,300.000	LF
	Engineer's Estimate		**0.50**	**5,150.00**
1	APAC-CENTRAL, INC.		0.53	5,459.00
2	Paragon Contractors, LLC		0.66	6,798.00
3	Robinson Construction, LLC		0.65	6,695.00
4	EMERY SAPP & SONS, INC.		0.75	7,725.00
0060	856(A)8201	(SP) TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	129,500.000	LF
	Engineer's Estimate		**0.50**	**64,750.00**
1	APAC-CENTRAL, INC.		0.62	80,290.00
2	Paragon Contractors, LLC		0.71	91,945.00
3	Robinson Construction, LLC		0.67	86,765.00
4	EMERY SAPP & SONS, INC.		0.77	99,715.00
0070	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	720.000	SD
	Engineer's Estimate		**1.00**	**720.00**
1	APAC-CENTRAL, INC.		0.02	14.40
2	Paragon Contractors, LLC		0.02	14.40
3	Robinson Construction, LLC		0.05	36.00
4	EMERY SAPP & SONS, INC.		0.03	21.60

Letting Date: February 20, 2025, 10:30 A.M.
Call Order: 400 **Contract ID:** 250050

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC**				
0080	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,170.000	SD	
	Engineer's Estimate		**1.25**		**1,462.50**
1	APAC-CENTRAL, INC.		0.02		23.40
2	Paragon Contractors, LLC		0.02		23.40
3	Robinson Construction, LLC		0.05		58.50
4	EMERY SAPP & SONS, INC.		0.03		35.10
0090	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,665.000	SD	
	Engineer's Estimate		**1.50**		**2,497.50**
1	APAC-CENTRAL, INC.		0.02		33.30
2	Paragon Contractors, LLC		0.02		33.30
3	Robinson Construction, LLC		0.05		83.25
4	EMERY SAPP & SONS, INC.		0.03		49.95
0100	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	450.000	SD	
	Engineer's Estimate		**1.00**		**450.00**
1	APAC-CENTRAL, INC.		0.02		9.00
2	Paragon Contractors, LLC		0.02		9.00
3	Robinson Construction, LLC		0.05		22.50
4	EMERY SAPP & SONS, INC.		0.03		13.50
0110	880(E)6600	WARNING LIGHTS(TYPE A)	2,520.000	SD	
	Engineer's Estimate		**0.50**		**1,260.00**
1	APAC-CENTRAL, INC.		0.02		50.40
2	Paragon Contractors, LLC		0.02		50.40
3	Robinson Construction, LLC		0.05		126.00
4	EMERY SAPP & SONS, INC.		0.03		75.60
0120	880(F)6700	DRUMS	585.000	SD	
	Engineer's Estimate		**0.50**		**292.50**
1	APAC-CENTRAL, INC.		0.02		11.70
2	Paragon Contractors, LLC		0.02		11.70
3	Robinson Construction, LLC		0.05		29.25
4	EMERY SAPP & SONS, INC.		0.03		17.55
0130	880(G)6805	CHANNELIZER CONES	16,200.000	SD	
	Engineer's Estimate		**0.50**		**8,100.00**
1	APAC-CENTRAL, INC.		0.02		324.00
2	Paragon Contractors, LLC		0.02		324.00
3	Robinson Construction, LLC		0.06		972.00
4	EMERY SAPP & SONS, INC.		0.03		486.00
0140	880(I)7000	FLAGGER	45.000	SD	
	Engineer's Estimate		**75.00**		**3,375.00**
1	APAC-CENTRAL, INC.		49.54		2,229.30
2	Paragon Contractors, LLC		484.64		21,808.80
3	Robinson Construction, LLC		75.00		3,375.00
4	EMERY SAPP & SONS, INC.		1,087.67		48,945.15
0150	880(W)7700	PILOT CAR	1.000	LSUM	
	Engineer's Estimate		**14,000.00**		**14,000.00**
1	APAC-CENTRAL, INC.		40,100.00		40,100.00
2	Paragon Contractors, LLC		5,868.86		5,868.86
3	Robinson Construction, LLC		8,000.00		8,000.00
4	EMERY SAPP & SONS, INC.		17,473.17		17,473.17

Letting Date: February 20, 2025, 10:30 A.M.

Call Order: 400 **Contract ID:** 250050

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0160	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	104.000	SD	
	Engineer's Estimate		**15.00**		**1,560.00**
1	APAC-CENTRAL, INC.		36.93		3,840.72
2	Paragon Contractors, LLC		38.61		4,015.44
3	Robinson Construction, LLC		38.50		4,004.00
4	EMERY SAPP & SONS, INC.		43.76		4,551.04