Letting Date: May 08, 2025, 10:30 A.M.
Call Order: 105 **Contract ID:** 250052
J/P No.: 29580(07) **Project No.:** SSP-208B(135)PM **Contract Time:**
County: CADDO
Description: RESURFACE (ASPHALT)
US-62: FROM 0.58 MILES EAST OF THE SH-8S INTERSECTION, EXTEND EAST IN ANADARKO.
PROJECT LENGTH = 7.440 MILES

	VENDORNAME	PROPOSALITEMTO		
1	T & G CONSTRUCTION, INC.	2,777,282.60	87.08	100.00
2	Overland Corporation	2,860,468.70	89.69	103.00
3	Ellsworth Construction, LLC	2,946,231.80	92.38	106.08
4	Haskell Lemon Group, LLC	2,998,562.60	94.02	107.97
5	THE CUMMINS CONSTRUCTION CO., INC.	3,073,767.70	96.38	110.68

Letting Date: May 08, 2025, 10:30 A.M.
Call Order: 105 **Contract ID:** 250052

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	14,250.000	TON
	Engineer's Estimate		**135.00**	**1,923,750.00**
1	T & G CONSTRUCTION, INC.		126.80	1,806,900.00
2	Overland Corporation		136.55	1,945,837.50
3	Ellsworth Construction, LLC		130.91	1,865,467.50
4	Haskell Lemon Group, LLC		128.50	1,831,125.00
5	THE CUMMINS CONSTRUCTION CO., INC.		138.65	1,975,762.50
0020	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	3,000.000	TON
	Engineer's Estimate		**180.00**	**540,000.00**
1	T & G CONSTRUCTION, INC.		144.68	434,040.00
2	Overland Corporation		132.00	396,000.00
3	Ellsworth Construction, LLC		112.05	336,150.00
4	Haskell Lemon Group, LLC		123.00	369,000.00
5	THE CUMMINS CONSTRUCTION CO., INC.		146.01	438,030.00
0030	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	350.000	TON
	Engineer's Estimate		**300.00**	**105,000.00**
1	T & G CONSTRUCTION, INC.		293.20	102,620.00
2	Overland Corporation		375.00	131,250.00
3	Ellsworth Construction, LLC		329.21	115,223.50
4	Haskell Lemon Group, LLC		350.00	122,500.00
5	THE CUMMINS CONSTRUCTION CO., INC.		317.30	111,055.00
0040	412 3100	COLD MILLING PAVEMENT	151,200.000	SY
	Engineer's Estimate		**3.00**	**453,600.00**
1	T & G CONSTRUCTION, INC.		1.75	264,600.00
2	Overland Corporation		1.76	266,112.00
3	Ellsworth Construction, LLC		3.26	492,912.00
4	Haskell Lemon Group, LLC		3.65	551,880.00
5	THE CUMMINS CONSTRUCTION CO., INC.		2.85	430,920.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0050	413(A)4200	RUMBLE STRIP-METHOD HMA-CON	46,700.000	LF
	Engineer's Estimate		**0.50**	**23,350.00**
1	T & G CONSTRUCTION, INC.		0.55	25,685.00
2	Overland Corporation		0.35	16,345.00
3	Ellsworth Construction, LLC		0.33	15,411.00
4	Haskell Lemon Group, LLC		0.29	13,543.00
5	THE CUMMINS CONSTRUCTION CO., INC.		0.28	13,076.00
0060	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	91,600.000	LF
	Engineer's Estimate		**1.00**	**91,600.00**
1	T & G CONSTRUCTION, INC.		1.10	100,760.00
2	Overland Corporation		0.72	65,952.00
3	Ellsworth Construction, LLC		0.83	76,028.00
4	Haskell Lemon Group, LLC		0.76	69,616.00
5	THE CUMMINS CONSTRUCTION CO., INC.		0.72	65,952.00

Letting Date: May 08, 2025, 10:30 A.M.
Call Order: 105 **Contract ID:** 250052

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0070	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	52.000	EA	
	Engineer's Estimate		**280.00**		**14,560.00**
1	T & G CONSTRUCTION, INC.		220.00		11,440.00
2	Overland Corporation		325.00		16,900.00
3	Ellsworth Construction, LLC		373.43		19,418.36
4	Haskell Lemon Group, LLC		341.00		17,732.00
5	THE CUMMINS CONSTRUCTION CO., INC.		325.00		16,900.00
0080	857(F)9710	PAVEMENT MARKING REMOVAL(ARROWS)	2.000	EA	
	Engineer's Estimate		**265.00**		**530.00**
1	T & G CONSTRUCTION, INC.		110.00		220.00
2	Overland Corporation		100.00		200.00
3	Ellsworth Construction, LLC		114.91		229.82
4	Haskell Lemon Group, LLC		105.00		210.00
5	THE CUMMINS CONSTRUCTION CO., INC.		100.00		200.00
0090	857(F)9740	PAVEMENT MARKING REMOVAL (HYDROBLASTING)	1,700.000	LF	
	Engineer's Estimate		**1.85**		**3,145.00**
1	T & G CONSTRUCTION, INC.		1.10		1,870.00
2	Overland Corporation		2.10		3,570.00
3	Ellsworth Construction, LLC		2.42		4,114.00
4	Haskell Lemon Group, LLC		2.20		3,740.00
5	THE CUMMINS CONSTRUCTION CO., INC.		2.10		3,570.00
0100	880(A)6220	ARROW DISPLAY(TYPE C)	60.000	SD	
	Engineer's Estimate		**15.25**		**915.00**
1	T & G CONSTRUCTION, INC.		16.50		990.00
2	Overland Corporation		20.00		1,200.00
3	Ellsworth Construction, LLC		22.99		1,379.40
4	Haskell Lemon Group, LLC		21.00		1,260.00
5	THE CUMMINS CONSTRUCTION CO., INC.		20.00		1,200.00
0110	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,560.000	SD	
	Engineer's Estimate		**2.25**		**3,510.00**
1	T & G CONSTRUCTION, INC.		1.10		1,716.00
2	Overland Corporation		0.02		31.20
3	Ellsworth Construction, LLC		0.03		46.80
4	Haskell Lemon Group, LLC		0.03		46.80
5	THE CUMMINS CONSTRUCTION CO., INC.		0.02		31.20
0120	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,080.000	SD	
	Engineer's Estimate		**2.65**		**2,862.00**
1	T & G CONSTRUCTION, INC.		4.40		4,752.00
2	Overland Corporation		0.02		21.60
3	Ellsworth Construction, LLC		0.03		32.40
4	Haskell Lemon Group, LLC		0.03		32.40
5	THE CUMMINS CONSTRUCTION CO., INC.		0.02		21.60
0130	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,100.000	SD	
	Engineer's Estimate		**3.50**		**7,350.00**
1	T & G CONSTRUCTION, INC.		4.40		9,240.00
2	Overland Corporation		4.50		9,450.00
3	Ellsworth Construction, LLC		5.18		10,878.00
4	Haskell Lemon Group, LLC		4.70		9,870.00
5	THE CUMMINS CONSTRUCTION CO., INC.		4.50		9,450.00

Letting Date: May 08, 2025, 10:30 A.M.
Call Order: 105 **Contract ID:** 250052

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0140	880(C)6420	WING BARRICADES	120.000	SD	
	Engineer's Estimate		**2.75**		**330.00**
1	T & G CONSTRUCTION, INC.		3.45		414.00
2	Overland Corporation		0.02		2.40
3	Ellsworth Construction, LLC		1.60		192.00
4	Haskell Lemon Group, LLC		0.03		3.60
5	THE CUMMINS CONSTRUCTION CO., INC.		0.02		2.40
0150	880(E)6600	WARNING LIGHTS(TYPE A)	1,860.000	SD	
	Engineer's Estimate		**2.10**		**3,906.00**
1	T & G CONSTRUCTION, INC.		0.61		1,134.60
2	Overland Corporation		1.75		3,255.00
3	Ellsworth Construction, LLC		2.02		3,757.20
4	Haskell Lemon Group, LLC		1.85		3,441.00
5	THE CUMMINS CONSTRUCTION CO., INC.		1.75		3,255.00
0160	880(G)6805	CHANNELIZER CONES	13,200.000	SD	
	Engineer's Estimate		**0.90**		**11,880.00**
1	T & G CONSTRUCTION, INC.		0.61		8,052.00
2	Overland Corporation		0.20		2,640.00
3	Ellsworth Construction, LLC		0.23		3,036.00
4	Haskell Lemon Group, LLC		0.21		2,772.00
5	THE CUMMINS CONSTRUCTION CO., INC.		0.20		2,640.00
0170	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	74.000	SD	
	Engineer's Estimate		**41.00**		**3,034.00**
1	T & G CONSTRUCTION, INC.		38.50		2,849.00
2	Overland Corporation		23.00		1,702.00
3	Ellsworth Construction, LLC		26.43		1,955.82
4	Haskell Lemon Group, LLC		24.20		1,790.80
5	THE CUMMINS CONSTRUCTION CO., INC.		23.00		1,702.00