Proposal:250053 **Let Date:**May 15, 2025 **Call Order:**208
J/P Num:28813(04) **Proj. Num:**STP-216C(124)PM
Counties:COMANCHE
Description:WIDEN AND RESURFACE
US-277: FROM 0.51 MILES EAST OF I-44, EXTEND
NORTH AND WEST NEAR GERONIMO.
PROJECT LENGTH = 3.963 MILES

Line #		Item Description	Quantity	Unit
0001	ROADWAY			
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM
0020	202(A)2200	UNCLASSIFIED EXCAVATION	47,621.000	CY
0030	202(D)2500	UNCLASSIFIED BORROW	16,943.000	CY
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
0050	221(B)2300	TEMPORARY SILT FENCE	9,260.000	LF
0060	221(E)2600	TEMPORARY SILT DIKE	2,086.000	LF
0070	230(A)7200	SOLID SLAB SODDING	270,654.000	SY
0080	232(B)9300	SEEDING METHOD B	55.920	AC
0090	233(A)0200	VEGETATIVE MULCHING	55.920	AC
0100	241 3100	MOWING	111.840	AC
0110	307(K)4200	STABILIZED SUBGRADE	102,356.000	SY
0120	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	128.000	TON
0130	407(B)7300	TACK COAT	16,534.000	GAL
0140	408 8100	PRIME COAT	18,517.000	GAL
0150	409(A)9200	FABRIC REINFORCEMENT	8,504.000	SY
0160	409(B)9300	BITUMINOUS BINDER	1,701.000	GAL
0170	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	28,036.000	TON
0180	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	10,719.000	TON
0190	412 3100	COLD MILLING PAVEMENT	34,678.000	SY
0200	414(A)5200	P.C.CONCRETE PAVEMENT(PLACEMENT)	5,902.000	SY
0210	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	4,160.000	SY
0220	414(G)5800	P.C. CONCRETE FOR PAVEMENT	2,646.000	CY
0230	415 7100	CONCRETE JOINT SEALING	16,976.000	LF
0240	416 8100	DOWEL BAR RETROFIT	4,500.000	EA
0250	425 0100	DIAMOND GRINDING CONCRETE PAVEMENT	13,417.000	SY
0260	501(A)1200	STRUCTURAL EXCAVATION UNCLASSIFIED	182.000	CY
0270	509(A)0200	CLASS AA CONCRETE	201.000	CY
0280	509(D)0500	CLASS C CONCRETE	1,459.000	CY
0290	511(A)2200	REINFORCING STEEL	29,262.000	LB
0300	601(A)1100	TYPE I PLAIN RIPRAP	80.000	TON
0310	609(B)4310	COMBINED CURB & GUTTER(6" BARRIER)	289.000	LF
0320	610(B)5310	6" CONCRETE DRIVEWAY	951.000	SY
0330	611(G)8020	INLET CDI RCB DES. 6	1.000	EA
0340	611(G)9012	INLET CDI RCP DES. 4	1.000	EA
0350	611(H)0692	ADD'L DEPTH IN INLET CDI RCP DES. 4	0.580	VF
0360	613(A)5216	24" R.C.PIPE CLASS III	488.000	LF
0370	613(A)5220	30" R.C.PIPE CLASS III	208.000	LF
0380	613(A)5358	28" X 18" R.C.PIPE ARCH CLASS A-III	64.000	LF
0390	613(A)5366	36" X 22" R.C.PIPE ARCH CLASS A-III	160.000	LF
0400	613(A)5370	43" X 26" R.C.PIPE ARCH CLASS A-III	126.000	LF
0410	613(B)5508	18" CORR. GALV. STEEL PIPE	732.000	LF
0420	613(B)5516	24" CORR. GALV. STEEL PIPE	96.000	LF
0430	613(B)5524	30" CORR. GALV. STEEL PIPE	112.000	LF
0440	613(L)6636	36" X 22" PREFAB. CULVERT END SEC., ARCH	1.000	EA
0450	613(L)6648	43" X 26" PREFAB. CULVERT END SEC., ARCH	1.000	EA
0460	613(L)6716	24" PREFAB. CULVERT END SEC., ROUND	2.000	EA

Proposal:250053 **Let Date:**May 15, 2025 **Call Order:**208
J/P Num:28813(04) **Proj. Num:**STP-216C(124)PM
Counties:COMANCHE
Description:WIDEN AND RESURFACE
US-277: FROM 0.51 MILES EAST OF I-44, EXTEND
NORTH AND WEST NEAR GERONIMO.
PROJECT LENGTH = 3.963 MILES

Line #		Item Description	Quantity	Unit
0001	ROADWAY			
0470	613(M)6960	TYPE A4 CULVERT END TREATMENT	11.000	EA
0480	613(M)6964	TYPE B4 CULVERT END TREATMENT	5.000	EA
0490	613(M)6968	TYPE C4 CULVERT END TREATMENT	2.000	EA
0500	613(M)6984	TYPE BB4 CULVERT END TREATMENT	3.000	EA
0510	613(M)6988	TYPE CC4 CULVERT END TREATMENT	2.000	EA
0520	613(M)7004	TYPE A6 CULVERT END TREATMENT	15.000	EA
0530	613(M)7008	TYPE B6 CULVERT END TREATMENT	5.000	EA
0540	613(M)7012	TYPE C6 CULVERT END TREATMENT	1.000	EA
0550	613(M)7028	TYPE BB6 CULVERT END TREATMENT	3.000	EA
0560	613(M)7032	TYPE CC6 CULVERT END TREATMENT	2.000	EA
0570	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
0580	619(B)6300	REMOVAL OF HEADWALL	8.000	EA
0585	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	9,926.000	SY
0590	619(C)6600	SAWING PAVEMENT	14,526.000	LF
0600	624(A)3200	FENCE-STYLE WWF	1,580.000	LF
0610	624(C)3405	FENCE-STYLE SWF (5 BARBED WIRE)	8,715.000	LF
0620	624(C)3410	FENCE-STYLE SWF (6 BARBED WIRE)	8,322.000	LF
0630	629(A)7200	MAILBOX INSTALLATION-SINGLE	4.000	EA
0640	629(B)7300	MAILBOX INSTALLATION-MULTIPLE	2.000	EA
0650	629(C)7400	REMOVAL OF MAILBOX INSTALLATION	9.000	EA
0660	629(E)7600	MAILBOX	9.000	EA
0002	TRAFFIC CONTROL			
0670	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	115.000	SD
0680	857(A)9205	CONSTRUCTION TRAFFIC STR.(PAINT)(6" WIDE)	25,488.000	LF
0690	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	37,813.000	LF
0700	857(F)9710	PAVEMENT MARKING REMOVAL(ARROWS)	6.000	EA
0710	858(A)0216	PAVE.MARKERS CLASS A TYPE 2-A	447.000	EA
0720	858(A)0224	PAVE.MARKERS CLASS A TYPE 2-C	214.000	EA
0730	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D	214.000	EA
0740	871(B)2300	CONST.ZONE IMPACT ATTEN.	180.000	SD
0750	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	140.000	SD
0760	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	2,700.000	LF
0770	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	5,200.000	LF
0780	880(A)6220	ARROW DISPLAY(TYPE C)	20.000	SD
0790	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	3,170.000	SD
0800	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,310.000	SD
0810	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	5,720.000	SD
0820	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	3,180.000	SD
0830	880(E)6607	WARNING LIGHTS(TYPE B)	23,690.000	SD
0840	880(E)6616	WARNING LIGHTS(TYPE D)	17,280.000	SD
0850	880(F)6700	DRUMS	7,880.000	SD
0860	880(G)6805	CHANNELIZER CONES	13,060.000	SD
0870	880(I)7000	FLAGGER	40.000	SD
0880	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	956.000	SD

Proposal:250053 **Let Date:**May 15, 2025 **Call Order:**208
J/P Num:28813(04) **Proj. Num:**STP-216C(124)PM
Counties:COMANCHE
Description:WIDEN AND RESURFACE
US-277: FROM 0.51 MILES EAST OF I-44, EXTEND
NORTH AND WEST NEAR GERONIMO.
PROJECT LENGTH = 3.963 MILES

Line #		Item Description	Quantity	Unit
0003	TRAFFIC SIGNING AND STRIPING			
0890	413(A)4200	RUMBLE STRIP-METHOD HMA-CON	20,926.000	LF
0895	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	34,877.000	LF
0900	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	60.000	EA
0920	850(A)1200	SHEET ALUMINUM SIGNS	2,250.000	SF
0930	850(B)1310	EXTRUDED ALUMINUM PANEL SIGNS	2,088.000	SF
0940	851(A)2215	6"@25 GALV.STL.WD.FLANGE BM.POST	225.000	LF
0950	851(C)2420	2 1/4" SQUARE TUBE POST	562.500	LF
0960	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	77,750.000	LF
0970	856(A)8215	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(12" WIDE)	400.000	LF
0980	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	200.000	LF
0990	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	20.000	EA
0004	STAKING			
1000	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
0005	CONSTRUCTION			
1010	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
1020	640(A)1210	FIELD OFFICE	1.000	EA
1030	641 2110	MOBILIZATION	1.000	LSUM