Letting Date: February 20, 2025, 10:30 A.M.
Call Order: 420 **Contract ID:** 250054
J/P No.: 35130(04) **Project No.:** SSR-218B(112)SR **Contract Time:**
County: CRAIG
Description: RESURFACE (ASPHALT)
SH-2: FROM THE JUNCTION OF SH-25,
EXTEND NORTH NEAR WELCH.
PROJECT LENGTH = 5.89 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BECCO CONTRACTORS, INC.	1,537,000.00	86.63	100.00
2	APAC-CENTRAL, INC.	1,565,000.00	88.20	101.82
3	EMERY SAPP & SONS, INC.	1,673,198.00	94.30	108.86
4	Robinson Construction, LLC	1,674,086.28	94.35	108.92
5	SHERWOOD CONSTRUCTION CO., INC.	1,710,067.99	96.38	111.26

Letting Date: February 20, 2025, 10:30 A.M.
Call Order: 420 **Contract ID:** 250054

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	303(A)1200	AGGREGATE BASE TYPE A	717.000	CY	
	Engineer's Estimate		**70.00**		**50,190.00**
1	BECCO CONTRACTORS, INC.		25.00		17,925.00
2	APAC-CENTRAL, INC.		65.00		46,605.00
3	EMERY SAPP & SONS, INC.		52.50		37,642.50
4	Robinson Construction, LLC		65.00		46,605.00
5	SHERWOOD CONSTRUCTION CO., INC.		71.19		51,043.23
0020	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	200.000	TON	
	Engineer's Estimate		**51.00**		**10,200.00**
1	BECCO CONTRACTORS, INC.		20.00		4,000.00
2	APAC-CENTRAL, INC.		35.00		7,000.00
3	EMERY SAPP & SONS, INC.		43.25		8,650.00
4	Robinson Construction, LLC		35.00		7,000.00
5	SHERWOOD CONSTRUCTION CO., INC.		27.66		5,532.00
0030	407(B)7300	TACK COAT	4,496.000	GAL	
	Engineer's Estimate		**4.50**		**20,232.00**
1	BECCO CONTRACTORS, INC.		3.00		13,488.00
2	APAC-CENTRAL, INC.		2.90		13,038.40
3	EMERY SAPP & SONS, INC.		3.75		16,860.00
4	Robinson Construction, LLC		3.50		15,736.00
5	SHERWOOD CONSTRUCTION CO., INC.		3.83		17,219.68
0040	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	9,792.000	TON	
	Engineer's Estimate		**108.00**		**1,057,536.00**
1	BECCO CONTRACTORS, INC.		106.00		1,037,952.00
2	APAC-CENTRAL, INC.		108.50		1,062,432.00
3	EMERY SAPP & SONS, INC.		123.75		1,211,760.00
4	Robinson Construction, LLC		117.70		1,152,518.40
5	SHERWOOD CONSTRUCTION CO., INC.		118.30		1,158,393.60
0050	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	628.000	TON	
	Engineer's Estimate		**155.00**		**97,340.00**
1	BECCO CONTRACTORS, INC.		60.00		37,680.00
2	APAC-CENTRAL, INC.		108.50		68,138.00
3	EMERY SAPP & SONS, INC.		128.50		80,698.00
4	Robinson Construction, LLC		115.00		72,220.00
5	SHERWOOD CONSTRUCTION CO., INC.		148.47		93,239.16
0060	412 3100	COLD MILLING PAVEMENT	86,032.000	SY	
	Engineer's Estimate		**3.50**		**301,112.00**
1	BECCO CONTRACTORS, INC.		2.35		202,175.20
2	APAC-CENTRAL, INC.		2.45		210,778.40
3	EMERY SAPP & SONS, INC.		1.95		167,762.40
4	Robinson Construction, LLC		2.38		204,756.16
5	SHERWOOD CONSTRUCTION CO., INC.		2.11		181,527.52
0070	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	31,120.000	LF	
	Engineer's Estimate		**0.45**		**14,004.00**
1	BECCO CONTRACTORS, INC.		0.60		18,672.00
2	APAC-CENTRAL, INC.		0.25		7,780.00
3	EMERY SAPP & SONS, INC.		0.25		7,780.00
4	Robinson Construction, LLC		0.62		19,294.40
5	SHERWOOD CONSTRUCTION CO., INC.		0.42		13,070.40

Letting Date: February 20, 2025, 10:30 A.M.
Call Order: 420 **Contract ID:** 250054

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0080	856(A)8206	(SP) TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	104,200.000	LF	
	Engineer's Estimate		**0.80**		**83,360.00**
1	BECCO CONTRACTORS, INC.		0.75		78,150.00
2	APAC-CENTRAL, INC.		0.60		62,520.00
3	EMERY SAPP & SONS, INC.		0.60		62,520.00
4	Robinson Construction, LLC		0.95		98,990.00
5	SHERWOOD CONSTRUCTION CO., INC.		0.84		87,528.00
0090	856(A)8218	(SP) TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	210.000	LF	
	Engineer's Estimate		**18.00**		**3,780.00**
1	BECCO CONTRACTORS, INC.		10.00		2,100.00
2	APAC-CENTRAL, INC.		4.75		997.50
3	EMERY SAPP & SONS, INC.		4.75		997.50
4	Robinson Construction, LLC		19.20		4,032.00
5	SHERWOOD CONSTRUCTION CO., INC.		15.76		3,309.60
0100	880(A)6220	ARROW DISPLAY(TYPE C)	44.000	SD	
	Engineer's Estimate		**22.00**		**968.00**
1	BECCO CONTRACTORS, INC.		1.00		44.00
2	APAC-CENTRAL, INC.		6.00		264.00
3	EMERY SAPP & SONS, INC.		6.00		264.00
4	Robinson Construction, LLC		24.00		1,056.00
5	SHERWOOD CONSTRUCTION CO., INC.		0.02		0.88
0110	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	480.000	SD	
	Engineer's Estimate		**1.00**		**480.00**
1	BECCO CONTRACTORS, INC.		0.20		96.00
2	APAC-CENTRAL, INC.		0.20		96.00
3	EMERY SAPP & SONS, INC.		0.20		96.00
4	Robinson Construction, LLC		1.20		576.00
5	SHERWOOD CONSTRUCTION CO., INC.		4.20		2,016.00
0120	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	552.000	SD	
	Engineer's Estimate		**1.50**		**828.00**
1	BECCO CONTRACTORS, INC.		0.20		110.40
2	APAC-CENTRAL, INC.		0.20		110.40
3	EMERY SAPP & SONS, INC.		0.20		110.40
4	Robinson Construction, LLC		4.80		2,649.60
5	SHERWOOD CONSTRUCTION CO., INC.		4.20		2,318.40
0130	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,736.000	SD	
	Engineer's Estimate		**2.00**		**3,472.00**
1	BECCO CONTRACTORS, INC.		0.20		347.20
2	APAC-CENTRAL, INC.		0.20		347.20
3	EMERY SAPP & SONS, INC.		0.20		347.20
4	Robinson Construction, LLC		1.20		2,083.20
5	SHERWOOD CONSTRUCTION CO., INC.		4.20		7,291.20

Letting Date: February 20, 2025, 10:30 A.M.
Call Order: 420 **Contract ID:** 250054

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0140	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	448.000	SD	
	Engineer's Estimate		**3.50**		**1,568.00**
1	BECCO CONTRACTORS, INC.		0.20		89.60
2	APAC-CENTRAL, INC.		0.20		89.60
3	EMERY SAPP & SONS, INC.		0.20		89.60
4	Robinson Construction, LLC		0.28		125.44
5	SHERWOOD CONSTRUCTION CO., INC.		0.02		8.96
0150	880(E)6607	WARNING LIGHTS(TYPE B)	1,736.000	SD	
	Engineer's Estimate		**0.80**		**1,388.80**
1	BECCO CONTRACTORS, INC.		0.20		347.20
2	APAC-CENTRAL, INC.		0.20		347.20
3	EMERY SAPP & SONS, INC.		0.20		347.20
4	Robinson Construction, LLC		1.28		2,222.08
5	SHERWOOD CONSTRUCTION CO., INC.		0.53		920.08
0160	880(G)6800	TUBE CHANNELIZERS	3,480.000	SD	
	Engineer's Estimate		**1.50**		**5,220.00**
1	BECCO CONTRACTORS, INC.		1.00		3,480.00
2	APAC-CENTRAL, INC.		0.20		696.00
3	EMERY SAPP & SONS, INC.		0.20		696.00
4	Robinson Construction, LLC		0.65		2,262.00
5	SHERWOOD CONSTRUCTION CO., INC.		0.02		69.60
0170	880(I)7000	FLAGGER	44.000	SD	
	Engineer's Estimate		**150.00**		**6,600.00**
1	BECCO CONTRACTORS, INC.		305.00		13,420.00
2	APAC-CENTRAL, INC.		18.00		792.00
3	EMERY SAPP & SONS, INC.		96.30		4,237.20
4	Robinson Construction, LLC		200.00		8,800.00
5	SHERWOOD CONSTRUCTION CO., INC.		50.00		2,200.00
0180	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	120.000	SD	
	Engineer's Estimate		**20.00**		**2,400.00**
1	BECCO CONTRACTORS, INC.		15.00		1,800.00
2	APAC-CENTRAL, INC.		15.00		1,800.00
3	EMERY SAPP & SONS, INC.		15.00		1,800.00
4	Robinson Construction, LLC		18.00		2,160.00
5	SHERWOOD CONSTRUCTION CO., INC.		26.27		3,152.40

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 CONSTRUCTION					
0190	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**113,600.00**		**113,600.00**
1	BECCO CONTRACTORS, INC.		105,123.40		105,123.40
2	APAC-CENTRAL, INC.		81,168.30		81,168.30
3	EMERY SAPP & SONS, INC.		70,540.00		70,540.00
4	Robinson Construction, LLC		31,000.00		31,000.00
5	SHERWOOD CONSTRUCTION CO., INC.		81,227.28		81,227.28